Shaw® shawGB3 LLC™

A World of Solutions™

August 28, 2009

Michael Fluehr
Holt Logistics
Gloucester City, New Jersey

Subject: Packer Avenue Marine Terminal
Budgetary Cost Estimate — Dock Electrification,
STS Crane Electrification & Cold Ironing

Mr. Fluehr,

As requested, we are providing a budgetary cost estimate for electrification of Packer Avenue Marine
Terminal (PAMT). Our budgetary cost considers the modifications required at the existing PAMT site
to provide high voltage power supply to six (6) dockside pits for connection to the existing diesel
powered STS Container Handling Cranes (or future electric Cranes), conversion of the existing diesel
powered STS Cranes to dockside electric power supply and the cost associated with installation of Cold
Ironing station(s).

Budgetary Cost Estimate

The budgetary cost for the below Dock Electrification (Item 1) is based upon the 90% design
construction cost estimate our office prepared in 2007 before the PAMT dock extension and
electrification project was placed on hold. The budgetary cost for each STS Crane Electrification (Item
2) and each Cold Ironing station (Item 3 & 4) are based upon our knowledge our recent electrification
projects, current component and construction cost.

1. PAMT Dock Electrification
Power supply to (6) STS cranes; Installation of Cold Ironing duct bank to landside rail manholes
(w/o wiring, plug or pit) to support (5) Cold Ironing stations:

¢ Underground from PECO Substation to Switchgear $1,200,000
¢ Packer Distribution Switchgear $1,600,000
e Underground from Switchgear to Crane Pits $3,800,000

$6,600,000

(Contingency) $ 600,000
2007 Cost Est.  $7,200,000

Est. Adjustment for ’09 Cost  $1,100,000
$8,300,000
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2. PAMT STS Crane Electrification
Conversion cost per STS Crane from Diesel Power to Dockside High Voltage Power
Supply
» Design, Components and Installation (HHI, Paceco, Kocks) $1,600,000
(Contingency) $_ 200,000
2007 Cost Est.  $1,800,000
Est. Adjustment for 09 Cost $ 200,000
$2,000,000

Cost is per Crane

3. PAMT Dockside Cold Ironing (assuming power cable available from vessel)
Power supply per dockside pit w/ receptacle for vessel cable connection:
e Wiring from Switchgear to (1) dockside pit § 250,000
o (1) Dockside Pit Power Receptacle § 10,000
o (1) Dockside Pit $__30,000
$ 290,000
(Contingency) $__ 60,000
$ 350,000

Cost is per Vessel connection

4. PAMT Dockside Cold Ironing
Power supply per dockside Cold Ironing pit w/ portable power cable reel & cable
to connect to the vessel incoming supply receptacle:

e Wiring from Switchgear to (1) dockside pit $ 250,000
¢ (1) Dockside Pit Power Receptacle $ 10,000
e (1) Portable Power Distribution Reel Unit (i.e. Conductix Wampfler) $ 300,000
» (1) Dockside Pit $ 30,000
$ 590,000

(Contingency) $__ 60,000

$ 650,000

Cost is per Vessel connection

If you have any questions or need any further clarification on any of the above items please contact our

office
Sincerely,

Shaw GBB, LLC

Ity 44

Jeffrey J. Boos
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DESIGN FIELD VIEW COST ESTIMATE
Pennsylvania Department of Transportation, District 6-0
Agreement No, E00831, Philadelphia County
SR 9900, Navy Yard Access - Temporary Roadways A & B

DMJM HARRIS i AECOM

APPROX. ITEM UNIT TOTAL
QuanTiTY | uNiT DESCRIPTION PRICE ITEM COST
17,718 CY_[CLASS 1 EXCAVATION (TEMP B)
1,113 CY_|CLASS 1 EXCAVATION (TEMP A)
18,831 CY _|CLASS 1 EXCAVATION $26.00 $470,775.00
0 CY__[CLASS 2 EXCAVATION (asume all Ciass 1 for DFV) $20.00 $0.00
0 CY__|BORROW FILL (TEMP B) $25.00 $0.00
15,157 Y _[FULL DEPTH PAVEMENT INCLUDING SUBBASE(TEMP B)
2670 SY _|FULL DEPTH PAVEMENT INCLUDING SUBBASE(TEMP A)

17,827 SY _|FULL DEPTH PAVEMENT INCLUDING SUBBASE $60.00 | $1,069,620.00

18,114 BITUMINOUS WEARING COURSE (TEMP B)

23,467 BITUMINOUS WEARING COURSE (TEMP A)

41,581 SY__|[BITUMINOUS WEARING COURSE $7.00 $291,067.00

0 TON _|BITUMINOUS BINDER (TEMP B)
5426 TON_[BITUMINOUS BINDER (TEMP A)
5426 TON_|BITUMINOUS BINDER LEVELING COURSE, VARIOUS DEPTH $45.00 $244,170.00

18,114 MILLING (TEMP B)

23,467 MILLING (TEMP A)

41,581 SY__|MILLING OF BITUMINOUS PAVEMENT SURFACE, 1-1/2" DEPTH $4.00 $166,324.00
445 LF |24 CORRUGATED METAL PIPE $60.00 $26,700.00]
255 LF__|54' CORRUGATED METAL PIPE, SMOOTH LINING $100.00 $25,500.00]

10 EACH |24" CMP END SECTION $175.00 $1,750.00]
1 LS |MOBILIZATION $150,000.00 $150,000.00]
1 LS _[INSPECTOR'S FIELD OFFICE AND INSPECTION FAGILITIES $75,000.00 $75,000.00]
10 EACH_|PERMANENT IMPACT ATTENUATING DEVICE, TYPE Nll, TEST LEVEL 3 $3,175.00 $31,750.00]
1,351 LF |TYPE 2-5 GUIDE RAIL $26.00 $35,126.00]
7 ACRE |CLEARING AND GRUBBING $4,000.00 $26,800.00
ROADWAY SUBTOTAL $2,614,562
E 8 S/ WATER QUALITY 4% $104,583
MPT 3% $78,457])
PAVEMENT MARKING / SIGNING 2% $536]
RAILROAD CROSSINGS| § 250,000.00 $250,000]
ROADWAY TOTAL $3,048,139]|
Contingency 20% $609,628||
GRAND TOTAL $3,658,000

9/14/2009




Summary of Potential Construction Projects and Costs for Southport Development

PARTV -
UTILITY
COORDINATION
(UTILITIES TO
SITE)
3
(7
L
o
(4
£
5
Utilities to the Site
Transmission Lines to Site Substation(69
kva-overhead w/ towers and breakers) $600,000
50 MVA Sub-Station ( Fenced yard,
overhead feed) A $2,300,000
Gas Distribution $500,000
Sanitary Sewer Distribution and Pump
| Station ' $400,000
16" Water Main Distribution $710,000
Communication Duct Bank $400,000
Sub-Total for Partial Package $4,910,000
15% Contingency $736,500
Construction Cost $5,646,500
Permitting / Engineering Design Cost* $580,400
| Inspection Cost (5%) $282,325
" Program Cost| $6,509,225
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Michael Scott

From: Rebecca.Sichler@CH2M.com

Sent;  Friday, September 01, 2006 2:24 PM

To: mscott@philaport.com

Ce: michael.holmquist@ch2m.com; pablo.mancheno@ch2m.com
Subject; Packer Ave Marine Terminal Cost Estimate

Mike-

Please find attached our preliminary cost estimate for construction of $9,678,176. Please note demolition is not
included ip fhis total; we will provide you with the demo cost as soon as it becomes available to us early next
week.

If you have any questions please contact Mike Holmquist at (215)563-4220 ext. 515. Pablo and | will be out of the
office all of next week.

Also, | apologize for the inconsistent formatting; given the time constraint | was unable to standardize the
spreadshests.

Have a great weekend!
Becky

%
Bupsgren: 4,885 000

Pbb \w)

9/6/2006
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Berth 1 Crane Rail Extension C(-l O
90% Design Submittal e M

Estimated Cost Summary

Estimated Cost Summary

Berth | Crane Rail Extension $ 2,328,335 | $ 2,710876 | $ 5,039,211

Berth's 2 & 3 Strengthening $ 434,250 | $§ 4842751 § 918,525

L$ 5,957,736 |

15% Confingency ~ $ 893,660

Total Estimated Cost : |$ 6,851,000 |




Berth 1 Crane Rail Extension

Page 1 of 1

Demolition

Canceete - andside

Barth 2 Endstopa 4 cY $0 30 $266 $1.064 $1,064
Berth 2 Rall Bed {prep work) 2 cY $0 $o0 $268 $632 $532
Concrets - waterside

Facio 1212 cY $0 $0 $266 $322,302 | $322,302
Paving / fill matedal 19076 §F $0 $0 $3 $61,040 $61,040
H-Plle (fenderng) 4680 LF 30 $0 $20 $93,600 $93,600
Debris remova!/ dlsposal cY $0 $0 $0 $0 $0

Crane Rall Extenslon

Pile Instatlation

14" dla. vertical pipe plis 8713 LF $65 $566,345 $35 $304,956 | $871,300
14" dia. batter plpe pile 8450 LF $66 $649,250 $40 $338,000 | $887,260
314" Pile Base Plates [ TON $2,000 $10,000 $6,000 $30,000 $40,000
H-pie Installation 4680 LF $65 $304,200 $35 $163,800 | $468,000
18" dla. borfng thry existing concrete 38 LF $100 $3,600 $100 $3,600 $7.200
Concele Installztion

Landside Rall Beam 485 cY $200 $97,000 $533 $258,505 | $355,505
Waterside Rall Beam / Facia 1654 cY $200 $310,800 $533 $828,262 | $1,139,082
Crane Stops 5 cy $200 $1,000 $633 $2,665 $3,665
Gabte Trench Concrele 91 cYy $200 $18,200 $533 $48,503 $66,703
Stasl guard fogs a5 TON $2,000 $17,000 $4,000 $34,000 $51,000
Concrele fil for stee} guard logs 5 cY $200 $1,000 $200 $1,000 $2,000
Fender brackets (31) 19 TON $2,000 $3.800 $4,000 $7.600 $11,400
Fander chain 770 LF $10 $7,700 $o $0 $7,700
171# Ralt w/ clips and rall plate 1090 LF $135 $147,150 $75 $81,750 | $228,900
Polyurelhane bumbers 2 EA $2,908 $5,810 $0 $0 $5,810
Stoawage Pin Assomblies (12) 36 TON $2,000 $7,200 $4,000 $14,400 $21,600
Bollards 16 EA $1,830 $20,280 $0 $0 §29,280
Aircraf reted utifity pit/ cold oning pit covers [ EA $2,000 $10,000 $0 $0 $10,000
Electricat manhole 36 cY $200 $7,200 $533 $19,188 $28,388
Condult runs 480 LF $200 $98,000 $200 $96,000 $192,000
|Alrcraf mahhole id 1 EA $5,000 $6,000 $0 $o $5,000
Cabls Trench 545 LF $240 $130,800 $0 $0 $130,800

$2,328,335 $2,710,876




Demolition - Berth 2

Carcrale - landside

Berths 2 & 3 Strengthening

Page 1of 1

Rail Beam @ Hoyt St. Sewer 138 (134 $0 $0 $268 $36,708 | $36,708

Paving / Fill @ Hoyt Street Sewer 340 SF S0 $0 39 $2,992 $2,982

Rall Beam @ Transco Pipe Line 42 cY $0 $0 $266 $11,172 $11,172

Paving / Fill @ Transco Pipe Line 204 SF 30 $0 $9 $1,836 $1,836

Concreta - walerside

Rail Beam @ Hoyt St. Sewer 315 cY $0 %0 $288 $8,379 $8,379

Paving / Fill @ Hoyt Strect Sewer 270 SF $0 $o $9 $2,376 $2,376

Paving / Fiil @ Transco Pipe Line 99 SF 30 $0 $9 $871 $871

Detbis removal / disposal 1124.5 cY $0 $0 $0 $0 $0

Crane Rall Strengthening - Berth 2

Ralf Beam Relnforeing - Cancete Installation

Landside Radl Beam @ Hoyt St Sewer 138 cY $200 $27,600 $633 $73,554 | $101,164

Landside Rail Beam @ Transco Pipe Une 42 CY $200 $8,400 $533 $22,388 $30,788

Waterskie Rail Beam @ Hoyt St Sewer 68.5 Cy $200 $13,700 $533 $36,511 $50,211

Waterside Rail Beam @ Transco Pipe Uines 16 cY $200 $3,000 $533 $7,995 $10,995

1744 Rail w/ clips and rail plate 180 LF $136 $24,300 $75 $13,500 $37,800

Cable Trench 125 LF $240 $30,000 $o $0 $30,000

Demalition - Berth 3

Concrete - waterside

Crane Rail 166 cY $0 $0 $268 $41,230 $41,230

Debris remaval / disposal 155 cY $0 $0 $0 $0 $0

Crane Rail Strengthening - Berth 3

Ralfl Beam lnstallation - Concete Instatiation

Walterside Crane Rall 155 cY $200 $31,000 $533 $62,615 $113,615

14" dla, vertical pipe pile 3680 LF $65 $233,350 $35 $126,650 | $359,000

3/4° Ple Base Plates 1 TON $2,000 $2,000 $6,000 £6,000 $8,000

18" dia. boring thru existing concrete 105 LF $100 $10,500 $100 $10,500 $21,000

Cable Trench 210 LF $240 $60,400 $0 $0 $50,400
$434 250 $484,2756  $918,525
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