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BIDDING DOCUMENTS 

FOR 

PROJECT 23-014.4 

PAMT SECURITY CAMERA UPGRADES

Key Dates: 

Mandatory Pre-Bid Meeting:  Wednesday, February 15, 2023  at 10:00 AM. at Packer 
Avenue Marine Terminal 3301 S. Columbus Blvd. Philadelphia, PA 19148.  All attendees 
will meet at the North Gate entrance, just north of the Walt Whitman Bridge.  Do not enter 
the security check-in line, stay left and park in the gravel lot.  ALL ATTENDEES MUST 
WEAR HIGH-VISIBILITY SAFETY VESTS. 

Questions:  Questions must be in writing and should be sent to the attention of the 
Procurement Department at e-mail address procurement@philaport.com.  Questions must 
be received by Wednesday, February 22, 2023 at 12:00 PM, NOON.  Project 
Name/Number must appear in the subject line of the email.  Questions received after the 
deadline may not receive a response.   

Bid Submission Deadline:  Bids will be received via the Bonfire Portal.  Bid Submissions 
will be received on the portal until Wednesday, March 8, 2023 at 2:00 PM. 

Instructions on submitting bids via Bonfire can be found in Part 1, Instructions to 
Bidders. 

THIS PROJECT IS BEING PARTIALLY FUNDED WITH FEDERAL DOLLARS 
UNDER THE FY 2020 PORT SECURITY GRANT PROGRAM, PROVIDED BY 

THE UNITED STATES DEPARTMENT OF HOMELAND SECURITY.
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FAILURE TO COMPLY WITH THESE INSTRUCTIONS MAY RESULT IN THE 
REJECTION OF THE BID AS NOT RESPONSIVE 

 

Section 1 Work to be Performed: 
 
The Work to be performed is described in the Contract Documents for the prime contractor 
contracts to be awarded on the Project.  The Contract Documents may be inspected during 
regular business hours at the offices of PhilaPort, 3460 N. Delaware Avenue 2nd Floor 
Philadelphia, Pennsylvania 19134.  During the bidding process, the Contract Documents are 
available on PhilaPort’s website www.philaport.com and can be accessed under the procurement 
tab.  Presently there is no charge for obtaining a copy from the website.  One or more copies of 
the Contract Documents may be obtained upon application to the Procurement Department by 
making a nonrefundable payment in the amount specified by PhilaPort for each set of Plans, 
Specifications, and Bidding Documents requested. 
 
All contractors must be registered with the Vendor Data Management Unit (“VDMU”) of the 
Commonwealth of Pennsylvania if they wish to do business with PhilaPort.  Registration may be 
done via the internet or via telephone and is required in order to be awarded a contract.  VDMU 
will assign each contractor a vendor ID number which will be used to identify that contractor 
within the Commonwealth.  Please use the following information to complete the vendor 
registration form, or to make changes to an existing vendor ID number: 
 

Central Vendor Management Unit 
Phone 717-346-2676 
Toll Free 1-866-435-7363 
Web Address: www.vendorregistration.state.pa.us  

 
The Bidding Documents consist of the Notice to Bidders, these Instructions to Bidders, the Bid 
Form, the Certification Form, Bid Security, submissions related to PhilaPort’s Diversity 
Inclusion Policy and Plan, the Non-collusion Affidavit, and forms and submittals required by the 
Specifications or other Bidding or Contract Documents to be submitted with the Bid.  The 
Contract Documents are identified in the General Conditions. 

Section 2 Familiarity with Proposed Work:   
 
A. The Bidder is responsible for examining the nature and location of the Work for the 
Project, including the Work of other prime contractors, the conformation of the ground, existing 
underground conditions and structures, the soil and rock conditions, all utilities, and the 
character, quality and quantity of the materials that will be required.  The Bidder shall also 
examine the proposed Contract, including plans, specifications and all other documents and data 
pertaining to the Project, and has obtained all information on or before the submission of his Bid 
necessary for the submission of his Bid and the completion of the Work.  After the award of the 
contract, the Contractor may not submit any claim alleging insufficient data, incorrectly assumed 
conditions, or misunderstanding of any kind related to the Project. 
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B. Bidders are required to comply with any and all access control requirements imposed at 
the site to gain entry.    In addition, to gain access to PhilaPort facilities, Bidders are required to 
comply with the Maritime Security (“MARSEC”) regulations requiring contractors entering 
PhilaPort facilities to have knowledge of, thorough training or equivalent job experience, in the 
following, as appropriate: 
 

1. Relevant Provisions of the Facility Security Plan; 
 

2. The meaning and consequential requirements of the different MARSEC 
levels as they apply to them, including emergency procedures & 
contingency plans; 

 
3. Recognition and detection of dangerous substances and devices; 

 
4. Recognition of characteristics and behavior patterns of persons who are 

likely to threaten security; and 
 

5. Techniques used to circumvent security. 
          

Each marine terminal maintains its own Facility Security Plan and Facility Security Officer.  
Due to the sensitive security information contained in such plans, they are not available for 
review.  The Facility Security Officer for the terminal will brief you on relevant provisions of 
the Security Plan and application of the different MARSEC levels.  Sections (3) (4) & (5) 
listed above apply to your operations and their interaction with the Port as a result of working 
on Port Facilities.   

 
C. Any information obtained as a result of the Geotechnical testing (“Geotechnical 
Information”) concerning subsurface materials or conditions was obtained by PhilaPort for the 
Engineer's use in designing the Project. This Geotechnical Information is included in the 
Specifications for the Project or, in the alternative, available to the Bidders upon request written. 
Bidder acknowledges that he may request Geotechnical Information. 
 
The technical data found in the Geotechnical Information is represented to be accurate by 
PhilaPort, but the conclusions and inferences that may be found in or inferred from the 
Geotechnical Information is not warranted and the accuracy or completeness of any such 
conclusions and inferences is not guaranteed by PhilaPort. The Contractors must assume all 
responsibility in excavating for this Project and may rely only upon the factual subsurface 
information obtained from PhilaPort or Engineer.   
 
Bidders shall make their own investigation of existing subsurface conditions. If Bidder desires to 
obtain additional information or data to supplement that which exists in the form of Geotechnical 
Information, Bidder shall make a written request for documents or for access to the site.  
PhilaPort will, to the extent reasonably feasible, afford the Bidder the opportunity, at Bidder’s 
own expense, to conduct additional tests and examinations and to make measurements and 
studies of all kinds; where PhilaPort cannot grant such rights, it will cooperate with Contractor in 
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endeavoring to secure such rights.  The ground and existing structures shall be returned to its 
original condition as prior to testing.  PhilaPort may require a bond to secure the restoration of 
the original conditions. 
 
Before making any such excavations, borings or soundings, driving test piles, digging test pits on 
the Site, or undertaking any other examination of the subsurface thereof, the Bidder shall provide 
to PhilaPort proof of insurance that is satisfactory to PhilaPort.  Bidder is responsible for field 
verifying locations of all existing utilities.  Prior to excavation or earth moving, the Bidder is to 
contact PA One-Call to mark out locations of existing utilities. 
 
D. The Work herein contemplated being public work, the Bidder acknowledges that no 
mechanics liens may be filed. 
 
E.  The Bidder acknowledges that, should Work to be performed be specified or indicated in 
more than one prime contract and no clarifications received by Addenda prior to Bid date, each 
Bidder so affected who is submitting a Bid shall consider the Work to be part of his contract.  A 
subsequent determination will be made and an amount commensurate to the labor, material and 
equipment to be provided will be deducted from the Bidder determined not to be responsible. 
 
F. The Bidder acknowledges that he has ascertained all governmental and utility 
requirements with respect to wage scales, materials, labor, safety and sanitation and shall base 
his Bid prices on full compliance therewith. 
 
G. The Bidder acknowledges that he has familiarized himself with labor conditions which 
might affect or influence the performance of the Work. 
 
H. The Bidder acknowledges that he was afforded the opportunity to attend and participate 
in the pre-bid meeting.  
 
I. The Bidder acknowledges that he is fully aware of the Owner's status as a governmental 
entity in relation to this Project and the requirements of Applicable Laws generally, and those 
specifically related to certain exemptions from the application of sales and use taxes.  
 
J. The Bidder acknowledges that the awarded Contractor on the Project is responsible for 
coordination of his own construction activities and for resolving coordination issues with his 
Subcontractors and any other prime contractors. 
 
K. The Bidder acknowledges that he is aware and has been advised that the Contractor is 
solely responsible for initiating, maintaining and supervising all safety precautions and programs 
required under his portion of the Work and the Work of the Bidder’s Subcontractors and Sub-
Subcontractors and that the Bidder has reviewed, evaluated and taken into consideration these 
requirements when submitting the Bid. 
 
L. The Bidder acknowledges that he is aware and has been advised that his Subcontractors 
must be given the complete Bidding and Construction Documents for bidding purposes so as to 
ensure consistency and adherence to the Contract Documents, that the Bidder as Contractor is 
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responsible fully to the Owner for the performance of his Subcontractors and that the Bidder will 
require each Subcontractor, through legally enforceable written agreements, to meet all of the 
responsibilities with respect to any portion of the Work performed by any Subcontractor. 
 
M. The Bidder acknowledges that he assumes all risks resulting from any changes in the 
conditions which may occur during the progress of the Work, subject to the right of any 
Contractor to recover from another Prime Contractor damages for interference and delay. 
 
N. The Bidder has reviewed the scheduling requirements issued by and on behalf of the 
Owner and appearing on the Plans and in the Specifications and has to the extent appropriate 
incorporated the information set forth therein in preparing his Bid. 

Section 3 Pre-Bid Conferences: 
 
A. In the event PhilaPort chooses to conduct a mandatory pre-bid conference, notice of the 
time and location of such conference will either be provided in the Notice to Bidders, or in the 
“Notice to Bidders” on the cover page of the Specifications, mailed to each Bidder at the address 
provided to PhilaPort by the Bidders or posted on PhilaPort’s website.  The failure of a Bidder to 
attend a mandatory pre-bid conference shall result in the Bidder’s Bid being rejected.  Minutes 
taken at such a mandatory pre-bid conference will be maintained by PhilaPort and a copy of the 
minutes will be provided upon written request to PhilaPort. 
 
B. In the event PhilaPort chooses to conduct an optional pre-bid conference, attendance is 
not mandatory and notice of the time and location of such conference will either be provided in 
the Notice to Bidders, or in the “Notice to Bidders” on the cover page of the Specifications, 
mailed to each Bidder at the address provided to PhilaPort by the Bidders or posted on 
PhilaPort’s website.  Minutes taken at such an optional pre-bid conference will be maintained by 
PhilaPort and a copy of the minutes will be provided upon written request to PhilaPort. 

Section 4  Interpretation of Contract Documents:   
 
A. During the Bidding Phase, every request for interpretation shall be made in writing to the 
Director of Procurement.  All written requests (“Requests for Interpretation”) related to the 
proposed Work or proposed Contract Documents must be received by the Director of 
Procurement at the offices of PhilaPort, no later than close of business ten (10) calendar days 
prior to the Bid Opening Date.  If a request is received within ten (10) calendar days of the bid 
opening date, PhilaPort may, in its sole discretion, answer the request.  Requests must be 
submitted by hand-delivery, courier, regular or expedited mail, or facsimile transmission.  
Requests sent via email will not be considered “written” requests. 
 
B. BIDDERS ARE PROHIBITED FROM SEEKING ANY ORAL 
INTERPRETATION REGARDING THE MEANING OF THE BIDDING OR 
CONTRACT DOCUMENTS.  ANY CONVERSATION BETWEEN A BIDDER AND 
PHILAPORT OR THE ENGINEER MAY NOT BE RELIED UPON BY ANY BIDDER, 
IS NOT BINDING UPON PHILAPORT AND SHALL NOT BECOME PART OF THE 
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CONTRACT DOCUMENTS.  ONLY INFORMATION APPEARING IN WRITTEN 
BULLETINS ISSUED BY PHILAPORT OR ITS ENGINEER MAY BE RELIED UPON 
BY THE BIDDERS. 
 
C. PhilaPort’s response to any Request for Interpretation will be in the form of a written 
Addendum or Bulletin signed by PhilaPort.  PhilaPort will post all Addenda and Bulletins to its 
website at www.philaport.com and it shall be the responsibility of the Bidder to check for 
updates. The Bidder is responsible for all Addenda and Bulletins issued, whether or not 
reviewed.  All addenda and Bulletins become a part of the Contract Documents, and all Bidders 
are bound by their provisions.  
 
D. Whenever an item is defined in the Bidding or Contract Documents by trade name and 
catalogue number of a manufacturer or vendor, the term “or approved equal,” if not inserted 
therewith shall be implied.  Any reference to a particular manufacturer’s product either by trade 
name or by limited description is solely for the purpose of more clearly indicating the minimum 
standard of quality desired, except where a “no substitute” is requested.  When a “no substitute” 
is requested, PhilaPort will consider bids for the referenced product only.  The term “or approved 
equal” is defined as meaning any other make which, in the sole opinion of the Engineer, is of 
such character, quality, and performance equivalence as to meet the standard of quality of 
products specified for which it is to be used equally as well as that specified.   
 
E. A Bidder who wishes to (i) offer an alternate to the requested item or (ii) include a 
request for the Engineer to approve an equal, must submit a Request for Interpretation pursuant 
to Section A. above.  The Request for Interpretation must include a complete description of the 
alternate or equal and must identify the product’s deviations from the specifications.  For 
consideration of approved equals, the Request for Interpretation must include the (a) complete 
identification of the product the Bidder proposes to offer by trade name, brand and/or model 
number; (b) furnish descriptive literature and data with respect to the substitute product it 
proposes to furnish; and (c) indicate any known specification deviations from the referenced 
product.  Upon receipt of the Request for Interpretation, the Engineer will determine whether the 
alternate or equal is acceptable.  If the Engineer, in his discretion, determines that the alternate or 
equal is acceptable, the Director of Procurement will issue an addendum to the Bidding or 
Contract Documents revising the specification.  If the alternate or equal is not accepted, there 
will be no addendum issued.  
 
F. Unless otherwise specified in these Instructions to Bidder, all products offered by Bidders 
must be new or re-manufactured.  A “new” product is one that will be used first by PhilaPort 
after it is manufactured or produced.  A “re-manufactured” product is one which: 1) has been 
rebuilt, using new or used parts, to a condition which meets the original manufacturer’s most 
recent specifications for the item; 2) does not, in the opinion of the Engineer, differ in 
appearance from a new item; and 3) has the same warranty as a new item.    Unless otherwise 
specified in this invitation for bids, used or reconditioned products are not acceptable.  This 
clause shall not be construed to prohibit Bidders from offering products with recycled content, 
provided the product is new or remanufactured. 
 
G. The Contractor awarded the Contract on the Project is required to pay Pennsylvania Sales 
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and Use Taxes and may claim an exemption only for some construction materials.  To obtain 
exemptions for some of the construction materials, the Contractor must submit an application to 
the Pennsylvania Department of Revenue. 
 
H. Should the Work require the use of Steel or Steel Products, Bidders shall note that only 
steel products produced in the United States of America shall be used.  Bidders are required to 
familiarize themselves with the Commonwealth of Pennsylvania’s Act No. 1978-P.L.6 - No. 3, 
the Steel Procurement Act, as it pertains to this requirement. 
 
I. The Director of Procurement is the single point of contact for the bidding on the Project.  
PhilaPort reserves the right to reject the Bid of a Bidder who violates this provision.   

Section 5 Submission of Bids: 
 
A. All Bids shall be submitted on forms prepared by PhilaPort.  All entries on the Bid Form 
and Certification must be in ink or typewritten, preferably in blue ink to indicate an original 
writing.  
 
B. All Base Bids will be considered as separate and distinct bids.  If a base bid is left blank, 
PhilaPort will interpret this to mean the Bidder did not submit a bid on that base bid, but this will 
not invalidate any remaining Base Bids.  The Bidder may not, however, withdraw a single base 
Bid when more than one Base Bid has been submitted.  In this circumstance, if the Bidder wishes 
to withdraw any Base Bid, the Bidder must withdraw every Base Bid he submitted.   

Section 6 Bid Requirements: 
 
A. The Bid Form and Signature Page shall be filled out and completed and signed by each 
Bidder. The signature must be an ORIGINAL and HAND-SCRIPTED signature. 
 
B. Every Bidder must complete and execute (including verification) with the Bid a Non-
Collusion Affidavit.   
 
C. All Bids must be sealed, marked, and delivered in accordance with the Notice and these 
Instructions to Bidders.  Bids will be opened and read publicly promptly after the deadline for 
the submittal of Bids.   
 
D. The failure to execute or complete a blank on the Bid Form shall cause the Bid to be 
rejected only if the amount of the base Bid or Bid for an Alternate or Unit Price cannot be 
determined.  The failure of the Bidder to sign the Bid Form shall be conclusively treated as a 
nonresponsive Bid, and the Bid shall be rejected.  The failure to attest to the signature made on 
behalf of a corporate Bidder or a Bidder which is Limited Liability Company shall not make the 
Bid nonresponsive. 
 
E. The blanks provided for the entry of sums on the Bid Form shall permit the Bidder to 
enter his Bid in words, or in numerical figures, or in both words and numerical figures.  In case 
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of discrepancy where both words and numerical figures are entered, the numerical figures shall 
control. No Bid shall be rejected solely by reason of the failure to enter sums in both words and 
numerical figures provided that a sum is ascertainable. If a sum is ascertainable, the Bid will 
conclusively be determined to be responsive.  
 
G. All Bids should be regular in every respect.  Interlineations, additions, excisions or 
conditions made or included in the completed Bid Form by the Bidder shall be disregarded and 
the Bid, if otherwise sufficient, shall be accepted.  Only in the event that, notwithstanding the 
disregard of the interlineation, addition, excision or condition, the amount of the Base Bid or Bid 
for a Unit Price or an Alternate cannot be determined shall the Bid be rejected.  
 
H. All requested Alternates shall be Bid.  If an alternate price called for does not involve a 
change in price, the Bidder shall so indicate by writing "No Change", "None", "Zero", "0", "No 
cost", "N/A" or the equivalent of any of these entries, in the space provided. Bidders shall not be 
permitted to refuse to Bid on an Alternate, and the failure to enter a sum with the intention of 
refusing to Bid the Alternate shall be disregarded. The use of any of the above-identified entries, 
or the failure to enter an amount in the blank for an Alternate, shall be treated conclusively as a 
Bid of zero dollars for the Work described in the Alternate.  The failure to indicate whether a 
sum inserted for an Alternate is an "add" or a "deduct" shall be treated conclusively as a 
deduction to the base Bid.  The failure to make an entry for an Alternate shall not cause the Bid 
thereby to be made nonresponsive. 
 
I. All requested Unit Prices for which estimated quantities have been provided in the Bid 
Form shall be bid. If the Unit Price Work will be performed at no cost to PhilaPort, the Bidder 
shall so indicate by writing "No Change", "None", "Zero", "0", "No cost", "N/A" or the 
equivalent of any of these entries, in the space provided. Bidders shall not be permitted to refuse 
to Bid on an Unit Price, and the failure to enter a sum with the intention of refusing to provide 
with his Bid the cost of the Unit Price Work shall be disregarded.  The use of any of these 
entries, or the failure to enter an amount in the blank for Unit Price Work, shall be treated 
conclusively as a Bid of zero dollars for that Work.  The failure to make an entry for a Unit Price 
with an estimated quantity shall not cause the Bid thereby to be made nonresponsive.  Where an 
error is made in computing the extension of the per Unit Price to total price, the per Unit Price 
quoted shall govern. 
 
J. All requested Unit Prices for which no estimated quantities are provided in the Bid Form 
shall also be bid. If the Unit Price Work will be performed at no cost to PhilaPort, the Bidder 
shall so indicate by writing "No Change", "None", "Zero", "0", "No cost", "N/A" or the 
equivalent of any of these entries, in the space provided.  The use of any of these entries, or the 
failure to enter any of these entries or an amount in the blank for Unit Price Work shall be treated 
conclusively as a Bid of zero dollars for that Work.   
 
K. In the event of a discrepancy between a Unit Price and an extended price, the lesser of (i) 
recalculation of the extended line based upon the Unit Price; and (ii) value of the extended line 
as written in the bid, shall govern.   In such event, the extended price shall be divided by the 
estimated quantity for the Work or line item to arrive at a recomputed Unit Price which shall 
thereafter govern for purposes of payment.   In the event the total bid price does not equal the 
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value of the sum of all the extended line prices, the total of the sum of the extended line prices 
shall govern (including any recomputed prices as set forth above). 
 
L. The Bidder shall insert the Addenda by numbers in any spaces provided on the Bid Form.  
The Bidder shall ascertain, prior to submitting a Bid, that the Bidder has received all Bulletins 
and other Addenda issued.  Bidder by the submission of the Bid, acknowledges conclusively that 
all Addenda properly issued are applicable and operative as a part of the Contract Documents. 
Failure of any Bidder to receive any Bulletin or Addenda as provided for herein shall not release 
such Bidder from the obligation of his Bid and the obligation to comply with the provisions of 
the Addenda. The failure to list one or more of the Addenda numbers on the Bid Form will not 
make the Bid nonresponsive.  
 
M. The Bidder shall not condition, qualify or otherwise assert a stipulation of any kind in the 
Bid.  Any condition, qualification or stipulation added to the Bid Form shall be disregarded and 
the Bid accepted as if the condition, qualification or stipulation did not appear. Only in the event 
that, notwithstanding the disregarding of the condition, qualification or stipulation, the amount of 
the base Bid or Bid for a Unit Price or an Alternate cannot be determined, shall the Bid be 
rejected. 
 
N. Bids may be submitted by sole proprietors, partnerships, corporations, limited liability 
companies and forms of business organizations that are for the purposes of the contract a 
functional equivalent.  Each Bidder must complete the Bid Form by entering the information 
requested, including for example the name of the Bidder, the name of the person signing the Bid, 
the Bidder’s business address with ZIP code. 
 
O. Bids by sole proprietors must be signed by the individual proprietor and witnessed.  Any 
fictitious name or name under which the sole proprietor trades must be stated. 
 
P. Bids by partnerships must furnish the full name of one or more general partners, and must 
be signed in the partnership name by one or more general partners, followed by a listing of the 
names of all partners.  
 
Q. Bids by corporations must be signed by the president of the corporation, a vice president 
of the corporation, or another corporate representative whose authority is established by an 
attached resolution.  The signature of the representative must be witnessed and attested to by a 
secretary, assistant secretary, treasurer, assistant treasurer, or another corporate representative 
whose authority is established by an attached resolution. The Bid of a corporation does not 
require the affixing of the corporate seal. Any corporate resolutions attached to the Bid in order 
to establish the authority of a corporate representative may be dated as of the date of the Bid, or 
for a period of no more than one year prior thereto.   
 
R. Bids by a Limited Liability Company or LLC, or equivalent form of business 
organization, must submit the Operating Agreement or similar documentation, establishing the 
authority of the representative who executes the Bid and the authority of the representative who 
attests to the validity of the signature. 
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S. When requested by PhilaPort, satisfactory evidence of the authority of the individual 
signing on behalf of the Bidder or attesting to the signature shall be furnished.  The failure to 
furnish satisfactory evidence of the authority of the individual with three (3) business days of 
PhilaPort’s request, shall be conclusively treated as a deficiency requiring the rejection of the 
Bid. 

Section 7 State of Incorporation: 
  
As a precondition to the acceptance of any Bid tendered by any corporation not incorporated in 
the Commonwealth of Pennsylvania, or the Bid of any other form of business organization 
including, but not limited to, a sole proprietorship, a limited partnership or a limited liability 
company not domiciled in the Commonwealth, the corporation, limited liability company, 
limited partnership or sole proprietorship shall comply with any applicable Commonwealth 
requirements related to registration. If the Bidder is incorporated in a state other than 
Pennsylvania, the Bidder must state whether the corporation is registered to do business in 
Pennsylvania.  If the Bidder operates under an assumed or fictitious name, the Bidder must state 
whether such name has been registered in Pennsylvania. The administration of these 
requirements is through the Pennsylvania Department of State, Corporation Bureau, 206 North 
Office Building, Harrisburg, PA 17120, telephone (717) 787-1057, facsimile (717) 783-2244. 

Section 8 Award to a Foreign Corporation: 
 
No contract will be awarded to a Bidder which is a foreign (out-of-state or non-US) corporation 
or which is operating under a fictitious or assumed name unless the Bidder has complied with, or 
agreed to comply with, the registration requirements under the laws of Pennsylvania.   

Section 9 Bid Guaranty:  
 
A. All bids shall be accompanied by a certified bank treasurer’s or cashier’s check drawn in 
favor of the “Philadelphia Regional Port Authority” or “PhilaPort” in an amount equal to ten 
percent (10%) of the gross amount of the Base Bid, excluding Alternates and including 
Unit Price Work for which estimated quantities have been provided unless a different 
specific amount has been established by PhilaPort and set forth in the Bidding Documents.  A 
bid bond from a surety company authorized to business in the Commonwealth is also acceptable. 
 
B. For purposes of estimating the amount of the security, the amount of labor and the 
quantities of materials or supplies to be furnished, must be consistent and in accordance with the 
estimated quantities required to perform the Work of the Base Bid in the Contract Documents.  
PhilaPort shall not be bound by such estimates of the quantities of labor, materials or supplies 
required to be furnished under the Contract. 
 
C. When bids are opened and the lowest responsible and responsive Bidder has been 
determined, PhilaPort within thirty (30) calendar days shall return the security provided by the 
Bidders except for the security submitted by the two apparent lowest responsive and responsible 
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Bidders.  The security of these two Bidders, except where forfeiture of security is required, will 
be returned upon the execution of all Contract Documents by the lowest responsible Bidder.  In 
the event the contract is not awarded by PhilaPort, the bid guaranty of these two Bidders will be 
returned on or about the sixty (60) days after the date of bid opening, unless the time for 
awarding the Bid has been extended by the Bidders or by operation of law. 

Section 10 Timely Delivery of Bids:   
 
The Bidder must submit his Bid to PhilaPort prior to the time scheduled for bid opening, 
regardless of the method of delivery used.  Any Bid received after the time set for the bid 
opening will be rejected and, to the extent practicable, returned to the Bidder without being 
considered by PhilaPort.  

Section 11 Delivery of Bid in Clearly Marked Envelope: 
 
Each Bid shall be sealed in an envelope.  The envelope shall be addressed to the address for 
receiving Bids noted in the “Notice to Bidders,” whether hand-delivered, delivered by regular or 
registered mail, delivered by a commercial or express-type courier, or delivered by other means. 
Facsimile or internet email transmission of Bids is not acceptable and all such Bids shall be 
disregarded.  All Bids shall be enclosed in a sealed envelope and marked plainly on the outside 
with the bid number, bid description, and bid opening date.  If the bid envelope is to be enclosed 
in another envelope for the purpose of express-type delivery, the exterior envelope shall be 
clearly marked as a bid and the bid number, bid description, and bid opening date shall be shown 
on the envelope. 

Section 12  Withdrawal or Modification of a Bid Prior to Bid Opening:  
 
A. Complete Withdrawal Before Date and Time.  Subject to the provisions of Section 
5.B, a Bid may be withdrawn by written notice or in person by a Bidder or his authorized 
representative (if their identity is established by photographic identification and proof of 
authorization, preferably on Bidder letterhead) and a receipt for the Bid is signed prior to the 
exact hour and date set for the opening of bids. 
 
B. Modification Before Bid Date or Time of a Bid Already Submitted But Not Opened.  
If, before the time of the bid opening, a Bidder wishes to modify a Bid already delivered to 
PhilaPort, the Bidder’s authorized representative (if their identity is made known through 
photographic identification and proof of authorization) may request that PhilaPort return the Bid, 
but only if the Bidder’s representative signs a receipt for the Bid before the exact hour and date 
set for the opening of bids.  The Bidder may then modify the Bid and resubmit the Bid so long as 
the modified Bid complies with the requirements set forth in these instructions to Bidders.  
PhilaPort will not, under any circumstances, open a Bid before the bid opening date and time. 
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Section 13 Bid Opening Procedure:   
 
Bids will be opened and read aloud publicly at the time and place designated in the Notice to 
Bidders.   
 
No inspection or photocopies of any Bid will be made at the bid opening.  The amount of each 
Bid, together with the name of each Bidder will be recorded.  Such recorded information shall be 
considered unofficial and shall be open to public inspection at the bid opening. 
 
The bid tabulation, listing the Bidders and their bid amount, will formally be made available to 
interested parties within ten (10) days of the opening. 

Section 14 Rejection of Bid Proposal:   
 
PhilaPort reserves the right to reject any or all bids or parts thereof for failure to meet the 
requirements of these Instructions to Bidders or any other requirements set forth in the Bidding 
Documents.  A Bid which reflects or shows an omission, alterations of form, additions or 
deductions not called for, conditional bid or uninvited alternate, or irregularities of any kind shall 
not be rejected but instead the irregularity shall be disregarded.  PhilaPort reserves the right to 
waive technical defects or irregularities on bids as set forth in these Instructions to Bidders.   

Section 15 Withdrawal of Bids after Bid Opening: 
 
Within two (2) days after the opening of the bids, but before award, a Bidder may request 
permission to withdraw his Bid if it submits a request, in writing, to PhilaPort.  The request must 
be addressed to the Director of the Procurement, Philadelphia Regional Port PhilaPort, 3460 N. 
Delaware Avenue, Philadelphia, PA 19134.  The request may be hand-delivered, emailed to 
kbailey@philaport.com, or faxed to the same official at (215) 426-6800.  The request will not be 
considered received unless it is delivered as set out in this Section and includes evidence that the 
requested withdrawal is consistent with the requirements of the Bid Withdrawal Act.  

Section 16 Experience Questionnaire and Financial Statement Provided On Request: 
 
At PhilaPort’s request, or if specifically required by the Bidding Documents, Bidders shall file an 
experience questionnaire on the form provided by PhilaPort and an audited financial statement.  
The questionnaire and statement shall be certified to be true and correct by an affidavit sworn to 
or affirmed before a Notary Public, or other empowered or administer oaths or affirmations. 
Falsification of any requested information or documentation shall result in a determination that 
the Bidder is not responsible, forfeiture of the bid bond and cancellation of any contract award.  
The Bidder must make a good-faith effort at providing complete information in response to the 
questions.  A Bidder will be disqualified on the ground of nonresponsiveness if the effort at 
completing the form is substantially incomplete or demonstrates bad faith. The failure to furnish 
the original questionnaire or to respond to specific inquiry from PhilaPort within three (3) 
business days of PhilaPort’s request shall conclusively disqualify a Bidder.  An apparent low 
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Bidder shall upon request submit the most recent audited financial statement or, if an audited 
financial statement is unavailable, a financial statement prepared after a compilation or review, 
within three (3) days of PhilaPort’s request.   

Section 17 Requests for Additional And Corrected Information:   
 
A. Evaluation of Responsibility.  In evaluating the Bid Proposal Form, in addition to price, 
PhilaPort may consider completion time, Bidder’s experience, past record of Bidder in meeting 
commitments and any other general factors that may be deemed pertinent to the Bidder’s 
responsibility as a contractor and the best interests of PhilaPort.  PhilaPort reserves the right to 
request Bidder to provide additional information prior to award of contract. 
 
B. Evaluation of Responsiveness.  The failure to execute or complete a blank on the Bid 
Form shall cause the Bid to be rejected only if the amount of the base Bid or a Unit Price cannot 
be determined.  The failure of the Bidder to sign the Bid Proposal Form shall be conclusively 
treated as a nonresponsive Bid, and the Bid shall be rejected.  The failure to attest to the 
signature made on behalf of a corporate Bidder or a Bidder which is Limited Liability Company 
shall not make the Bid nonresponsive. 
 
C. Conditioned Bid. The Bidder shall not condition, qualify, or otherwise assert a 
stipulation of any kind in the Bid.  Any condition, qualification or stipulation added to the Bid 
and Certification Form shall be disregarded and the Bid accepted as if the condition, 
qualification or stipulation did not appear.  Only in the event that, notwithstanding the 
disregarding of the condition, qualification or stipulation, the amount of the Base Bid cannot be 
determined shall the Bid be rejected. 
 
D. Incomplete and Insufficient Submittals. Provided that the integrity of the amounts of 
the Base Bid, Alternatives, and Unit Prices are not compromised, the failure of the Bidder to 
submit with his completed and executed Bid and Certification Form, (1) a document required by 
these Instructions, including but not limited to a Non-Collusion Affidavit, (2) documents 
required to establish participation in an approved Apprenticeship Program, (3) documents 
otherwise required to be included with the Bid, or to provide a complete document, shall be 
conclusively treated as an irregularity which, in the discretion of PhilaPort may be ignored and 
the Bid accepted, provided that the omitted document or missing portion of the document is 
submitted after the Bid within three (3) days of written notice from PhilaPort of the deficiency 
and of the opportunity to cure.  In the event the Bidder fails, refuses or neglects to submit any 
requested information within the three (3) business days of the request, Bidder’s bid guaranty 
may be forfeited to the use of PhilaPort. 

Section 18 Collusive Bids Will Be Rejected:   
 
The Bids of any Bidder or Bidders who engage in collusive bidding will be rejected.  Any Bidder 
who submits more than one Bid in such manner as to make it appear that the bids submitted are 
on a competitive basis from different parties will be considered a collusive Bidder.  Submission 
of collusive bids will result in a Bidder being rejected as not responsible for subsequent projects.  
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Nothing in this Section prevents a Bidder from superseding a Bid by submitting a subsequent 
Bid, delivered prior to the bid opening, which expressly revokes the previous Bid. 

Section 19 Bid Protest Procedure: 
 
The Commonwealth Procurement Code (62 P.C. § 1711.1, as amended) governs the protest 
procedure, which is summarized below.  In the event this general description conflicts with the 
statute, the statutory language controls. 
 

A. Who may File:  Any Bidder or prospective Bidder who is aggrieved in connection 
with the bid or the award of a contract resulting from the bid may file a protest. 

 
1. Prospective Bidder is an entity that has not submitted a Bid in response to the Notice 

to Bidders. 
 
2. Bidder is an entity that has submitted a Bid in response to the Notice to Bidders. 
 
B. Time Limits. 

 
1. If a protest is filed by a Prospective Bidder, a protest must be filed, in writing, with 

the Executive Director of PhilaPort prior to the bid opening date and time described 
in the Notice to Bidders. 

 
2. If a protest is filed by a Bidder, the protest must be filed, in writing, with the 

Executive Director of PhilaPort within seven (7) days after the protesting Bidder 
knew or should have known of the facts giving rise to the protest except in no event 
may a protest be filed later than seven (7) days after the Notice of Award is posted on 
PhilaPort (www.philaport.com) website. 

 
3. Filed – shall be defined as the date upon which the Executive Director of PhilaPort 

receives the written protest 
 
4. If the Bidder fails to file a bid protest or files an untimely protest, then he shall be 

deemed to have waived the right to protest the solicitation or award of the contract in 
any forum.  Untimely protests will be disregarded by PhilaPort. 

 
C. PhilaPort may cancel an invitation for bids or may reject all bids at any time prior to 

the time a contract is executed by all parties when it is in the best interests of 
PhilaPort.   The Bidder may not submit a protest relating to cancellation of the bid or 
rejection of all bids. 

 
D. A protest shall state all grounds upon which the protestant asserts the solicitation or 

award of the contract was improper.  The protestant may submit with the protest any 
documents or information it deems relevant to the protest. 
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E. The full text of the Bid Protest Procedure can be found at 62 Pa. C.S. § 1711.1 et seq. 

Section 20 Bidder Certified Not Under Debarment: 
 
The Bidder must certify following award and in conjunction with the execution of the Contract 
that he is not currently under suspension or debarment by the Commonwealth, any other state, or 
the federal government, and if the Bidder cannot so certify, then the Bidder agrees to submit 
along with the Bid a written explanation of why such certification cannot be made and why the 
award may nevertheless be made. 

Section 21 Subcontract with Debarred or Suspended Firm: 
 
If the successful Bidder enters into subcontracts or employs any subcontractors or individuals 
who are currently suspended or debarred by the Commonwealth or the federal government or 
who become suspended or debarred by the Commonwealth or federal government during the 
term of this contract or any extensions or renewals thereof, PhilaPort shall have the right to 
require the Contractor to terminate such subcontract or employment. 

Section 22 Reimbursement of Costs of Inspector General Investigation: 
 
The Contractor shall reimburse PhilaPort and any other Commonwealth agency for the 
reasonable costs of investigation incurred by the Office of Inspector General for investigations of 
the Contractor’s compliance with the terms of this or any other agreement between the 
Contractor and PhilaPort which result in the suspension or debarment of the Contractor.  Such 
costs shall include, but not be limited to, salaries of investigators, including overtime; travel and 
lodging expenses; and expert witness and documentary fees.  The Contractor shall not be 
responsible for investigative costs for investigations which do not result in the Contractor’s 
suspension or debarment. 

Section 23 Current List of Suspended and Debarred Contractors: 
 
The Bidder may obtain a list of suspended and debarred contractors by referring to the 
Department of General Services website: 
 
https://www.dgs.internet.state.pa.us/debarment_list/  
 
or by contacting DGS: 
 

Department of General Services 
Office of Chief Counsel 
603 North Office Building 
Harrisburg, Pennsylvania 17125 
Telephone No. (717) 783-6472 
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Fax No.  (717) 787-9138 
 
The Bidder may also secure a list of suspended and debarred contractors from the Department of 
Labor and Industry website: 
 
http://www.portal.state.pa.us/portal/server.pt?open=514&objID=553544&mode=2  
  
or by contacting L&I: 
 

Department of Labor & Industry 
Office of Chief Counsel 
10th Floor 
Labor & Industry Building 
Harrisburg, PA 17120 
Telephone No. (717) 787-4186 
Fax No. (717) 787-1303 

Section 24 Assignment of Antitrust Claims: 
 
The Contractor and PhilaPort recognize that, in actual economic practice, overcharges by the 
Contractor’s suppliers, resulting from the violations of State or Federal antitrust laws, are, in fact, 
borne by PhilaPort.  As part of the consideration for the award of this contract, and, intending to 
be legally bound, the Contractor assigns to PhilaPort all right, title and interest in, and to, any 
claims contractor now has, or may hereafter acquire, under State or Federal antitrust laws 
relating to the goods or services which are the subject of this contract. 

Section 25 Contractor Integrity Provisions: 
 
It is essential that those who seek to contract with PhilaPort observe high standards of honesty 
and integrity.  They must conduct themselves in a manner that fosters public confidence in the 
integrity of PhilaPort and Commonwealth procurement processes. 
 
In furtherance of this policy, Contractor agrees to the following: 
 

1. Contractor shall maintain the highest standards of honesty and integrity during the 
performance of this contract and shall take no action in violation of state or federal laws 
or regulations or any other applicable laws or regulations, or other requirements 
applicable to Contractor or that governs contracting with PhilaPort or the 
Commonwealth. 

 
2. Contractor shall establish and implement a written business integrity policy, which 

includes, at a minimum, the requirements of these provisions as they relate to Contractor 
employee activity with PhilaPort, the Commonwealth and Commonwealth employees, 
and which is distributed and made known to all Contractor employees. 
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3. Contractor, its affiliates, agents and employees shall not influence, or attempt to 
influence, any Commonwealth employee to breach the standards of ethical conduct for 
Commonwealth employees set forth in the Public Official and Employees Ethics Act, 65 
Pa.C.S. §§ 1101 et seq.; the State Adverse Interest Act, 71 P.S. §776.1 et seq.; and the 
Governor’s Code of Conduct, Executive Order 1980-18, 4 Pa. Code § 7.151 et seq.; or to 
breach any other state or federal law or regulation. 
 

4. Contractor, its affiliates, agents and employees shall not offer, give, or agree or promise 
to give any gratuity to a Commonwealth official or employee or to any other person at the 
direction or request of any Commonwealth official or employee. 
 

5. Contractor, its affiliates, agents and employees shall not offer, give, or agree or promise 
to give any gratuity to a Commonwealth official or employee or to any other person, the 
acceptance of which would violate the Governor’s Code of Conduct, Executive Order 
1980-18, 4 Pa. Code § 7.151 et seq. or any statute, regulation, statement of policy, 
management directive or any other published standard of the Commonwealth or PhilaPort 
ethics policy. 
 

6.  Contractor, its affiliates, agents and employees shall not, directly or indirectly, offer, 
confer, or agree to confer any pecuniary benefit on anyone as consideration for the 
decision, opinion, recommendation, vote, other exercise of discretion, or violation of a 
known legal duty by any Commonwealth official or employee. 
 

7. Contractor, its affiliates, agents, employees, or anyone in privity with him or her shall not 
accept or agree to accept from any person, any gratuity in connection with the 
performance of Work under the contract, except as provided in the contract. 
 

8. Contractor shall not have a financial interest in any other contractor, subcontractor, or 
supplier providing services, labor, or material on this project, unless the financial interest 
is disclosed to PhilaPort and Commonwealth in writing and PhilaPort and 
Commonwealth consent to Contractor’s financial interest prior to PhilaPort’s execution 
of the contract.  Contractor shall disclose the financial interest to PhilaPort and 
Commonwealth at the time of bid or proposal submission, or if no bids or proposals are 
solicited, not later than Contractor’s submission of the contract signed by Contractor. 
 

9. Contractor, its affiliates, agents and employees shall not disclose to others any 
information, documents, reports, data, or records provided to , or prepared by, Contractor 
under this contract without the prior written approval of PhilaPort, except as required by 
the Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, or other applicable law or 
as otherwise provided in this contract.  Any information, documents, reports, data, or 
records secured by Contractor from PhilaPort or a third party in connection with the 
performance of this contract shall be kept confidential unless disclosure of such 
information is: 

 
a. Approved in writing by PhilaPort prior to its disclosure; or 
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b. Directed by a court or other tribunal of competent jurisdiction unless the contract 
requires prior PhilaPort approval; or 

 
c. Required for compliance with federal or state securities laws or the requirements 

of national securities exchanges; or 
 
d. Necessary for purposes of Contractor’s internal assessment and review; or 
 
e. Deemed necessary by Contractor in any action to enforce the provisions of this 

contract or to defend or prosecute claims by or against parties other than PhilaPort 
or Commonwealth; or 

 
f. Permitted by the valid authorization of a third party to whom the information, 

documents, reports, data, or records pertain; or 
 
g. Otherwise required by law. 
 

10. Contractor certifies that neither it nor any of its officers, directors, associates, partners, 
limited partners or individual owners has been officially notified of, charges with, or 
convicted of any of the following and agrees to immediately notify PhilaPort contracting 
officer in writing if and when it or any officer, director, associate, partner, limited partner 
or individual owner has been officially notified of, charges with, convicted of, or 
officially notified of a governmental determination of any of the following: 

 
a. Commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records, making false statements or receiving stolen property. 
 
b. Commission of fraud or a criminal offense or other improper conduct or 

knowledge of, approval of or acquiescence in such activities by Contractor or any 
affiliate, officer, director, associate, partner, limited partner, individual owner, or 
employee or other individual or entity associated with: 

 
(1) Obtaining; 
 
(2) Attempting to obtain; or 
 
(3) Performing a pubic contract or subcontract. 

 
Contractor’ acceptance of the benefits derived from the conduct shall be deemed 
evidence of such knowledge, approval or acquiescence. 

 
c. Violation of federal or state antitrust statutes. 

 
d. Violation of any federal or state law regulating campaign contributions. 

 
e. Violation of any federal or state environmental law. 
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f. Violation of any federal or state law regulating hours of labor, minimum wage 

standards or prevailing wage standards; discrimination in wages; or child labor 
violations. 
 

g. Violation of the Act of June 2, 1915 (P.L. 736, No. 338), known as the Workers’ 
Compensation Act, 77 P.S. § 1 et seq. or the Longshore and Harbor Workers’ 
Compensation Act, 33 U.S.C § 901 to 950. 
 

h. Violation of any federal or state law prohibiting discrimination in employment. 
 

i. Debarment by any agency or department of the federal government or by any other 
state. 
 

j. Any other crime involving moral turpitude or business honesty or integrity. 
 

Contractor acknowledges that PhilaPort may, in its sole discretion, terminate the contract for 
cause upon such notification or when PhilaPort otherwise learns that Contractor has been 
officially notified, charged, or convicted. 

 
11. If this contract was awarded to Contractor on a non-bid basis, Contractor must, (as 

required by Section 1641 of the Pennsylvania Election Code) file a report of political 
contributions with the Secretary of the Commonwealth on or before February 15 of the 
next calendar year.  The report must include an itemized list of all political contributions 
known to Contractor by virtue of the knowledge possessed by every officer, director, 
associate, partner, limited partner, or individual owner that has been made by: 

 
a. Any officer, director, associate, partner, limited partner, individual owner or members of 

the immediate family when the contributions exceed an aggregate of one thousand dollars 
($1,000) by any individual during the preceding year; or 
 

b. Any employee or members of his immediate family whose political contribution 
exceeded one thousand dollars ($1,000) during the preceding year. 

 
To obtain a copy of the reporting form, Contractor shall contact the Bureau of 
Commissions, Elections and Legislation, Division of Campaign Finance and Lobbying 
Disclosure, Room 210, North Office Building, Harrisburg, PA 17120. 

 
12. Contractor shall comply with requirements of the Lobbying Disclosure Act, 65 PA.C.S. § 

13A01 et seq., and the regulations promulgated pursuant to that law.  Contractor 
employee activities prior to or outside of formal PhilaPort and Commonwealth 
procurement communication protocol are considered lobbying and subjects the 
Contractor employees to the registration and reporting requirements of the law.  Actions 
by outside lobbyists on Contractor’s behalf, no matter the procurement stage, are not 
exempt and must be reported. 
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13. When Contractor has reason to believe that any breach of ethical standards as set forth in 
law, the Governor’s Code of Conduct, or in these provisions has occurred or may occur, 
including but not limited to contact by a Commonwealth officer or employee which, if 
acted upon, would violate such ethical standards, Contractor shall immediately notify 
PhilaPort contracting officer or Commonwealth Inspector General in writing. 
 

14. Contractor, by submission of its bid or proposal and/or execution of this contract and by 
the submission of any bills, invoices or requests for payment pursuant to the contract, 
certifies and represents that it has not violated any of these contractor integrity provisions 
in connection with the submission of the bid or proposal, during any contract negotiations 
or during the term of the contract. 
 

15. Contractor shall cooperate with the Office of Inspector General in its investigation of any 
alleged Commonwealth employee breach of ethical standards and any alleged Contractor 
non-compliance with these provisions.  Contractor agrees to make indentified Contractor 
employees available for interviews at reasonable times and places.  Contractor, upon the 
inquiry or request of the Office of Inspector General, shall provide, or if appropriate, 
make promptly available for inspection or copying, any information of any type or form 
deemed relevant by the Inspector General to Contractor’s integrity and compliance with 
these provisions. Such information may include, but shall not be limited to, Contractor’s 
business or financial records, documents or files of any type or form that refers to tor 
concern this contract. 
 

16. For violation of any of these Contractor Integrity Provisions, PhilaPort may terminate this 
and any other contract with Contractor, claim liquidated damages in an amount equal to 
the value of anything received in breach of these provisions, claim damages for all 
additional costs and expenses incurred in obtaining another contractor to complete 
performance under this contract, and debar and suspend Contractor from doing business 
with the Commonwealth.  These rights and remedies are cumulative, and the use or non-
use of any one shall not preclude the use of all or any other.  These rights and remedies 
are in addition to those PhilaPort may have under law, statute, regulation, or otherwise. 
 

17. For purposes of these Contractor Integrity Provisions, the following terms shall have the 
meanings found in this Paragraph 17. 
 
a. “Confidential information: means information that a (is not already in the public 

domain; b) is not available to the public upon request; c) is not or does not 
become generally known to Contractor from a third party without an obligation to 
maintain its confidentiality; d) has not become generally known to the public 
through act or omission of Contractor; or e) has not been independently developed 
by Contractor without the use of confidential information of PhilaPort or 
Commonwealth. 

 
b. “Consent” means written permission signed by a duly authorized officer or 

employee of PhilaPort, provided that where the material facts have been 
disclosed, in writing by pre-qualification, bid, proposal or contractual terms, 
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PhilaPort shall be deemed to have consented by virtue of execution of this 
contract. 

 
c. “Contractor” means the individual or entity that has entered into this contract with 

PhilaPort, including those directors, officers, partners, managers, and owners 
having more that a five percent interest in Contractor. 

 
d. “Financial interest” means: 
 

(1) Ownership of more than a five percent interest in any business; or 
 

(2) Holding a position as an officer, director, trustee, partner, employee, or 
holding any position of management. 

 
e. “Gratuity” means tendering, giving or providing anything of more that nominal 

monetary value including, but not limited to, cash, travel, entertainment, gifts, 
meals, lodging, loans, subscriptions, advances, deposits of money, services, 
employment, or contracts of any kind.  The exceptions set forth in the Governor’s 
Code of Conduct, Executive Order 1980-18, the 4 Pa. Code § 7.153 (b), shall 
apply. 

 
f. “Immediate family” means a spouse and any unemancipated child. 
 
g. “Non-bid basis” means a contract awarded or executed by PhilaPort with 

Contractor without seeking bids or proposals from any other potential Bidder or 
offeror. 
 

h. “Political contribution” means any payment, gift subscription, assessment, 
contract, payment for services, dues, loan, forbearance, advance or deposit of 
money or any valuable thing, to a candidate for public office or to a political 
committee, including but not limited to a political action committee, made for the 
purpose of influencing any election in the Commonwealth of Pennsylvania or for 
paying debts incurred by or for a candidate or committee before or after any 
election. 

Section 26 Product Discrimination: 

A. Reciprocal Limitations Act. 

 1. Background Requirements of the Act.   The Act (62 Pa.C.S. (2006 Supp.) §107) 
requires PhilaPort: 
 

i. In the award of contracts, exceeding $10,000, for the erection, construction, alteration, 
improvement or repair of any building or public work, or the purchase or lease of any 
goods, supplies, equipment, printing or materials, to give resident Bidders a preference 
against nonresident Bidder from any state that gives or requires a preference to Bidders 
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from that state.  The amount of preference shall be equal to the amount of the preference 
applied by the state of the nonresident Bidder.   A resident Bidder is a person, partnership 
or corporation or other business entity authorized to transact business within 
Pennsylvania and having a bona fide establishment for transacting business within 
Pennsylvania at which it was transacting business on the date when bids for the public 
contract were first solicited. 

 
ii. In the erection, construction, alteration, improvement or repair of any public building or 

other public work, and in all purchases of goods, supplies, equipment, printing or 
materials, not to specify, use or purchase any goods, supplies, equipment, printing or 
materials which are produced, manufactured, mined, grown or performed in any state that 
prohibits the specification for use, or purchase of such items in or on its public buildings 
or other works, when such items are not produced, manufactured, mined, grown or 
performed in such state. 

 
2. List of Discriminating States. 

 
i. States which apply preference favoring in-state Bidders and the amount of such 

preference, (that may affect this contract), as found by the Department of General 
Services: 

 
STATE   PREFERENCE 

 
1.  Arizona  5% (construction material from Arizona resident dealers only) 

 
2. Montana  3% 

 
3. West Virginia 2.5% for construction, repair improvement of any buildings. 

 
4. Wyoming  5% 

 
 

ii States which prohibit the use of out-of-state goods, supplies, equipment, materials or 
printing and the prohibition (that may affect this contract), as found by the Department of 
General Services: 

 
STATE   PREFERENCE 

 
 Georgia  Forest Products only 
 
 Indiana  Coal 
 
 New Jersey  For Bidders for the following items: major household appliances,  
 chain link fence, portable sanitation units, glass, glazier supplies, 

storage batteries, carpet and cushion, shades, room air conditioning, 
electrical supplies, plumbing supplies, hardware supplies, fasteners, 
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lumber, building supplies, audio-visual/video equipment, fire 
extinguishers, fire hose, motor oils, fuel oil, photographic supplies, 
Venetian blinds, drapes, paper towel dispensers, water hose 

 
 New Mexico  Construction 
 
 
3. Calculation of Preference. 
 
In calculating the preference for purposes of determining the low Bidder, the amount of a bid 
submitted by Commonwealth resident Bidder shall be reduced by the percentage preference 
which would be given to a nonresident Bidder by its state of residence.  Similarly, the amount of 
a bid offering Pennsylvania goods, supplies, equipment, materials and printing shall be reduced 
by the percentage preference which would be given to another Bidder by the state where the 
goods, supplies, equipment, materials or printing are produced, manufactured, mined, grown or 
performed. 
 
B. Trade Practices Act. 
 

It has been the policy of the Commonwealth not to purchase any supplies, equipment or 
materials manufactured in any foreign country which prohibits the specification for or use of 
supplies, equipment or materials manufactured in Pennsylvania. 

 
a. Many world trading countries, directly or indirectly by statute, regulation, policy, 

procedure or practice, grant or bestow a preference for supplies, equipment or materials 
manufactured in their country, thereby discriminating against the use of supplies, 
equipment or materials manufactured in the Commonwealth. 
 

b. It is the Policy of the Commonwealth that aluminum steel products made in the United 
States should be purchased by all public agencies in preference to aluminum and steel 
products made in foreign countries which discriminate against supplies, equipment or 
materials manufactured in Pennsylvania. 
 

1. Definitions 
 

a. The Word “discriminates” means an act, regulation or policy of a foreign country which, 
directly or indirectly: 

 
(i) Prevents the importation, sale or use of any supplies, materials or equipment 

manufactured in this Commonwealth. 
 

(ii) Grants or bestows a preference, discount or other competitive advantage to supplies, 
materials or equipment manufactured in the foreign country, the effect whereof is to 
place similar supplies, materials or equipment manufactured in this Commonwealth at 
a competitive disadvantage; 
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(iii) Restricts the opportunities for persons having a business situs in this Commonwealth 
to bid on or compete for government contracts including, but not limited to, a 
preference for residents of the foreign country; 

 
(iv) Solicits for, awards or negotiates public works contracts on a selective tender basis; 

 
(v) Imposes discriminatory duties, tariffs or border taxed on the importation of supplies, 

materials or equipment no produced in the foreign country, the effect whereof is to 
place supplies, materials or equipment manufactured in this Commonwealth at a 
competitive disadvantage with like goods manufactured in any foreign country; and 

 
(vi) Adopts or condones any other unfair method of competition in international trade 

including, but not limited to, the exportation of aluminum or steel products made in 
the foreign country through cartels or the subsidization of said products. 

 
b. The word “person” means natural persons, corporations, partnerships, business units and 

associations existing under or authorized by the laws of the United States, the laws of any 
territories or the laws of any state. 

 
c. The words “public agency” mean: 

 
(i) Counties, cities, boroughs, townships, school districts and any other governmental 

unit or district; 
 
(ii) The General State PhilaPort, the State Public School Building PhilaPort, the State 

Highway and Bridge PhilaPort and any other authority now in existence or hereafter 
created or organized by the Commonwealth; 

 
(iii) All municipal or school or other authorities now in existence or hereafter created or 

organized by any county, city, borough, township or school district or combination 
thereof; and 

 
(iv) Any and all other public bodies, authorities, officers, agencies or instrumentalities, 

whether exercising a governmental or proprietary function. 
 
d. The words “public works” mean any structure, building, highway, waterway, street, 

bridge, pier, transit car or system, airport or other betterment, work or improvement 
whether of a permanent or temporary nature and whether for governmental or proprietary 
use contracted for by any public agency or financed in whole or in part by any public 
agency. 

 
e. The words “aluminum or steel products made in a foreign country” mean aluminum or 

steel products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated or 
otherwise similarly processed or processed by a combination of two or more of such 
operations, from aluminum or steel not made in the United States. 
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f. The word “importer” means any person registered in the Commonwealth and doing 
business in the Commonwealth who engages in the receiving, storing, distributing or 
other processing of aluminum or steel products made in a foreign country; or who 
engages in the solicitation or acceptance of orders or contracts for the furnishing of or 
supplying of aluminum or steel products made in a foreign country. 

 
In accordance with the Trade Practices Act (71 P.S. §773.101 et seq.) the Contractor shall not 
use, or permit to be used, in the Work any aluminum or steel products made in a foreign country 
that discriminates against aluminum or steel products manufactured in Pennsylvania.  The 
countries of Brazil, South Korea, Spain, and Argentina have been found to discriminate against 
certain products manufactured in Pennsylvania.  Therefore, the purchase or use of those 
countries’ products, as listed below, is not permitted for a project.  Penalties for a violation of 
this paragraph may be found in the Trade Practices Act.  Penalties include becoming ineligible 
for award of any public works contracts for a period of three years. 
 

1. Brazil:  Welded carbon steel pipes and tubes; carbon steel wire rod; tool steel; certain 
stainless steel products, including hot-rolled stainless steel bar; stainless steel wire rod 
and cold-formed stainless steel bar; pre-stressed concrete steel wire strand; hot-rolled 
carbon steel plate in coil; hot-rolled carbon steel sheet and cold-rolled carbon steel sheet. 

 
2. Spain:  Certain stainless steel products, including stainless steel wire rod, hot-rolled 

stainless steel bars and cold-formed stainless steel bars; pre-stressed concrete steel wire 
strand; certain steel products including hot-rolled steel plate, cold-rolled carbon steel 
plate, carbon steel structural shapes, galvanized carbon steel sheet; hot-rolled carbon steel 
bars and cold-formed carbon steel bars. 

 
3. South Korea:  Welded carbon steel pipes and tubes; hot-rolled carbon steel plate and 

hot-rolled carbon steel sheet and galvanized steel sheet. 
 

4. Argentina:  Carbon steel wire rod and cold-rolled carbon steel sheet. 
 

 
C. Steel Products Procurement Act. 
 
In accordance with the Steel Products Procurement Act of March 3, 1978, P.L. 6 as amended (73 
P.S. Sections 1881 et seq.), only steel products as defined in the Act shall be used or supplied in 
the performance of the contract or any subcontracts thereunder. 
 
In the performance of the Contract the Contractor, subcontractors, material men or suppliers 
shall use only: 1) steel products, rolled, formed, shaped, drawn, extruded, forged, cast, fabricated 
or otherwise similarly processed by a combination of two or more of such operations, from steel 
made in the United States by the open hearth, basic oxygen, electric furnace, Bessemer or other 
steel making process; and 2) cast iron products made in the United States. 
 
The Contractor shall certify that all steel and cast iron products to be used or supplied in the 
performance of the Contract comply with this Act.  No payment will be made to the Contractor 
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for steel and cast iron products until such certification has been received. 
 
This section shall not apply in any case where the Executive Director of PhilaPort, in writing, 
determines that steel and/or cast iron products as herein described are not produced in the United 
States in sufficient quantities to meet the Contract needs. 
 
PhilaPort shall not provide for, or make any payments to any person who has not complied with 
the Act.  Any such payments made by PhilaPort to anyone that should not have been made as a 
result of the Act shall be recoverable directly from the Contractor, subcontractor, manufacturer 
or supplier that did not comply with the Act. 
 
In addition to the withholding of payments, any person who willfully violates any of the 
provisions of the Act shall be prohibited from submitting any bids to any public agency for a 
period of five (5) years from the date of the determination that a violation has occurred.  In the 
event the person who violated the provisions of the Act is a subcontractor, manufacturer or 
supplier, such person shall be prohibited from performing any work or supplying any materials 
to a public agency for a period of five (5) years from the date of the determination that a 
violation has occurred. 
 
The Contractor shall include the provisions of the Steel Products Procurement Act in every 
subcontract and supply contract, so that the provisions of the Act shall be binding upon each 
subcontractor and supplier. 
 
Where trade names, catalog numbers and manufactures of material or equipment are specified, 
they are mentioned therein for the purpose of establishing a standard of quality, performance and 
appearance, and for establishing a standard of competitive bidding.  The use of this descriptive 
information will not relieve the Contractor from compliance with all aspects of the Act. 

Section 27 Apprenticeship Training Program Participation: 
 
To qualify as a responsive bidder for the purposes of this bid, the Bidder must certify (1) that the 
Bidder (or the labor force) participates at the time of the bid submission in an approved 
Apprenticeship Program as defined in the General Conditions for each craft or trade of the labor 
force contemplated to perform the work, (2) that such Program is currently registered with the 
Pennsylvania Apprenticeship and Training Council and (3) that such Program has apprentices 
and trainees currently participating. 
 
To qualify as a responsible contractor and to comply with contractual requirements, the awarded 
Contractor shall utilize labor enrolled in an approved Apprenticeship Program registered with the 
Pennsylvania Apprenticeship and Training Council for each craft or trade of the labor force 
necessary to perform the work for the full duration of the contract Work. 

Section 28 Diversity Inclusion Policy and Plan: 
 
PhilaPort has adopted a policy on diversity inclusion, set forth in Part X of the Contracting, 
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Procurement, and Leasing Policies and Procedures, revised as of November 2015 (the “Diversity 
Inclusion Policy” or the “Policy”).  In order to implement this Policy, PhilaPort has further 
adopted the “Diversity Inclusion Plan (Construction),” appearing here as Attachment “A”.  
Bidders must comply with the requirements of the Plan to be eligible for the award of the 
contract, in accordance with the provisions of Attachment “B”.    

Section 29 Award of Contract: 
 
If PhilaPort awards a Contract, it will be made to the lowest responsive, responsible Bidder 
within sixty (60) days from the Bid Opening Date.  This 60-day period may be extended by 
written consent of the lowest responsible Bidder(s) or by operation of law.  Notice of Award of 
Contract will be made by letter mailed to the Contractor and will be effective upon the date 
mailed.  If the lowest Bidder withdraws his bid, declines to extend the bid or refuses the award of 
contract, PhilaPort may award the Contract to then next lowest responsive, responsible Bidder or 
reject all bids and re-bid the Contract.  The proposed contract shall be considered awarded when 
both the Bidder and PhilaPort have executed the Agreement.  No contract with PhilaPort exists 
until the Agreement is fully executed.   
 
 

Section 30 Execution of Contract, Bond and Return of Insurance Certificates: 
 
Within ten (10) days after receipt of the Contract, the successful Bidder, must: 
 

A. Sign and return the Contract to the Philadelphia Regional Port PhilaPort, 3460 N. 
Delaware Avenue, Philadelphia, PA 19134; and 

 
B. Sign and return payment and performance bonds, on a form acceptable to PhilaPort 

executed by a surety company or companies qualified to do business in Pennsylvania:  
 

a. A performance bond at 100 percent of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with the plans, specifications 
and conditions of the contract.  Such bond shall be solely for the protection of 
PhilaPort.  The performance bond shall remain in effect for at least twelve (12) 
months following the date of final acceptance of the Work. 

 
b. A payment bond at 100 percent of the contract amount.  Such bond shall be solely 

for the protection of claimants supplying labor or materials to the prime contractor 
to whom the contract was awarded, or to any of his subcontractors, in the prompt 
payment of all such material furnished or labor supplied or performed in the 
prosecution of the work.  “Labor or materials” include public utility services and 
reasonable rentals of equipment, but only for the periods when the equipment 
rented is actually used at the site. ; and 
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C. Sign and return all insurance certificates required by the General and/or Special 
Conditions to the Contract. 
 

D. As PhilaPort is an independent agency of the Commonwealth, for the purposes and 
within the meaning of the Act of October 15, 1980 (P.L. 950, No. 164), known as the 
Commonwealth Attorneys Act, all Contracts must be approved as to form and legality by 
the Office of the Attorney General.   

Section 31 Failure to Execute Contract: 
 
Failure or refusal of the Contractor to properly execute the Contract Documents and/or to furnish 
the required Bonds and/or to furnish the required insurance certificate within the 10-day time 
will be viewed as a refusal to accept the Award.  In the event any of these documents are not 
returned or properly submitted, the successful Bidder shall be required to pay PhilaPort the lesser 
of the following amounts: 
 

A. The amount of the bid guaranty, or 
 
B. The difference between the amounts specified in the bid of the lowest responsible 

Bidder and such larger amount for which PhilaPort may enter into a contract with 
another party to perform the Work covered by said bid. 

 
If the successful Bidder fails or refuses to properly execute the Contract Documents and/or to 
furnish the required Bonds and/or to furnish the required insurance certificates within the 10-day 
time, PhilaPort may award the Contract to the next lowest responsible Bidder, or reject all bids 
and re-bid the Contract. 

Section 32 Proof of Surety’s Responsibility on Contract Bond: 
 
The surety company, which is designated by the lowest responsive, responsible Bidder for the 
faithful performance of the contract and prompt payment of materials, equipment and labor, 
shall, with his Contract Bond, furnish to PhilaPort a certificate showing that the amount of the 
Bond is within the limit of net retention, or evidence that appropriate reinsurance or other 
security has been obtained in conformance with Section 661 of the Pennsylvania Insurance 
Company Law of 1921 (40 P.S. § 832). 

Section 33 Reinsurance: 
 
If the surety has entered into an agreement for reinsurance under the foregoing paragraph, the 
bond shall be supported by a duplicate original of the reinsurance agreement.  the reinsurance 
agreement must contain a “direct liability to insured” clause, enabling PhilaPort  to maintain an 
action against the company reinsured jointly with the reinsurer, and upon recovering judgment 
against such reinsured, to have recovery against such reinsurer, for payment to the extent to 
which it is liable under such reinsurance and in discharge thereof. 
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Section 34 Veteran’s Preference:   
 
PhilaPort recommends that contractors give preference in employment on PhilaPort projects to 
veterans of the Armed Services of the United States of America. 

Section 35 Provisions Concerning The Americans With Disabilities Act: 
 
During the term of this contract, the Contractor agrees as follows: 
 

A. Pursuant to federal regulations promulgated under the authority of the Americans 
with Disabilities Act, 28 C.F.R. 35.202 et seq., the contractor understands and agrees 
that no individual with a disability shall, on the basis of the disability, be excluded 
from participation in this contract or from such activities provided for under this 
contract.  As a condition of accepting and executing this contract, the Contractor 
agrees to comply with the “General prohibitions Against discrimination,” 28 C.F.R. 
35.130, and all other regulations promulgated under Title II of the American with 
Disabilities Act which are applicable to the benefits, services, programs, and activities 
provided by PhilaPort and the Commonwealth of Pennsylvania through contracts with 
outside contractors. 

 
B. The Contractor shall be responsible for and agrees to indemnify and hold harmless 

PhilaPort and the Commonwealth of Pennsylvania from all losses, damages, 
expenses, claims, and demands, suits, and actions brought by any party against 
PhilaPort and or the Commonwealth of Pennsylvania as a result of the Contractor’s 
failure to comply with the provisions of paragraph A above. 

Section 36 Environmental Statement:   
 
According to the Commonwealth Procurement Code, Act of May 15, 1998, P.L. 358, No. 57, 62 
Pa.C.S. §§ 101-4509, all invitations for bids and requests for bids for construction projects issued 
by any government agency shall set forth any provision of Federal and State statutes, rules and 
regulations dealing with the prevention of environmental pollution and the preservation of public 
natural resources that affect the projects. 

Section 37 Applicable Laws:   
 
The Contractor shall obey all Federal, State, County, and municipal laws and ordinances in any 
way pertaining to the Work and shall obtain all permits that may be necessary for his 
performance if required. 
 
The Bidder is hereby specifically notified that this Project is subject to those statutes, rules and 
regulations shown on the following list and the Work must be carried out in compliance with 
these statutes, rules and regulations. 
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STATE LAW (Updated 6/1/07)  
 

I. Purdon’s Statutes – Title 3 (Agriculture) 
 

Fertilizer Act, Act of Dec. 13, 2001 (P.L. 876, No. 97§ 6701 et seq. 
 

Soil and Plant Amendment Act, Act of Dec. 13, 2001 (P.L.876, No. 97 §1), 3 Pa.C.S.A. § 
6901 et seq. 

 
PA Pesticide Control Act of 1973, Act of March 1, 1974 (P.L. 90, No. 24), as amended, 3 
P.S. 111.21 et seq. 

 
Agricultural Liming Materials Act, Act of March 17, 1978 (P.L. 15, No.9), as amended, 3 
P.S. 132-1 et seq. 

 
The PA Plant Pest Act of 1992, Act of December 16, 1992 (P.L. 1228, No. 162 § 1), as 
amended, 3 P.S. 258.1 et seq. 

 
Noxious Weed Control Law, Act of April 7, 1982 (P.L. 228, No. 74), as amended, 3 P.S. 
255.1 et seq. 

 
Conservation District Law, Act of May 15, 1945 (P.L. 547 §  1), as amended, 3 P.S. 849 et 
seq. 

 
(Relating to weather modification), Act of January 19, 1968 (P.L. (1967) 1024, § 1), as 
amended, 3 P.S. 1101 et seq.  

 
II. Purdon’s Statutes – Title 16 (Counties) 

 
(Relating to land use), Act of January 13,1966 (P.L. (1965) 1292, § 1), as amended, 16 P.S. 
11941 et seq.  
 
III. Purdon’s Statutes – Title 18 (Crimes and Offenses) 
 
The Crimes Code, Act of December 6, 1972 (P.L. 1482, No. 334), as amended, 18 Pa. C.S.A. 
101 et seq.  
 
IV. Purdon’s Statutes – Title 24 (Education) 

 
Public School Code of 1949, Act of March 10, 1949 (P.L. 30, art VII, § 741), as amended,24 
P.S. 7-731 et seq.  
 
V. Purdon’s Statutes – Title 30 (Fish) 

 
The Fish and boat Code, Act of October 16, 1980 (P.L. 996, No. 175), as amended, 30 Pa. 
C.S.A. 101 et seq.   
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VI. Purdon’s Statutes – Title 32 (Forests, Waters and State Parks) 

 
(Relating to water power and water supply permits), Act of June 14, 1923 (P.L. 704, § 1), as 
amended, 32 P.S. 591 et seq.  
 
Water Well Drillers License Act, Act of May 29, 1956 (P.L. (1955) 1840, § 1), as amended, 
32 P.S. 645.1 et seq. 
  
(Relating to Flood Control), Act of August 7, 1936 (P.L. 106, 1st Ex. Sess., No. 46) as 
amended, 32 P.S. 653 et seq.  
 
Flood Plain Management Act, Act of October 4, 1978 (P.L. 851, No. 166) , as amended 32 
P.S. 679.101 et seq. 
 
Storm Water Management Act, Act of October 4, 1978 (P.L. 864, No. 167), as amended, 32 
P.S. 680.1 et seq. 
 
Dam Safety and Encroachments Act, Act of November 26, 1978 (P.L. 1375, No. 325), as 
amended, 32 P.S. 693.1 et seq. 
 
(Relating to Stream Clearance), Act of June 5, 1947 (P.L. 422, § 1), as amended, 32 P.S. 701 
et seq.  
 
(Relating to Potomac River Pollution), Act of May 29, 1945 (P.L. 1134 § 1), as amended, 32 
P.S. 741 et seq. Repealed in Part.  Section 4 of Act 1981, May 1, P.L. 22 No.9, repeals this 
section to “the extent it required one of the members of the Interstate Commission on the 
Potomac River Basin to be a member of the Pennsylvania Commission on Interstate 
Cooperation.” 
 
(Relating to Schuylkill River Pollution), Act of June 4, 1945 (P.L. 1383, § 1), as amended, 32 
P.S. 751.1 et seq. 
 
(Relating to Delaware River Pollution), Act of April 19, 1945 (P.L. 272, § 1) as amended, 32 
P.S. 815.31 et seq. 
 
Delaware River Basin Compact, Act of July 7, 1961 (P.L. 518, §§ 1 to 3), as amended, 32 
P.S. 815.101 et seq. 
 
Ohio River Valley Water Sanitation Compact, Act of April 2, 1945 (P.L. 103 § 1), as 
amended, 32 P.S. 816.1 et seq. 
 
Great Lakes Basin Compact, Act of March 22, 1956 (P.L. (1955) 1333, § 1), as amended, 32 
P.S. 817.1 et seq. 
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Brandywine River Valley Compact, Act of September 9, 1959 (P.L. 848, § 1), as amended, 
32 P.S. 818 et seq. 
 
Wheeling Creek Watershed Protection and Flood Prevention District Compact, Act of 
August 2, 1967 (P.L. 189, § 1), as amended, 32 P.S. 819.1 et seq. 
 
Chesapeake Bay Commission Agreement, Act of June 25, 1985 (P.L. 64, No. 25), as 
amended, 32 P.S. 820.11 et seq. 
 
Relating to Preservation and Acquisition of Land for Open Space uses), Act of January 19, 
1968 (P.L. (1967) 992, § 1), as amended, 32 P.S. 5001 et seq.  
 
Land and Water Conservation and Reclamation Act, Act of January 19, 1968 (P.L. (1967) 
996, § 2), as amended, 32 P.S. 5101 et seq. 
 
Bluff Recession and Setback Act, Act of May 13, 1980 (P.L. 122, No. 48), as amended, 32 
P.S. 5201 et seq.  
 
Wild Resource Conservation Act, Act of June 23, 1982 (P.L. 597, No. 170), as amended, 32 
P.S. 5301 et seq. 
 
VII. Purdon’s Statutes – Title 34 (Game) 

 
The game and Wildlife Code, Act of July 8, 1986 (P.L. 442, No. 93) as amended, 34 Pa. 
C.S.A. 101 et seq. 
 
VIII. Purdon’s Statutes – Title 35 (Health and Safety) 

 
(Related to public eating and drinking places), Act of May 23, 1945 (P.L. 926, § 1), as 
amended, 35 P.S. 655.1 et seq.   Repealed in Part.  Section 6(b) of Act 1994, Dec. 12, P.L. 
903, No. 131, repealed this section in so far as it is inconsistent with said act (3 Pa. C.S.A. § 
6501 et seq. 
 
The Public Bathing Law, Act of June 23, 1931 (P.L. 899 § 1), as amended, 35 P.s. 672 et seq. 
(Related to the protection of public water supply), Act of June 22, 1937 (P.L. 1987, art. 1, § 
1), as amended, 35 P.S. 691.1 et seq. 
 
PA Safe Drinking Water Act, Act of May 1, 1984 (P.L. 206, No. 43), as amended, 35 P.S. 
721.1 et seq. 
 
PA Sewage Facilities Act, Act of January 24, 1966 (P.L. (1965) 1535 § 1), as amended, 35 
P.S. 750.1 et seq. Repealed in Part.  Section 15 of Act 1990, July 1, P.L. 277, No. 67, 
repealed this section insofar as it related to fee payments.  
 
PA Solid Waste- Resource Recovery Development Act, Act of July 20, 1974 (P.L. 572, No. 
198), as amended, 35 P.S. 755.1 et seq. 



02/06/2023 

234706.7 02/08/2023 
24903590.2 -32- 
 

(Related to Pollution from abandoned mines), Act of December 15, 1965 (P.L. 1075, § 1), as 
amended, 35 P.S. 760.1 et seq. 
 
Low Level Radioactive Waste Disposal Act, Act of February 9, 1988 (P.L. 31, No. 12, § 
101), as amended, 35 P.S. 7130.101 et seq. 
 
(Related to Camp Regulation), Act of November 10, 1959 (P.L. 1400 § 1), as amended 35 
P.S. 3001 et seq.  
 
Air pollution Act, Act of January 8, 1960 (P.L. (1959) 2119, § 1), as amended, 35 P.S. 4001 
et seq. 
 
Solid Waste Management Act, Act of July 7, 1980 (P.L. 380, No. 97), as amended, 35 P.S. 
6018.101 et seq. Repealed in Part.  Section 905(b) of Act 1988, Feb. 9, P.L. 31 No. 12, § 101, 
the Low-Level Radioactive Waste Disposal Act (35 P.S. § 7130.101 et seq.), repealed this 
section insofar as it is inconsistent with said act. 
 
Radiation Protection Act, Act of July 10, 1984 (P.L. 688, No. 147, § 101), as amended, 35 
P.S. 7110.101 et seq. Repealed in Part.  Section 17(b) of Act 1992, Dec. 18, P.L. 1638, No. 
180, provides that this section is repealed insofar as it is inconsistent with said act. 
 
Worker and Community Right-to-Know Act, Act of October 5, 1984 (P.L. 734, No. 159), as 
amended, 35 P.S. 7301 et seq. 
 
IX. Purdon’s Statutes – Title 36 (Highways and Bridges) 

State Highway Law, Act of June 1, 1945(P.L. 1242 art. I, § 101), as amended, 36 P.S. 670-
101 et seq. Repealed in Part.  Section 4 of Act 1985, July 3, P.L. 159, No. 43 repealed this act 
insofar as it is inconsistent with said act. 

(Related to Junkyards along Highways), Act of July 28, 1966 (P.L. 91, § 1, Sp. Sess.), as 
amended, 36 P.s. 2719.1 et seq. 

Highway Vegetation Control Act, Act of December 20, 1983 (P.L. 293, No. 79), as amended, 
36 P.S.2720.1 et seq. 
 
X. Purdon’s Statutes – Title 37 Appendix (Historical & Museums) 

History Code, Act of May 26, 1988 (P.L. 414, No. 72 § 1), as amended, 37 Ps.C.S.A. 
101 et seq. 
 

XI. Purdon’s Statutes – Title 43 (Labor) 
 

Related to General Safety), Act of May 18, 1937 (P.L. 654, § 1) as amended, 43 P.S. 25-1 et 
seq.  
 
Seasonal Farm Labor Act, Act of June 23, 1978 (P.L. 537, No. 93, § 101), as amended, 43 
P.S. 1301.101 et seq. 
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XII. Purdon’ s Statutes – Title 52 (Mines and Mining) 
 

The Coal Min Sealing Act of 1947, Act of June 30, 1947 (P.L. 1177, § 1) as amended, 52 
P.S. 28.1 et seq. 
 
Coal Refuse Disposal Control Act, Act of September 24, 1968 )P.L. 1040, No. 318, § 1), as 
amended, 52 P.S. 30.51 et seq. 
 
(Related to Coal Land Improvements), Act of July 19, 1965 (P.L. 216, No. 117 § 1), as 
amended, 52 P.S. 30.101 et seq. 
 

(Related to Mine Fires and Subsidence), Act of April 3, 1968 (P.L. 92, No. 42, § 1), as 
amended, 52 P.S. 30.201 et seq. 

PA Anthracite Coal Mine Act, Act of November 10, 1965 (P.L. 721, No. 346, art. I, § 101), 
as amended, 52 P.S. 70-101 et seq. 

(Related to discharge of coal into streams), Act of June 27, 1913 (PP.L. 640, § 1), as 
amended, 52 P.S. 631 et seq. 

(Related to Caving-in, Collapse, Subsidence), Act of May 27, 1921 (P.L. 1198, § 1), as 
amended, 52 P.S. 661 et seq. 

(Related to Subsidence), Act of September 20, 1961 (P.L. 1538, § 1), as amended, 52 P.S. 
672.1 et seq. 

Anthracite Strip Mining and Conservation Act, Act of June 27, 1947 (P.L. 1095, § 2), as 
amended, 52 P.S. 681.1 et seq. Repealed in Part.  Section 16 of Act 1971, Nov. 30, P.L. 554, 
No. 147, provided that this section repealed insofar as it is inconsistent with Act No. 147. 
 
(Related to control and drainage of water from coal formations), Act of July 7, 1955 (P.L. 
258 § 1), as amended, 52 P.S. 682 et seq. 
 
PA Bituminous Coal Mine Act, Act of July 17, 1961 (P.L. 659, art, I, § 101), as amended, 52 
P.S. 701-101 et seq. 
 
(Related to Abandoned Mines), Act of May 7, 1935 (P.L. 141 § 1), as amended, 52 P.S. 809 
et seq. 
 
(Related to maps and plans of mines), Act of June 15, 1911 (P.L. 954, § 1), as amended, 52 
P.S. 823. 
 
Surface Mining Conservation and Reclamation Act, Act of May 31, 1945 (P.L. 1198, § 1), as 
amended, 52 P.S. 1396.1 et seq. Repealed in Part.  Section 27 of Act 1984, Dec. 19, P.L. 
1093, No. 219, provides that, except as provided in § 3304 of this title, this section “is 
repealed to the extent that is applies to the surface mining of minerals other than bituminous 
and anthracite coal.” 
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The Bituminous Mine Subsidence and Land Conservation Act, Act of April 27, 1966 (P.L. 
31, 1st Sp.Sess., § 1), as amended, 52 P.S. 1406.1 et seq. 
 
(Related to cave-in or subsidence of surface above mines), Act of July 2, 1937 (P.L. 2787, § 
1), as amended, 52 P.s. 1407 et seq. 
 
(Related to Coal Stripping), Act of June 18, 1941 (P.L. 133 § 1), as amended, 52 P.S. 1471 et 
seq. 
 
(Related to Coal under State Lands), Act of June 1, 1933 (P.L. 1409, § 1), as amended, 52 
P.S. 1501 et seq. 
 
(Related to Mining Safety Zones), Act of December 22, 1959 (P.L. 1994, § 1), as amended, 
52 P.S. 3101 et seq. 
 
(Related to Coal Mine Subsidence Insurance Fund), Act of August 23, 1961 (P.L. 1068 § 1), 
as amended, 52 P.S. 3201 et seq. 
 
Interstate Mining Compact, Act of May 5, 1966 (P.L. 40, Sp. Sess. No. 1, § 1), as amended, 
52 P.S. 3251 et seq. 
 
Noncoal Surface Mining Conservation and Reclamation Act, Act of December 19, 1984 
(P.L. 1093, No. 219, § 1), as amended, 52 P.S. 3301 et seq. 
 
XIII. Purdon’s Statutes – Title 58 (Oil and Gas) 

 
Oil and Gas Conservation Law, Act of July 25, 1961 (P.L. 825, § 1), as amended, 58 P.S. 401 
et seq. 
 
PA Used Oil Recycling Act, Act of April 9, 1982 (P.L. 314, No. 89), as amended, 58 P.S. 
471 et seq. 
 
Coal and Gas Resource Coordination Act, Act of December 18, 1984 (P.L. 1069, No. 214), 
as amended, 58 P.S. 501 et seq. 
 
Oil and Gas Act, Act of December 19, 1984 (P.L. 1140, No 223, § 101), as amended, 58 P.S. 
601.101 et seq. Repealed in Part.  Section 4 of Act 1985, July 11, P.L. 232, No. 57, repealed 
this act insofar as it is inconsistent with said act. 
 
XIV. Purdon’s Statutes Title 63 (Professions and Occupations) 

 
Sewage Treatment Plant and Waterworks Operators’ Certification Act, Act of November 18, 
1968 (P.L. 1052, No. 322, § 1), as amended, 63 P.S. 1001 et seq. 
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XV. Purdon’s Statutes – Title 64 (Public Lands) 
 

PA Appalachian Trail Act, Act of April 28, 1978 (P.L. 87 No. 41 § 1), as amended, 64 P.S. 
801 et seq. 
 
XVI. Purdon’s Statutes – Title 71 (State Government) 

 
The Administrative Code of 1929, Act of April 9, 1929 (P.L. 177, art. I, § 1), as amended, 71 
P.S. 51 et seq. 
 
XVII. Purdon’s Statutes – title 72 (Taxation and Fiscal Affairs) 

 
Project 70 Land Acquisition and Borrowing Act, Act of June 22, 1964 (P.L. 131, Sp. Sess., 
No.8, § 1), as amended, 72 P.S. 3946.1 et seq. 

  
(Related to Pollution control services), Act of March 4, 1971 (P.L. 6, No. 2 § 602.1, added 
1971, Aug. 31, P.L. 362, No. 93 § 6), as amended, 72 P.S. 7602.1 et seq. 
 
Purdon’s Statutes – Title 73 (Trade and Commerce) 
 
Infrastructure Development Act, Act of July 11, 1996 (P.L. 677, No. 116 § 1), as amended, 
73 P.S. 393.21 et seq. 
 
(Related to Explosives), Act of July 1, 1937 (P.L. 2681, § 1), as amended, 73 P.S. 151 et 
seq.; Suspended in Part.  This section is suspended insofar as it is in conflict with the 
provisions of Reorganization Plan No. 8 of 1981.  See 71 P.S. § 751-35. 
 
(Related to Explosives), Act of July 10, 1957 (P.L. 685, § 1), as amended, 73 P.S 164 et seq. 
Suspended in Part.  Section 164 is suspended insofar as it is in conflict with the provisions of 
Reorganization Plan No. 8 of 1981.  See 71 P.S. 751-35. 
 
(Related to Black Powder), Act of May 31, 1974 (P.L. 304, No. 96 § 1) 73 P.S. 169 et seq. 
 
(Related to excavation and demolition), Act of December 10, 1974 (P.L. 852, No. 287, § 1), 
as amended, 73 P.S. 176 et seq. 
 
XVIII. Purdon’s Statutes – Title 75 (Vehicles) 

 
Vehicle Code, Act of June 17, 1976 (P.L. 162 No. 81 § 1), as amended, 75 Ps. C.S.A. 101 et 
seq. 
 
Snowmobile Law, Act of June 17, 1976 (P.L. 162, No. 81§ 1), as amended, 75 Pa. C.S.A. 
7701 et seq. 
 
(Related to hazardous materials transport), Act of June 30, 1984 (P.L. 473, No. 99 § 4), 75 
Pa. C.S.A. 8301 et seq. 
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XX. Purdon’s Statutes – Title 77 (Workmen’s Compensation) 

 
Worker’s Compensation Act, Act of June 2, 1915 (P.L. 736, art. 1, § 101), as amended, 77 
P.S. 1 et seq. 
 
PA Occupational Disease Act, Act of June 21, 1939 (P.L. 566, No. 284, § 101), as amended, 
77 P.S. 1201 et seq. 
 
XXI. Other Statutes 

 
(Relating to Medical Waste-Manifesting and Transporter Licensing), Act of July 13, 1988 
(P.L. 525, No. 93§ 1), 35 P.S. § 6019.1 et seq. 
 
Municipal Waste Planning, Recycling and Waste Reduction Act, Act of July 28, 1988 (P.L. 
556, No. 101§ 1501), 53 P.S. § 4000.1501. 
 
Hazardous Sites Cleanup Act, Act of October 18, 1988 (P.L. 756, No. 108 § 101), 35 P.S. § 
6020.101. 
 
XXII. Pennsylvania Constitution – Article I, Section 27 
(Adopted May 18, 1971) 
 
FEDERAL LAW 
 
Acid Precipitation Act of 1980 (42 U.S.C. 8901-8912). 
 
Act to Prevent Pollution from Ships (33 U.S.C. 1901-1915). 
 
Americans with Disabilities Act, (42 U.S.C. 121011-12213 and 42 U.S.C. 225 and 611). 
 
Asbestos Hazard Emergency Response Act of 1986 [see Toxic Substances Control Act secs.  
201-214 (15 U.S.C. 2641-2656) 
 
Atomic Energy Act of 1954 (42 U.S.C. 2014, 2021, 2021a, 2022, 2111, 2113, 2114). 
 
Aviation Safety and Noise Abatement Act of 1979 (49 U.S.C. 47501-47510). 
 
Clean Air Act (42 U.S.C. 7401-7642). 
 
Clean Water Act [see Federal Water Pollution Control Act]. 
 
Coastal Zone Management Act of 1972 (16 U.S.C. 1451-1466). 
 
Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (42 
U.S.C. 9601-9675). 
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Emergency Planning and Community Right-to-Know Act of 1986 (42 U.S.C. 11001-11050). 
 
Energy Supply and Environmental Coordination Act of 1974 (15 U.S.C. 791-798). 
 
Environmental Quality Improvement Act of 1970 (42 U.S.C. 4371-4375). 
 
Federal Insecticide, Fungicide, and Rodenticide Act (7 U.S.C. 136-136y). 
 
Federal land Policy and Management Act of 1976 (43 U.S.C. 1701-1784). 
 
Federal Water Pollution Control Act (33 U.S.C. 1251-1387. 
 
Geothermal Energy Research, Development, and Demonstration Act of 1974 (30 U.S.C. 
1101-1164). 
 
Global Climate Protection Act of 1987 (15 U.S.C. 2901 note). 
 
Hazardous Substance Response Revenue Act of 1980 (see 26 U.S.C. 4611, 4612, 4661, 
4662). 
 
Low-level Radioactive Waste Policy Act (42 U.S.C. 2021b-2021d). 
 
Marine Protection, Research, and Sanctuaries Act of 1972 (33 U.S.C. 1401-1445) 
 
National Climate Program Act (15 U.S.C. 2901-2908). 
 
National Environmental Policy Act of 1969 (42 U.S.C. 4321-4370f). 
 
Noise Control Act of 1972 (42 U.S.C. 4901-4918). 
 
Nuclear Waste Policy Act of 1982 (42 U.S.C. 10101-10270). 
 
Outer Continental Shelf Land Act Amendments of 1978 (43 U.S.C. 1801-1866). 
 
Public Health Service Act (42 U.S.C. 300f-300j-11). 
 
Safe Drinking Water Act [ see Public Health Services Act secs. 1401-1451 (42 U.S.C. 300f-
300j-26).] 
 
Soil and Water Resources Conservation Act of 1977 (16 U.S.C. 2001-2009). 
 
Solid Waste Disposal Act (42 U.S.C. 6901-6991i). 
 
Surface Mining Control and Reclamation Act of 1977 (30 U.S.C. 1201-1328). 
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Toxic Substances Control Act (15 U.S.C. 2601-2692). 
 
Uranium Mill Tailings Radiation Control Act of 1978 (42 U.S.C. 7901-7942). 
 
Water Resources Research Act of 1984 (42 U.S.C. 10301-10309). 

Section 38. Davis-Bacon Wage and Prevailing Wage:  
 
A. From  the United States Department of Labor website:   

https://www.dol.gov/agencies/whd/government-contracts/construction 

The Davis-Bacon and Related Acts, apply to contractors and subcontractors performing 
on federally funded or assisted contracts in excess of $2,000 for the construction, 
alteration, or repair (including painting and decorating) of public buildings or public 
works. Davis-Bacon Act and Related Act contractors and subcontractors must pay their 
laborers and mechanics employed under the contract no less than the locally prevailing 
wages and fringe benefits for corresponding work on similar projects in the area. The 
Davis-Bacon Act directs the Department of Labor to determine such locally prevailing 
wage rates. The Davis-Bacon Act applies to contractors and subcontractors performing 
work on federal or District of Columbia contracts. The Davis-Bacon Act prevailing wage 
provisions apply to the “Related Acts,” under which federal agencies assist construction 
projects through grants, loans, loan guarantees, and insurance. 

For prime contracts in excess of $100,000, contractors and subcontractors must also, 
under the provisions of the Contract Work Hours and Safety Standards Act, as amended, 
pay laborers and mechanics, including guards and watchmen, at least one and one-half 
times their regular rate of pay for all hours worked over 40 in a workweek. The overtime 
provisions of the Fair Labor Standards Act may also apply to DBA-covered contracts. 

 
 

B. Pennsylvania Prevailing Wage Act 442:  All employees performing work on the site under this 
contract shall be paid at least the applicable prevailing wages for the respective occupation 
classifications designated, as set forth in the minimum wage schedule attached, for the applicable 
part of the specification.  The Contractor shall post the general prevailing minimum wage rates 
for each craft and classification involved, as determined by the secretary, including the effective 
date of any changes thereof, in prominent and easily accessible places at the site of the work, or at 
such place or places as are used by them to pay workmen their wages. The Prevailing Minimum 
Wage Predetermination, if applicable to the project, is a separate section of these Contract 
Documents, attached hereto and made a part hereof. 

 
1. The general prevailing minimum wage rates including contributions for employees 
benefits as shall have been determined by the Secretary of Labor and Industry which must be 
paid to the workman employed in the performance of the Contract are included in this Project 
Manual. 
 

https://www.dol.gov/agencies/whd/government-contracts/construction
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 The Contract shall specifically provide that the Contractor shall pay no less than the wage 
rates as determined in the decision of the Secretary of Labor and Industry and shall comply 
with the conditions of the Pennsylvania Prevailing Wage Act approved August 15, 1961 (Act 
No. 442), as amended August 9, 1963, (Act No. 342), and the Regulations issued pursuant 
thereto, to assure the full and proper payment of said rates. 
 
2. The Contract shall contain the stipulation that such workmen shall be paid no less than 
such general prevailing minimum wage rates and such other provisions to assure payment 
thereof as heretofore set forth in this Section. 
 
3. The Contract provisions shall apply to all work performed on the contract by the 
Contractor and to all work performed on the contract by all Subcontractors. 
 
4. The Contractor shall insert in each of their subcontracts all of the stipulations contained 
in these required provisions and such other stipulations as may be required. 
 
5. The Contract shall provide that no workmen may be employed on the public work except 
in accordance with the classifications set forth in the decisions of the Secretary of Labor and 
Industry. In the event that additional or different classifications are necessary the procedure 
set forth in Section 7 of these Regulations shall be followed. 
 
6. The Contract shall provide that all workmen employed or working on the public work 
shall be paid unconditionally, regardless of whether any contractual relationship exists or the 
nature of any contractual relations which may be alleged to exist between any Contractor, 
Subcontractor and workmen, not less than once a week without deduction or rebate, on any 
account, whether directly or indirectly, except authorized deductions, the full amounts due at 
the time of payment, computed at the rates applicable to the time worked in the contract, the 
Act, or these Regulations shall prohibit the payment of more than the general prevailing 
minimum wage rates as determined by the Secretary to any workman on the public work. 
 
7. The Contract shall provide that the Contractor and each Subcontractor shall post for the 
entire period of construction the wage determination decisions of the Secretary of Labor and 
Industry, including the effective date of any changes thereof, in a prominent and easily 
accessible place or places used by them to pay workmen their wages.  The posted notices of 
wage rates must contain the following information: 
a. Name of project. 
b. Name of public Bid of which it is being constructed. 
c. The crafts and classifications of workmen listed in the Secretary’s general prevailing 
minimum wage rate determination for the particular project. 
d. The general prevailing minimum wage rates determined for each craft and classification 
and the effective date of any changes. 
e. The statement advising workmen that if they have been paid less than the general 
prevailing minimum wage rate for their job classification or that the Contractor and/or 
Subcontractor are not complying with the Act or these Regulations in any manner 
whatsoever, they may file a protest in writing with the Secretary of Labor and Industry within 
three (3) months of the date of the occurrence, objecting to the payment to any Contractor to 
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the extent of the amount or amounts due or to become due to them as wages for work 
performed on the public work project.  Any workmen paid less than the rate specified in the 
contract shall have civil right of action for the difference between the wage paid and the 
wages stipulated in the contract, which right of action must be exercised within six (6) 
months from the occurrence of the event creating such right. 
 
8. The Contract shall provide that the Contractor and all Subcontractors shall keep an 
accurate record showing the name, craft and/or classification, number of hours worked per 
day and the actual hourly rate of wage paid (including employee benefits) to each workman 
employed by them in connection with the public work and such record must include any 
deductions from each workman. The record shall be preserved for two years from the date of 
payment and shall be open at all reasonable hours to the inspection of the public body 
awarding the contract and to the Secretary of Labor and Industry or his duly authorized 
representatives. 
 
9. The Contract shall provide that apprentices shall be limited to such members as shall be 
in accordance with a bona fide apprenticeship program registered with and approved by the 
Pennsylvania Apprenticeship and Training Council and only apprentices whose training and 
employment are in full compliance with the provisions of the Apprenticeship and Training 
Act approved July 14, 1961 (Act No. 304) and the Rules and Regulations issued pursuant 
thereto shall be employed on the public work project.  Any workman using the tools of a 
craft who does not qualify as an apprentice within the provisions of this subsection shall be 
paid the rate predetermined for journeyman in that particular craft and/or classification. 
 
10. Wages shall be paid without any deductions except authorized deductions.  Employers 
not parties to a contract requiring contributions for employee benefits which the Secretary of 
Labor and Industry has determined to be included in the general prevailing minimum wage 
rate shall pay the monetary equivalent thereof directly to the workman. 
 
11. Payment of compensation to workmen for work performed on public work on a lump 
sum basis, or a piece work system, or a price certain for the completion of a certain amount 
of work, or the production of a certain result shall be deemed a violation of the Act and these 
Regulations, regardless of the average hourly earnings resulting therefrom. 
 
12. The Contract shall also provide that each Contractor and each Subcontractor shall file a 
notarized statement each week and a final statement at the conclusion of the work on the 
contract with PhilaPort, under oath, and in form satisfactory to the Secretary of Labor and 
Industry, certifying that all workmen have been paid wages in strict conformity with the 
provisions of the contract as prescribed by this Section 3 of these Regulations, or if any 
wages remain unpaid to set forth the amount of wages due and owing to each workman 
respectively.  Classification of workman used on the certified payroll form shall exactly 
match the classifications put forth by the Department of Labor and Industry in their 
prevailing wage determination for the project. 
 
13. The provisions of the Act and these Regulations shall be incorporated by reference in the 
contract. 
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39. Non-Discriminating Provision:  

A. The Contractor agrees that he will comply with the provisions of the Pennsylvania 
Human Relations Act in providing equal employment opportunities in connection with all work 
performed by him at the job site pursuant to this contract. 
 
The Contractor, therefore, agrees: 

1. The Contractor will not discriminate or permit discrimination by his agents, servants or 
employees against any employee or applicant for employment with record to hiring, tenure of 
employment, promotion, terms, conditions or privileges of employment at the job site covered by 
this contract, because of race, color, religion, age or national origin, and will take such 
affirmative action as in hereinafter set forth to prevent same. 

2. The Contractor will, in all publications or advertisements for employees to work at the 
job site covered by this contract, placed by or on behalf of the Contractor, state that all qualified 
applicants will receive consideration for employment without regard to race, color, religion, age 
or national origin. 

3. The Contractor will send to each labor union or representative of the workers with which 
he has a collective bargaining agreement or other contract or understanding, a notice to be 
provided by the Pennsylvania Human Relations Commission, advising the said labor union or 
workers representative of the Contractor’s commitments under this section, and shall post copies 
of the notice in conspicuous places available to his employees and applicants for employment. 

4. The Contractor shall supply the Owner with a periodic report, called a “Compliance 
Report”, relating to work performed at the job site under this contract as may be required by the 
Pennsylvania Human Relations Commission.  The Commission shall at all times have access to 
the employment records of said Contractor for purposes of investigation to ascertain compliance 
with rules, regulations, and orders of the Pennsylvania Human Relations Commission, relating to 
discrimination. 

5. The Contractor shall insert the provisions of subsection c-1, 2, 3 and 4 of the above in all 
subcontracts which are entered into by the Contractor under this contract requiring work to be 
done at the job site, as covenants to be binding upon such Subcontractors. 

6. Compliance by the Contractor with subsections c-1, 2, 3, 4 and 5, above shall discharge 
the Contractor from liability hereunder, relating to non-discriminatory provisions of this 
agreement. 

7. The Liability of the Subcontractor: The Subcontractor of the Contractor under subsection 
c-5 above shall have the same responsibilities and obligations as the Contractor to comply with 
the provisions of subsections c-1, 2, 3, 4 and 5 thereof, and shall be subject to the applicable 
penalties for failure to comply as hereinafter set forth in subsection c-8 hereinafter. 

8. Penalties for failure to comply: It is hereby agreed that the failure to comply with the 
foregoing requirements shall constitute a substantial breach of this contract.   

B. In the event the Pennsylvania Human Relations Commission, after investigation and 
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hearing, shall determine that the Contractor or Subcontractor, as the case may be, has failed to 
comply with any of the provisions of subsections c-1, 2, 3, 4, 5 and 6 hereof, the Commission in 
addition to issuing any order it deems appropriate pursuant to Section 9 of the Pennsylvania 
Human Relations Act, shall certify such findings to the Owner with a recommendation for 
termination of the contract or subcontract, as the case may be, or with a recommendation that 
such Contractor or Subcontractor be declared ineligible for any further public works contracts or 
subcontracts for a period of not more than two years from the date of such recommendations. 

C. Should the Owner adopt the recommendation to direct the Contractor to terminate a 
subcontract entered into by the Contractor under this contract, written notice of this fact shall be 
given to the Contractor by registered mail addressed to the Contractor registered office in 
Pennsylvania, and it shall then be the obligation of the Contractor to terminate such subcontract 
pursuant to said written notice. 

D. Should the Owner adopt the recommendation to declare the Contractor or Subcontractor, 
as the case may be, ineligible for further public works contracts or subcontracts, written notice of 
this fact and of the duration of such period of ineligibility shall be given to the Contractor or 
Subcontractor by registered mail addressed to the Contractor or Subcontractor registered office 
in Pennsylvania. 

E. From any order of the Pennsylvania Human Relations Commission, the Contractor or 
Subcontractor, as the case may be, shall have a right of appeal as in other cases provided by law, 
and the Owner shall not act upon the recommendation of the Commission specified in subsection 
8 above until the Contractor or Subcontractor has exhausted the right-to-appeal provided by law, 
or the time for such appeal shall have expired. 
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Attachment “A” 
 

See Part 3 of Bid Document for Diversity and Inclusion Plan for Construction 
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Attachment “B” 
 

See Part 3 of Bid Document for Minimum Participation Levels for this Project. 



 
 
 

PART 2 
  



 
 
 

BID FORM 
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I. Monetary Section: 
 
The undersigned, ___________________________(“Bidder”), having familiarized himself with 
the local conditions affecting the cost of the Work and with the Bidding and Contract Documents, 
including (A) this Bid Form, which includes (i) the Monetary Section, (ii) the Bidder 
Responsiveness Section, (iii) the Bidder Responsibility Section, (iv) the Project Point of Contact 
Section, (v) the Acknowledgment of Disclaimers Section and (vi) the Representation and 
Authorization Section, (B) General Conditions, and (C) the Plans and Specifications, hereby 
proposes to perform the Work, and to provide and furnish all labor, material, necessary tools, 
equipment, and all utility and transportation services necessary to perform and complete in a 
workmanlike manner  all of the Work is required to be performed within 60 consecutive calendar 
days, counting from the date of notice to proceed, for the following prices: 
 

 
Item 

 
Description 

 
Unit 

 
Quantity 

 
Unit Price 

 
Total Price 

 
 
 

1.0 

 
GENERAL CONDITIONS  

 
 
 

LS 

 
 

1 

  

 
 
 

2.0 

 
SUPPLY & INSTALL PTZ SECURITY 
CAMERA AT BUILDING 1 

 
 
 

Each 

 
 

2 

  

 
 
 
 

3.0 

 
SUPPLY & INSTALL FIXED SECURITY 
CAMERA AT BUILDING 1 

 
 
 
 

Each 

 
 
 

3 

  

 
 
 

4.0 

SUPPLY & INSTALL FIXED SECURITY 
CAMERA AT NORTH GATE GUARD 
BOOTH 

 
 

Each 

 
 

6 

  

 
 
 

5.0 

SUPPLY & INSTALL FIXED SECURITY 
CAMERA AT BUILDING 7 

 
 

Each 

 
 

4 

  

 
 
 
 

6.0 

SUPPLY & INSTALL PTZ SECURITY 
CAMERA AT BUILDING 7 

 
 

Each 

 
 

1 

  

 
 
 

7.0 

SUPPLY & INSTALL FIXED SECURITY 
CAMERA AT SOUTH GUARD BOOTH 

 
 

Each 

 
 

4 
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Total Contract Amount (Total of Items 1.0 - 13.0) 
 
 
$   ________________________________                                       __________   _________________                                                                     
Total Contract Amount Written in Words 
 
 
$   ________________________________                                                                                             
Total Contract Amount Written in Numbers 
 
 
Notes: Contractor guarantees the unit prices regardless of quantity. 
The unit price for each item above should be all inclusive of labor, materials, and equipment. 
 

 
 
 

8.0 

SUPPLY & INSTALL FIXED SECURITY 
CAMERA AT OUTBOUND CANOPY 

 
 

Each 

 
 

3 

  

 
 
 

9.0 

SUPPLY & INSTALL FIXED SECURITY 
CAMERA AT OUTBOUND BOOTH 

 
 

Each 

 
 

4 

  

 
 
 

10.0 

SUPPLY & INSTALL FIXED SECURITY 
CAMERA AT INBOUND GUARD BOOTH 

 
 
 

Each 

 
 
 

4 

  

 
 
 

11.0 

 
SUPPLY & INSTALL NVR 

 
 

Each 
 

 
 

2 

  

 
 
 

12.0 

 
SUPPLY & INSTALL NETWORK RACK 

 
Each 

 
1 

  

 
 
 

13.0 

 
CAMERA SETUP & SYSTEM 
INTREGRATION 

 
LS 

 
1 
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II. Bidder Responsiveness Section: 
 
A. The Bidder certifies to the best of his knowledge, information, and belief that: 
 

i. That for the Bidder and his Subcontractors required to be disclosed or approved by 
PhilaPort, and as of the date of its execution of this Bid, neither the Bidder, nor any such 
Subcontractors, are under suspension or debarment by the Commonwealth or any 
governmental entity, instrumentality, or authority and, if the Bidder cannot so certify, then 
it agrees to submit, along with its Bid, a written explanation of why such certification 
cannot be made and why the Contract should nonetheless be awarded to Bidder. 
 

ii. That as of the date of its execution of this Bid, the Bidder has no tax liabilities or other 
Commonwealth obligations or has filed a timely administrative or judicial appeal if such 
liabilities or obligations exist or is subject to a duly approved deferred payment plan if such 
liabilities exist. 

 
iii. That the Bidder possesses all required business, contracting and trade licenses required to 

perform the Work. 
 
iv. That the Bidder possesses all the technical qualifications and resources, including 

equipment, personnel and financial resources, to perform the Work. 
 

v. (1) That the Bidder (and the labor force) participates at the time of bid submission in an 
approved Apprenticeship Program as defined in the General Conditions for each craft or 
trade of the labor force contemplated to perform the work, (2) that such Program is 
currently registered with the Pennsylvania Apprenticeship and Training Council and (3) 
that such Program has apprentices and trainees currently participating.  

 
 
B. The bidder acknowledges by submission of this bid, that the Bidder shall perform on the 

site and with his own organization at least twenty percent (20%) of the total amount of Work to be 

performed under this contract, exclusive of profit, overhead and the costs of procuring insurance 

and bonds.  The bidder shall submit with his bid a complete description of the work that will be 

performed (e.g., earthwork, paving, brickwork, roofing, etc.), the percentage of the total work this 

represents, and the estimated dollar value thereof, as set forth below: 

 

The Bidder shall perform the following Work: 
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Percentage of Work to be performed by my organization            %  
 
Estimate cost of Work to be performed by my organization 
 
 $____________________________ 
 
 
 
III. Bidder Responsibility Section: 
 
A. The Bidder certifies that: 
 

i. He has a satisfactory record of past contract performance and past law compliance that 
demonstrates a solid history of both technical competency and business integrity sufficient 
to justify receiving a Port PhilaPort contract; and 

 
ii. He currently possesses all qualifications, skills, resources, equipment personnel, financial 

resources and other required performance capabilities needed to successfully complete the 
prospective contract it is seeking to perform; and 

 
iii. He will comply with all relevant security requirements.  

 
iv. He will utilize labor enrolled in approved Apprenticeship Programs as defined in the 

General Conditions for the full duration of the contract Work. 
 
B. The Bidder certifies the following responses to the questions posed to assist PhilaPort in 
its determination of Bidder Responsibility: 
 
1.  Has the Bidder been suspended and/or debarred or voluntarily agreed not to bid as a result of 
an action by any federal, state or local government agency or authority in the past three years? 
  
    Yes No 
 
2.  Has any officer, director, owner or managerial employee of the Bidder been convicted of a 
felony relating to construction, maintenance, service or repair contracting industries? 
 
    Yes No 
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3.  Has the Bidder defaulted on any project in the past three years? 
 
    Yes No 
 
4.  Has the Bidder had any type of business, contracting or trade license revoked or suspended by 
any government agency or authority in the past three (3) years? 
 
    Yes No 
 
5.  Has the Bidder been found in violation of any other law relating to its contracting business, 
including, but not limited to antitrust laws, licensing laws, tax laws, wage, or hour laws, 
environmental or safety* laws, by a final decision of a court or government agency authority in 
the past three (3) years? 
 
    Yes No 
 
*For purposes of this question, violations of safety laws may be limited to serious or willful safety 
violations. 
 
6.  Has the Bidder been the subject of voluntary or involuntary bankruptcy proceedings at any time 
in the past three years? 
 
    Yes No 
 
C. Bidder’s Vendor Data Management Unit Number is:  __________________                                 
 
IV. Bidder’s Point of Contact Section: 
 

Contact Information for the Bidder on this project (for purposes of affirming bid price, 
issuing notice to proceed, insurance information, diversity information, etc.): 

 
Name:  _________________________________  
 
Title:  _________________________________ 

 
Phone:  _________________________________  

 
Email:  _________________________________ 

 
 
V. Acknowledgment and Disclaimers Section: 
 
It is understood that the right is reserved by PhilaPort to reject any or all bids and to waive any 
informalities in the Bid, as may be provided in the Instructions to Bidders. 
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Submission of false or misleading information or statements in connection with this Certification 
shall render the Bidder ineligible to perform work for PhilaPort and/or shall be considered a 
material breach of any contract entered and entitle PhilaPort to all applicable remedies available 
at law or in equity. 
 
Further, in the event Contractor fails to gain entry or cannot perform Work due to 
noncompliance, the Authority reserves the right to provide escorts to be billed to the 
Contractor with no increase in cost under the contract or terminate the contract for failure 
to perform. 
 
 
VI. Representation and Authorization Section: 
 
By making this Bid, Bidder understands, represents, acknowledges, and certifies: 
 

a) That the foregoing representations regarding the past performance and present 
qualifications of the undersigned Bidder are true and correct; 

 
b) The Bidder has read and understands the terms and conditions of the Invitation for Bids 

and this Bid is made in accordance with those terms and conditions;  
 

c) The item(s) offered in the Bid will be in conformance with the specifications referenced in 
the Instructions for Bids without exceptions; 

 
d) The price(s) and amount of the Bid have been arrived at independently and without 

consultation, communication, or agreement with any other contractor, bidder or potential 
bidder; 

 
e) Neither the price(s) nor the amount of the Bid, and neither the approximate price(s) nor the 

approximate amount of the bid, have been disclosed to any other firm or person who is a 
bidder or potential bidder, and they will not be disclosed prior to the bid opening; 

 
f) No attempt has been made or will be made to induce any firm or person to refrain from 

bidding on the contract, or to submit a bid higher than the bid, or to submit an intentionally 
high or noncompetitive bid or other form of complementary bid; 

 
g) The Bid is made in good faith and not pursuant to any agreement or discussion with, or 

inducement from, any firm or person to submit a complementary or other noncompetitive 
bid; 

 
h) This bid has been completed by an authorized representative of the Bidder that the 

sufficient knowledge and information to address all matter addressed herein;  
 

i) If an award is made to the Bidder, the Bidder agrees that it intends to be legally bound to 
the contract that is formed between PhilaPort and the Bidder; and 
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j) If an award is made to the Bidder, the Bidder will enter into and execute a contract based 
upon this bid, without delay, upon notice of award of contract, and will not withdraw this 
bid in accordance with the Instructions to Bidders and Applicable Law. 

 
 

[Signature pages to follow; select the page that is appropriate 
to your form of business organization.] 
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______________________________________       
Name of Bidder (Printed) 
 
_______________________________________     
Signature of Individual 
 
 
Trading and doing business as:  
 
______________________________________       
  
 
Business Address: 
 
______________________ 
______________________ 
______________________ 
 
 
Tax Identification Number: 
          
______________________ 
 
 
*If fictitious or trade name is employed in conduct of business, complete, by deletion as 
appropriate, the following statement:   
 
[Foregoing fictitious or trade name (has) (has not) been registered by the individual proprietorship 
under Pennsylvania Law.] 
 



[SIGNATURE PAGE FOR PARTNERSHIP BIDDER] 
 

 
02/08/2023 

 
 
___________________________________       
Name of Partnership 
       
___________________________________ 
Name of General Partner (Printed) 
 
By: _______________________________  Witness: ____________________________ 
(Signature of General Partner) 
         
Business Address: 
 
______________________ 
______________________ 
______________________ 
 
 
Tax Identification Number: 
          
______________________ 
 
 
The partners constituting the partnership herein named are: 
 
Partner: _____________________________  Address:  ______________________ 

______________________ 
______________________ 
 

Partner: _____________________________  Address:  ______________________ 
______________________ 
______________________ 

 
Add additional lines for the names and addresses of additional Partners, if there are more than 
four Partners in the Partnership, by attaching an additional page or pages to this Bid. 
 
 
*If fictitious or trade name is employed by the partnership in conduct of its business, insert name 
here:  
__________________________________________ 
 
 
Next, complete, by deletion as appropriate, the following statement:   
 
[Foregoing fictitious or trade name (has) (has not) been registered by the partnership under 
Pennsylvania Law.
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___________________________________ 
Name of Corporation    
 
___________________________________  ___________________________________ 
Attest:       By: 
      
Signature of Secretary, Assistant Secretary  Signature of President, Vice President or  
Treasurer, Assistant Treasurer or   other authorized representative* 
other authorized representative** 
    
_____________________________   _____________________________ 
(Print Name of Representative)   (Print Name of Representative) 
 
* If a representative other than the President or a Vice President of the Corporation signs this Bid 
on its behalf, then attach a valid corporate resolution or other appropriate proof, dated prior to 
or as of the date of the Bid, evidencing authority to execute this Bid on behalf of the Corporation. 
** If a representative other than the Secretary, an Assistant Secretary, the Treasurer or an 
Assistant Treasurer attests to the signature of the corporate representative, then attach a valid 
corporate resolution or other appropriate proof, dated prior to or as of the date of the Bid, 
evidencing authority to attest to the execution of this Bid on behalf of the Corporation. 
 
 
Business Address: 
 
______________________ 
______________________ 
______________________ 
 
 
Tax Identification Number: 
          
______________________ 
 
 
(1) Complete the following statement: The Corporation has been organized and is existing under 
laws of the State/Commonwealth of: _________________________________.   
          
(2) If Corporation has been organized under laws of a State other than those of the Commonwealth 
of Pennsylvania, complete, by deletion as appropriate, the following statement: 
[The Corporation (has) (has not) been granted a certificate of authority to do business in the 
Commonwealth of Pennsylvania under applicable laws.] 
 
(3) If Corporation has been organized under laws other than those of the Commonwealth of 
Pennsylvania and has NOT been granted a certificate of authority, complete, by deletion as 
appropriate, the following statement: 
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[The Corporation (has) (has not) applied for a certificate of authority to do business in the 
Commonwealth of Pennsylvania and (has) (has not) attached a copy of the pending application to 
this Bid.] 



[SIGNATURE PAGE FOR A LIMITED LIABILITY COMPANY (LLC) BIDDER] 
 

 
02/08/2023 

___________________________________ 
Name of Limited Liability Company  
           
___________________________________  ___________________________________ 
Attest:       By: 
 
Signature of an Authorized Representative*  Signature of Authorized Representative** 
 
_____________________________   _____________________________ 
(Print Name of Representative)   (Print Name of Representative) 
 
* The individual attesting verifies and represents that the person whose signature is affixed to this 
Bid on behalf of the Limited Liability Company (LLC) is duly authorized in accordance with the 
representations hereafter set forth. 
**  Check the box which applies to this Bid: 
_______ The Certificate of Organization provides that LLC is to be managed by managers, 
and this Bid has been executed by a Manager fully authorized by the Certificate, by the Operating 
Agreement and by Resolutions of the LLC. Copies of the relevant documents are provided with the 
Bid or can be provided upon request within three (3) working days. 
_______ The Certificate of Organization does not provide that LLC is to be managed by 
managers, and this Bid has been executed by a Member fully authorized by the Certificate, by the 
Operating Agreement and by Resolutions of the LLC. Copies of the relevant documents are 
provided with the Bid or can be provided upon request within three (3) working days. 
_______ This Bid has been executed by a representative of the LLC who is not a Manager 
or a Member of the LLC, and instead who holds the office of ______________________ (insert 
title), and the execution of this Bid is fully authorized by the Certificate, by the Operating 
Agreement and by Resolutions of the LLC. Copies of the relevant documents are provided with the 
Bid or can be provided upon request within three (3) working days. The Bidder and the individuals 
signing and attesting to the execution of this document further represent that (1) execution of the 
Bid is carrying on business in the usual way; (2) the LLC authorizes the execution of this Bid even 
if execution and submission of this Bid is not carrying on business in the usual way for the LLC; 
and (3) to the best of the individuals’ information and belief, the Owner has no knowledge of the 
Member’s or the Manager’s lack of actual authority, or of any applicable and relevant restriction 
on his or her authority. 
 
 
Business Address: 
 
______________________ 
______________________ 
______________________ 
 
 
Tax Identification Number: 
          
______________________ 
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(1) Complete the following statement:  The LLC has been organized and is existing under laws of 
the State/Commonwealth of ______________________. 
 
(2) If the LLC has been organized under laws of a State other than those of the Commonwealth of 
Pennsylvania, complete, by deletion as appropriate, the following statement:  
[The LLC (has) (has not) been granted a certificate of authority to do business in the 
Commonwealth of Pennsylvania under applicable laws.] 
 
(3) If the LLC has been organized under laws other than those of the Commonwealth of 
Pennsylvania and has NOT been granted a certificate of authority, complete, by deletion as 
appropriate, the following statement:  
[The LLC (has) (has not) applied for a certificate of authority to do business in the Commonwealth 
of Pennsylvania and (has) (has not) attached a copy of the pending application to this Bid.] 
 



 
 
 

CONTRACT WAGE RATES 
 
 

THIS PROJECT IS BEING PARTIALLY FUNDED WITH FEDERAL DOLLARS 
UNDER THE FY 2020 PORT SECURITY GRANT PROGRAM, PROVIDED BY 

THE UNITED STATES DEPARTMENT OF HOMELAND SECURITY. 
 
 

BOTH PENNSYLVANIA PREVAILING WAGE RATES AND FEDERAL DAVIS 
BACON RATES ARE APPLICABLE TO THIS PROJECT.   

 
THE HIGHER OF THE TWO RATES SHALL APPLY TO THE CONTRACT. 



 
 

PENNSYLVANIA PREVAILING 
WAGE RATES 
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Article I - Summary Description of Award

The terms of the approved Investment Justification(s) and Budget Detail Worksheet(s) submitted by the recipient are
incorporated into the terms of this Federal award, subject to the additional description and limitations stated in this Agreement
Article and the limitations stated in subsequent reviews by FEMA of the award budget. Investments not listed in this
Agreement Article are not approved for funding under this award.

Investment 2: Packer Avenue Marine Terminal (PAMT) CCTV Security Camera Upgrades Phase III is fully funded for

Article II - Activities Conducted Abroad

Recipients must ensure that project activities carried on outside the United States are coordinated as necessary with
appropriate government authorities and that appropriate licenses, permits, or approvals are obtained.

Article III - Reporting of Matters Related to Recipient Integrity and Performance

If the total value of any currently active grants, cooperative agreements, and procurement contracts from all federal awarding
agencies exceeds $10,000,000 for any period of time during the period of performance of this federal award, then the
recipients must comply with the requirements set forth in the government-wide Award Term and Condition for Recipient
Integrity and Performance Matters located at 2 C.F.R. Part 200, Appendix XII, the full text of which is incorporated here by
reference in the award terms and conditions.

Article IV - Trafficking Victims Protection Act of 2000 (TVPA)

Recipients must comply with the requirements of the government-wide financial assistance award term which implements
Section 106(g) of the Trafficking Victims Protection Act of 2000 (TVPA), codified as amended at 22 U.S.C. section 7104. The
award term is located at 2 C.F.R. section 175.15, the full text of which is incorporated here by reference.

Article V - Federal Leadership on Reducing Text Messaging while Driving

Recipients are encouraged to adopt and enforce policies that ban text messaging while driving as described in E.O. 13513,
including conducting initiatives described in Section 3(a) of the Order when on official government business or when
performing any work for or on behalf of the federal government.
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Article VI - Debarment and Suspension

Recipients are subject to the non-procurement debarment and suspension regulations implementing Executive Orders (E.O.)
12549 and 12689, which are at 2 C.F.R. Part 180 as adopted by DHS at 2 C.F.R. Part 3000.  These regulations restrict
federal financial assistance awards, subawards, and contracts with certain parties that are debarred, suspended, or otherwise
excluded from or ineligible for participation in federal assistance programs or activities.

Article VII - Fly America Act of 1974

Recipients must comply with Preference for U.S. Flag Air Carriers (air carriers holding certificates under 49 U.S.C.
section 41102) for international air transportation of people and property to the extent that such service is available, in
accordance with the International Air Transportation Fair Competitive Practices Act of 1974, 49 U.S.C. section 40118, and
the interpretative guidelines issued by the Comptroller General of the United States in the March 31, 1981, amendment to
Comptroller General Decision B-138942.

Article VIII - Americans with Disabilities Act of 1990

Recipients must comply with the requirements of Titles I, II, and III of the Americans with Disabilities Act, Pub. L. No. 101-336
(1990) (codified as amended at 42 U.S.C. sections 12101-12213), which prohibits recipients from discriminating on the basis
of disability in the operation of public entities, public and private transportation systems, places of public accommodation, and
certain testing entities.

Article IX - Duplication of Benefits

Any cost allocable to a particular federal financial assistance award provided for in 2 C.F.R. Part 200, Subpart E may not
be charged to other federal financial assistance awards to overcome fund deficiencies; to avoid restrictions imposed by
federal statutes, regulations, or federal financial assistance award terms and conditions; or for other reasons. However, these
prohibitions would not preclude recipients from shifting costs that are allowable under two or more awards in accordance with
existing federal statutes, regulations, or the federal financial assistance award terms and conditions.

Article X - Copyright

Recipients must affix the applicable copyright notices of 17 U.S.C. sections 401 or 402 and an acknowledgement of U.S.
Government sponsorship (including the award number) to any work first produced under federal financial assistance awards.

Article XI - Civil Rights Act of 1968

Recipients must comply with Title VIII of the Civil Rights Act of 1968, Pub. L. No. 90-284, as amended through Pub. L. 113-4,
which prohibits recipients from discriminating in the sale, rental, financing, and advertising of dwellings, or in the provision of
services in connection therewith, on the basis of race, color, national origin, religion, disability, familial status, and sex (see
42 U.S.C. section 3601 et seq.), as implemented by the U.S. Department of Housing and Urban Development at 24 C.F.R.
Part 100. The prohibition on disability discrimination includes the requirement that new multifamily housing with four or more
dwelling units-i.e., the public and common use areas and individual apartment units (all units in buildings with elevators and
ground-floor units in buildings without elevators)-be designed and constructed with certain accessible features. (See 24 C.F.R.
Part 100, Subpart D.)

Article XII - Best Practices for Collection and Use of Personally Identifiable Information (PII)

Recipients who collect PII are required to have a publicly available privacy policy that describes standards on the usage and
maintenance of the PII they collect.  DHS defines personally identifiable information (PII) as any information that permits the
identity of an individual to be directly or indirectly inferred, including any information that is linked or linkable to that individual.
Recipients may also find the DHS Privacy Impact Assessments: Privacy Guidance and Privacy Template as useful resources
respectively.

Article XIII - Limited English Proficiency (Civil Rights Act of 1964, Title VI)

Recipients must comply with Title VI of the Civil Rights Act of 1964, (42 U.S.C. section 2000d et seq.) prohibition against
discrimination on the basis of national origin, which requires that recipients of federal financial assistance take reasonable
steps to provide meaningful access to persons with limited English proficiency (LEP) to their programs and services.
  For additional assistance and information regarding language access obligations, please refer to the DHS Recipient
Guidance: https://www.dhs.gov/guidance-published-help-department-supported-organizations-provide-meaningful-access-
people-limited and additional resources on http://www.lep.gov.
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Article XIV - Hotel and Motel Fire Safety Act of 1990

In accordance with Section 6 of the Hotel and Motel Fire Safety Act of 1990, 15 U.S.C. section 2225a, recipients must ensure
that all conference, meeting, convention, or training space funded in whole or in part with federal funds complies with the fire
prevention and control guidelines of the Federal Fire Prevention and Control Act of 1974, (codified as amended at 15 U.S.C.
section 2225.)

Article XV - Disposition of Equipment Acquired Under the Federal Award

When original or replacement equipment acquired under this award by the recipient or its sub-recipients is no longer needed
for the original project or program or for other activities currently or previously supported by DHS/FEMA, you must request
instructions from DHS/FEMA to make proper disposition of the equipment pursuant to 2 C.F.R. Section 200.313.

Article XVI - Patents and Intellectual Property Rights

Recipients are subject to the Bayh-Dole Act, 35 U.S.C. section 200 et seq, unless otherwise provided by law.  Recipients are
subject to the specific requirements governing the development, reporting, and disposition of rights to inventions and patents
resulting from federal financial assistance awards located at 37 C.F.R. Part 401 and the standard patent rights clause located
at 37 C.F.R. section 401.14.

Article XVII - DHS Specific Acknowledgements and Assurances

All recipients, subrecipients, successors, transferees, and assignees must acknowledge and agree to comply with applicable
provisions governing DHS access to records, accounts, documents, information, facilities, and staff.

1. Recipients must cooperate with any compliance reviews or compliance investigations conducted by DHS.

2. Recipients must give DHS access to, and the right to examine and copy, records, accounts, and other documents and
sources of information related to the federal financial assistance award and permit access to facilities, personnel, and other
individuals and information as may be necessary, as required by DHS regulations and other applicable laws or program
guidance.

3. Recipients must submit timely, complete, and accurate reports to the appropriate DHS officials and maintain appropriate
backup documentation to support the reports.

4. Recipients must comply with all other special reporting, data collection, and evaluation requirements, as prescribed by law
or detailed in program guidance.

Article XVIII - Procurement of Recovered Materials

States, political subdivisions of states, and their contractors must comply with Section 6002 of the Solid Waste Disposal Act,
Pub. L. No. 89-272 (1965), (codified as amended by the Resource Conservation and Recovery Act, 42 U.S.C. section 6962.)
  The requirements of Section 6002 include procuring only items designated in guidelines of the Environmental Protection
Agency (EPA) at 40 C.F.R. Part 247 that contain the highest percentage of recovered materials practicable, consistent with
maintaining a satisfactory level of competition.

Article XIX - Terrorist Financing
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Recipients must comply with E.O. 13224 and U.S. laws that prohibit transactions with, and the provisions of resources and
support to, individuals and organizations associated with terrorism. Recipients are legally responsible to ensure compliance
with the Order and laws.

Article XX - Civil Rights Act of 1964 - Title VI

Recipients must comply with the requirements of Title VI of the Civil Rights Act of 1964 (codified as amended at 42 U.S.C.
section 2000d et seq.), which provides that no person in the United States will, on the grounds of race, color, or national origin,
be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any program or activity
receiving federal financial assistance.  DHS implementing regulations for the Act are found at 6 C.F.R. Part 21 and 44 C.F.R.
Part 7.

Article XXI - Prior Approval for Modification of Approved Budget

Before making any change to the DHS/FEMA approved budget for this award, you must request prior written approval from
DHS/FEMA where required by 2 C.F.R. Section 200.308. DHS/FEMA is also utilizing its discretion to impose an additional
restriction under 2 C.F.R. Section 200.308(e) regarding the transfer of funds among direct cost categories, programs,
functions, or activities. Therefore, for awards with an approved budget where the Federal share is greater than the simplified
acquisition threshold (currently $250,000), you may not transfer funds among direct cost categories, programs, functions,
or activities without prior written approval from DHS/FEMA where the cumulative amount of such transfers exceeds or is
expected to exceed ten percent (10%) of the total budget DHS/FEMA last approved. You must report any deviations from
your DHS/FEMA approved budget in the first Federal Financial Report (SF-425) you submit following any budget deviation,
regardless of whether the budget deviation requires prior written approval.

Article XXII - Acknowledgement of Federal Funding from DHS

Recipients must acknowledge their use of federal funding when issuing statements, press releases, requests for proposal, bid
invitations, and other documents describing projects or programs funded in whole or in part with federal funds.

Article XXIII - Acceptance of Post Award Changes

In the event FEMA determines that changes are necessary to the award document after an award has been made, including
changes to period of performance or terms and conditions, recipients will be notified of the changes in writing. Once
notification has been made, any subsequent request for funds will indicate recipient acceptance of the changes to the
award. Please call the FEMA/GMD Call Center at (866) 927-5646 or via e-mail to ASK-GMD@fema.dhs.gov if you have any
questions.

Article XXIV - Rehabilitation Act of 1973

Recipients must comply with the requirements of Section 504 of the Rehabilitation Act of 1973, Pub. L. No. 93-112 (1973),
(codified as amended at 29 U.S.C. section 794,) which provides that no otherwise qualified handicapped individuals in
the United States will, solely by reason of the handicap, be excluded from participation in, be denied the benefits of, or be
subjected to discrimination under any program or activity receiving federal financial assistance.

Article XXV - False Claims Act and Program Fraud Civil Remedies

Recipients must comply with the requirements of the False Claims Act,  31 U.S.C. sections 3729-3733, which prohibits the
submission of false or fraudulent claims for payment to the federal government.  (See 31 U.S.C. sections 3801-3812, which
details the administrative remedies for false claims and statements made.)

Article XXVI - Nondiscrimination in Matters Pertaining to Faith-Based Organizations

It is DHS policy to ensure the equal treatment of faith-based organizations in social service programs administered or
supported by DHS or its component agencies, enabling those organizations to participate in providing important social
services to beneficiaries. Recipients must comply with the equal treatment policies and requirements contained in 6 C.F.R.
Part 19 and other applicable statues, regulations, and guidance governing the participations of faith-based organizations in
individual DHS programs.

Article XXVII - Lobbying Prohibitions

Recipients must comply with 31 U.S.C. section 1352, which provides that none of the funds provided under a federal financial
assistance award may be expended by the recipient to pay any person to influence, or attempt to influence an officer or
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employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any federal action related to a federal award or contract, including any extension, continuation,
renewal, amendment, or modification.

Article XXVIII - Education Amendments of 1972 (Equal Opportunity in Education Act) - Title IX

Recipients must comply with the requirements of Title IX of the Education Amendments of 1972, Pub. L. No. 92-318 (1972)
(codified as amended at 20 U.S.C. section 1681 et seq.), which provide that no person in the United States will, on the basis
of sex, be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any educational
program or activity receiving federal financial assistance.  DHS implementing regulations are codified at 6 C.F.R. Part 17 and
44 C.F.R. Part 19.

Article XXIX - Age Discrimination Act of 1975

Recipients must comply with the requirements of the Age Discrimination Act of 1975, Pub. L. No. 94-135 (1975) (codified as
amended at Title 42, U.S. Code, section 6101 et seq.), which prohibits discrimination on the basis of age in any program or
activity receiving federal financial assistance.

Article XXX - National Environmental Policy Act

Recipients must comply with the requirements of the National Environmental Policy Act of 1969 (NEPA), Pub. L. No. 91-190
(1970) (codified as amended at 42 U.S.C. section 4321 et seq.) and the Council on Environmental Quality (CEQ) Regulations
for Implementing the Procedural Provisions of NEPA, which require recipients to use all practicable means within their
authority, and consistent with other essential considerations of national policy, to create and maintain conditions under which
people and nature can exist in productive harmony and fulfill the social, economic, and other needs of present and future
generations of Americans.

Article XXXII - USA PATRIOT Act of 2001

Recipients must comply with requirements of Section 817 of the Uniting and Strengthening America by Providing Appropriate
Tools Required to Intercept and Obstruct Terrorism Act of 2001 (USA PATRIOT Act), Pub. L. No. 107-56, which amends 18
U.S.C. sections 175-175c.

Article XXXIV - Drug-Free Workplace Regulations

Recipients must comply with drug-free workplace requirements in Subpart B (or Subpart C, if the recipient is an individual) of 2
C.F.R. Part 3001, which adopts the Government-wide implementation (2 C.F.R. Part 182) of Sec. 5152-5158 of the Drug-Free
Workplace Act of 1988 (41 U.S.C. sections 8101-8106).

Article XXXV - Universal Identifier and System of Award Management

Recipients are required to comply with the requirements set forth in the government-wide financial assistance award term
regarding the System for Award Management and Universal Identifier Requirements located at 2 C.F.R. Part 25, Appendix A,
the full text of which is incorporated here by reference.
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Article XXXVI - Reporting Subawards and Executive Compensation

Recipients are required to comply with the requirements set forth in the government-wide award term on Reporting Subawards
and Executive Compensation located at 2 C.F.R. Part 170, Appendix A, the full text of which is incorporated here by reference
in the award terms and conditions.

Article XXXVII - Energy Policy and Conservation Act

Recipients must comply with the requirements of the Energy Policy and Conservation Act, Pub. L. No. 94- 163 (1975) (codified
as amended at 42 U.S.C. section 6201 et seq.), which contain policies relating to energy efficiency that are defined in the state
energy conservation plan issued in compliance with this Act.

Article XXXVIII - Whistleblower Protection Act

Recipients must comply with the statutory requirements for whistleblower protections (if applicable) at 10 U.S.C section 2409,
41 U.S.C. section 4712, and 10 U.S.C. section 2324, 41 U.S.C. sections 4304 and 4310.

Article XLII - SAFECOM

Recipients receiving federal financial assistance awards made under programs that provide emergency communication
equipment and its related activities must comply with the SAFECOM Guidance for Emergency Communication Grants,
including provisions on technical standards that ensure and enhance interoperable communications.
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GENERAL CONDITIONS OF 
PHILADELPHIA REGIONAL PORT AUTHORITY 

CONSTRUCTION CONTRACTS 
 
 
I. Definitions: 
 
A. The following terms and expressions used in the Contract Documents shall be defined 
and understood as follows: 
 
“Agreement” shall mean the document executed by PhilaPort and the Contractor that 
incorporates the additional Contract Documents. 
 
“City” shall mean the City of Philadelphia. 
 
“Claim Settlement Conference” shall mean the dispute resolution process, as more particularly 
described in Article X. 
  
“Commonwealth” shall mean the Commonwealth of Pennsylvania. 
  
“Contract” shall mean the complete contractual understanding between PhilaPort and the 
Contractor.  The Contract may also be referred to as the “Agreement.” 
  
“Contract Documents” shall mean the documents described in Article VI of the Contract and 
otherwise identified in these General Conditions. 
  
“Contractor” shall mean the party of the second part to the Contract. 
  
“Contract Sum” shall mean the amount stated in Article III of the Contract for the payment to the  
Contractor. 
 
“Contracting Officer” The Contracting Officer shall be the Procurement Director prior to the 
issuance of the notice to proceed.  Subsequently, the Contracting Officer shall be the Chief 
Engineer of PhilaPort. 
 
“Date of Completion” shall mean the date determined in accordance with the provisions of 
Article IV of the Agreement for the substantial completion of the Work. 
      
“Day(s),” whether or not capitalized, shall mean the number of days, excluding the first and 
including the last day of such period.  Whenever the last day of any such period shall fall on a 
Saturday or Sunday or on any day made a legal holiday by the laws of the Commonwealth or the 
United States, such day shall be omitted from the computation. 
  
“Dispute Designee” shall mean the Chief Counsel of PhilaPort, or any deputy or substitute who 
may be so designated in writing by the Executive Director.  
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“Engineer” shall mean either the Chief Engineer of PhilaPort, or any successor or successors 
duly appointed in writing by the Chief Engineer, or any deputy or substitute who may be so 
designated, in writing, by the Executive Director or through a duly authorized representative 
within the scope of the particular duties assigned such representative.  PhilaPort may also 
designate an outside design professional as the Professional to perform duties on behalf of the 
Engineer. 
  
“Executive Director” shall mean the Executive Director of PhilaPort, or any deputy or substitute 
who may be so designated in writing by the Executive Director. 
  
“FDR Meeting” shall mean a Field Dispute Review Meeting, as more particularly described in 
Article X.  
 
“Inspector” shall mean the representative of the Engineer assigned to the inspection of the Work 
under the Contract. 
 
“PhilaPort” shall mean the Philadelphia Regional Port Authority, also referred to as, “Owner” 
and “PRPA.” 
 
“Plans” shall mean the general plans and designs accompanying the Specifications and such 
supplementary drawings as may be furnished from time to time. 
  
“Professional” shall mean the Engineer unless designated otherwise. 
  
“Project” shall mean the total of the Work to be performed under the Contract and any other 
separate prime contracts as so designated by PhilaPort. 
 
“Samples” are physical examples furnished by the Contractor to illustrate materials, equipment 
or workmanship, and to establish standards by which the Work will be judged. 
 
“Shop drawings” are drawings, diagrams, illustrations, schedules, performance charts, brochures, 
catalog data, and other data which are prepared by the Contractor or any Subcontractor, 
manufacturer, supplier or distributor, and which illustrate some portion of the Work. 
  
“Site” shall mean the location where the construction or services will be performed or where the 
materials or equipment will be used pursuant to the Contract. 
  
“Special Conditions” shall mean those special conditions which modify the General Conditions. 
  
“Specifications” shall mean the written documentation accompanying the Plans, which set forth 
the Work to be performed and the methods to be used to perform the Work. 
   
“Subcontractor” shall mean persons, firms, or corporations having a direct contract with the 
Contractor to perform a portion of the Work or to furnish materials or equipment. 
  
“Substantial Completion” or “Substantially Complete” shall mean The time at which the Work 
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(or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the 
Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or a specified part thereof) can be utilized for the purposes for 
which it is intended. 
 
“Work” shall mean the subject matter of the Contract, i.e., the labor or service to be performed 
and/or the material and/or equipment to be supplied, delivered and/or installed as stated in 
Article II of the Contract or otherwise as described in the Contract Documents.   
  
“Working Day” shall mean a calendar day except Saturday, Sunday, and any day made a legal  
holiday by the laws of the Commonwealth or the United States. 
 
B. Wherever in the Specifications or the Plans the words “directed”, “required”, 
“permitted”, “ordered”, “designated”, “prescribed”, or words of similar meaning are used, it shall 
be understood that the direction, requirement, permission, order, designation, or prescription of 
the Engineer is intended, and similarly the words “approved”, “acceptable”, “satisfactory”, or 
words of similar meaning, shall mean approved by, or acceptable to, or satisfactory to the 
Engineer, subject in each case to the final determination of the Executive Director. 
 
II. Contract Award & Contractor Responsibility: 
 
A.  PhilaPort’s Right to Award Separate Contracts:  
 

PhilaPort reserves the right to award other contracts in connection with other portions of the 
Project under these or similar conditions of the Contract.  When separate prime contracts are 
awarded for different portions of the Project, the “Contractor” in the Contract Documents in 
each case shall be the contractor who signs a separate prime contract. 

 
B.  Mutual Responsibility of Contractors: 
 

1. If any part of the Contractor’s Work depends for proper execution or results upon the 
work of any other prime contractors or their subcontractors, the Contractor shall inspect 
and promptly report in writing to the Engineer and PhilaPort any apparent discrepancies 
or defects in such work that render it unsuitable for such proper execution and results.  
Failure of the Contractor to so inspect and report shall constitute an acceptance of the 
other prime contractors’ or their subcontractors’ work as fit and proper to receive the 
Contractor’s Work, except as to defects which may develop in the other prime 
contractors’ or their subcontractors’ work after the execution of the Contractor’s Work. 

 
2. The Work shall be conducted so as not to interfere with the work of other contractors.  If 

any part of the Contractor’s Work depends for proper execution or results upon work 
being done by other prime contractors or their subcontractors not under contract with the 
Contractor, the Contractor shall inspect and promptly report in writing to the Engineer 
and PhilaPort any interference, defects, or delays in the work done or being done by the 
other prime contractors or their subcontractors.  In the event that any prime contractor 
shall not complete the various portions of the Project in general harmony, and another 
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prime contractor shall be caused damage or injury by the failure to so act in harmony, the 
prime contractor damaged or injured shall have the right to settle by agreement or 
arbitration such claim or disputes in accordance with the provisions of Section XI herein.  
PhilaPort, however, shall not be liable to any prime contractor for any increased costs or 
damages resulting from the defective work, interference, or delays of other prime 
contractors. 

 
C.  Cooperation with Other Contractors: 
 

1. The Contractor shall cooperate with any other contractors on concurrent work that may 
be on or adjacent to the Contractor’s Work, and shall afford reasonable facilities and 
access to them.  Except as provided in Section XI, herein, the Engineer will decide any 
matters in dispute as to the performance of the Work, including access to the Site and 
priority of performance on either side of the division line between contiguous Contract 
sections. 

 
2. The Contractor shall afford other prime contractors and their subcontractors reasonable 

opportunity for the introduction and storage of their materials and equipment and the 
execution of their work, and shall properly connect and coordinate the Contractor’s Work 
with the work awarded by PhilaPort to other contractors. 

 
3. Where any portion of the Work is done in combination with or affects in any way the 

progress of the work of other contractors, the Contractor shall cooperate with such 
contractors and shall perform the details of the Contract at such time and in such a 
manner that the Work and all other work may proceed without interruption.  Where 
electrical, plumbing, heating, or mechanical equipment is installed under separate 
contracts, concurrently with construction contracts, the equipment contractors shall keep 
in close touch with the construction work; and the contractor for the main construction 
shall give the equipment contractors at least twenty-four (24) hours’ notice, excepting 
Saturdays, Sundays, and those days made a legal holiday by the laws of the 
Commonwealth or the United States, of any intention to place concrete, do backfilling, or 
perform similar work affecting the installation of such equipment.  The equipment 
contractors shall thereupon promptly furnish and install their equipment as required.  
Should the equipment contractors fail to do such work within a reasonable time after 
having been so notified, and the progress of the Work is thereby delayed, the Engineer 
shall have the right to order the installation work performed by another contractor and to 
deduct the cost thereof from any monies due under the equipment contract. 

 
D.  Execution of the Contract Documents: 
 

By executing the Contract, the Contractor represents that the Contractor has visited the Site 
and by careful personal examination is satisfied as to the Contract Documents and the 
physical condition of the location where the Work is to be performed, and that the Contractor 
has correlated these personal observations with the requirements of the Contract Documents.  
The Contractor shall assume all risks resulting from the Contractor’s reliance upon test data 
provided for reference only by PhilaPort as provided in Section 3.C of the Instructions to 
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Bidders, and the Contractor shall assume all risks resulting from any changes in the 
conditions of the Site which may occur during the progress of the Work except as provided in 
Section VIII.E herein. 

 
E.  Subcontracts: 
 

1. The Contractor shall not assign the Contract or any part thereof, and the Contractor shall 
not assign any right to any monies to be paid to the Contractor under the Contract without 
the prior written consent of PhilaPort.  The Contract as a whole shall not be sublet.  No 
portion of the Work shall be sublet without the approval of the Engineer, and no 
Subcontractor shall be employed unless in the opinion of the Engineer the Subcontractor 
is reliable, responsible, and competent to perform the Work in compliance with the 
Contract Documents.  All entities so employed shall be bound by the terms and 
provisions of the Contract, and neither the Contractor nor the Contractor’s sureties will be 
relieved from the terms and conditions of the Contract or their duties or responsibilities 
under the same by reason of such employment. 

 
2. The Contractor shall perform at least twenty percent (20%) of the total amount of the 

Work with the Contractor’s own organization based upon the Contract Sum. 
 

3. All Work performed for the Contractor by a Subcontractor shall be pursuant to an 
appropriate agreement between the Contractor and the Subcontractor (and, where 
appropriate, between Subcontractors and sub-subcontractors).  All agreements between 
the Contractor and Subcontractors and between Subcontractors and sub-subcontractors 
for Work performed under the Contract shall be forwarded to PhilaPort for approval prior 
to the commencement of any Work by a Subcontractor or a sub-subcontractor and shall 
contain provisions, acceptable to PhilaPort, that: 

 
a. preserve and protect the rights of PhilaPort, and the Engineer with respect to the 

Work to be performed under the subcontract so that the subcontracting thereof 
will not prejudice any such rights; 

 
b. require that such Work be performed in accordance with the Contract Documents; 

 
c. require submission to the Contractor of applications for payment under each 

subcontract to which the Contractor is a party, in reasonable time to enable the 
Contractor to apply for payment in accordance with Section XIV, herein; 

 
d. require that all claims for additional costs, extensions of time or otherwise with 

respect to subcontracted portions of the Work shall be submitted to the Contractor 
(via any Subcontractor or sub-subcontractor where appropriate) in the time and 
manner provided in the Contract Documents for like claims by the Contractor 
against PhilaPort; 

 
e. require that each Subcontractor to fully warrant and guarantee for the benefit of 

PhilaPort the effectiveness, fitness for the purpose intended, quality and 
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merchantability of any item provided and/or installed by such Subcontractor; 
 

f. require that the Subcontractor is without privity of contract to PhilaPort and that 
the Subcontractor agrees by signing the subcontract that the Subcontractor neither 
acquires nor intends to acquire any rights against PhilaPort pursuant to a third 
party beneficiary theory or any other theory; and 

 
g. obligate each Subcontractor (and sub-subcontractor) to specifically consent to all 

provisions of this Section II.E. 
 
F.  Contractor’s Obligations: 
 

The Work to be done under the Contract is indicated in detail in the Contract Documents.  
The Contractor shall furnish all labor, materials, plans, tools, and appliances necessary to 
complete the Work to the satisfaction of the Engineer in the manner and within the time 
required in the Contract Documents at the prices bid, agreed upon, and fixed therefore.  If, at 
any time, the Contractor’s methods, force, or equipment appear to the Engineer to be unsafe, 
insufficient, or inadequate for the proper performance of the provisions of the Contract, the 
Engineer may order the Contractor to make such changes as the Engineer may deem 
necessary, and the Contractor shall comply with such orders, but the failure of the Engineer 
to make such demands shall not relieve the Contractor of its obligations under the Contract 
Documents.  The Contractor shall maintain an office where orders and instructions may be 
delivered, and shall give personal attention to the faithful performance of the Work.  The 
Contractor shall employ a competent representative or superintendent who shall have full 
authority to receive and execute orders, and to supply such labor, tools, and materials as may 
be required for the proper performance of the Work.  The Contractor shall be responsible to 
the Engineer and to PhilaPort and to all other Contractors for the acts and/or omissions of the 
Contractor’s employees and Subcontractors, their agents and employees, and all other 
persons performing any of the Work under a contract with the Contractor.  The Contractor, 
its agents and employees, shall act in an independent capacity and shall not act or be deemed 
to act as employees, officers, or agents of PhilaPort or the Commonwealth. 

 
G.  Supervision and Procedures: 
 

1. The Contractor shall be solely responsible for all means, techniques, and portions of the 
Work to be performed under the Contract, whether by the Contractor, a Subcontractor or 
otherwise. 

 
2. The Contractor shall provide continuous supervision of the Work by a duly authorized 

and competent superintendent.  At the time that PhilaPort, or the Engineer acting on 
behalf of PhilaPort, issues the notice to proceed with the Work, the Contractor shall 
submit to PhilaPort the name and qualifications of a superintendent acceptable to 
PhilaPort.  The Contractor shall not change the superintendent without the prior written 
approval of PhilaPort, and the Contractor must submit to PhilaPort, in writing, the 
justification for any such change, along with the name and qualifications of the individual 
whom the Contractor proposes to be the new superintendent. 
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3. PhilaPort may demand of the Contractor the dismissal of any person employed by the 

Contractor who, in the sole opinion of PhilaPort, is incompetent or guilty of misconduct. 
 

4. PhilaPort may withhold any payments which are or may become due the Contractor or 
PhilaPort may suspend the Work at the expense of the Contractor, if the Contractor fails 
to comply with the provisions of this Section II.G. 

 
H.  Contractor Integrity: 
 

1. The following terms used in this Section II.H shall be defined and understood as follows: 
 

a. “Confidential” means information that is not public knowledge, or available to the 
public on request, disclosure of which would give an unfair, unethical, or illegal 
advantage to another desiring to contract with PhilaPort. 
 

b. “Consent” means written permission by a duly authorized member or employee of 
PhilaPort, provided that where the material facts have been disclosed, in writing, 
by prequalification or contractual terms, PhilaPort shall be deemed to have 
consented by virtue of execution of the Contract. 
 

c. “Financial Interest” means ownership of more than a five percent (5%) interest in 
any business; or holding a position as an officer, director, trustee, partner, 
employee, or the like, or holding any position of management. 
 

d. “Gratuity” means any payment of more than nominal monetary value in the form 
of cash, travel, entertainment, gifts, meals, lodging, loans, subscriptions, 
advances, deposits of money, services, employment or contracts of any kind. 

 
2. The Contractor shall maintain the highest standards of integrity in the performance of the 

Contract and shall take no action in violation of Federal or Commonwealth laws, 
regulations, or other requirements that govern contracting with the Commonwealth or 
PhilaPort. 

 
3. The Contractor shall not disclose to others any confidential information gained by virtue 

of the Contract. 
 

4. The Contractor shall not, in connection with the Contract or any other contract with 
PhilaPort or the Commonwealth, directly or indirectly, offer, confer, or agree to confer 
any pecuniary benefit on anyone as consideration for the decision, opinion, 
recommendation, vote, other exercise of discretion, or violation of a known legal duty by 
any member or employee of PhilaPort or the Commonwealth. 

 
5. The Contractor shall not, in connection with the Contract or any other contract with 

PhilaPort or the Commonwealth, directly or indirectly, offer, give, or agree or promise to 
give to anyone any gratuity for the benefit of or at the direction or request of any member 
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or employee of PhilaPort or the Commonwealth. 
 
 

6. Except with the consent of PhilaPort or the Commonwealth, neither the Contractor nor 
anyone in privity with the Contractor shall accept or agree to accept from, or give or 
agree to give to, any person, any gratuity from any person in connection with the 
performance of the Work under the Contract except as provided therein. 

 
7. Except with the consent of PhilaPort, the Contractor shall not have a financial interest in 

any other contractor, Subcontractor providing services, labor, or materials for the Work. 
 

8. The Contractor, upon being informed that any violation of this Section II.H has occurred 
or may occur, shall immediately notify PhilaPort in writing. 

 
9. The Contractor, by execution of the Contract and by the submission of any bills or 

invoices for payment pursuant thereto, certifies and represents that the Contractor has not 
violated any of these provisions. 

 
10. The Contractor shall, upon request of PhilaPort or the Office of State Inspector General, 

reasonably and promptly make available to PhilaPort and that office and its 
representatives, for inspection and copying, all business and financial records of the 
Contractor of, concerning, and referring to the Contract or which are otherwise relevant 
to the enforcement of this Section II.H 

 
11. For a violation of this Section II.H, PhilaPort may terminate the Contract and any other 

contract with the Contractor, claim liquidated damages in an amount equal to the value of 
anything received in breach of this Section II.H, claim damages for all expenses incurred 
in obtaining another contractor to complete performance under the Contract, and debar 
and suspend the Contractor from doing business with PhilaPort.  These rights and 
remedies are cumulative, and the use or nonuse of any one shall not preclude the use of 
all or any other.  These rights and remedies are in addition to those PhilaPort and/or the 
Commonwealth may have under law, statute, regulation or otherwise. 

 
I.  Offset of Tax Liability: 
 

1. By executing the Contract, the Contractor: 
 

a. Certifies that the Contractor has no outstanding tax liability to the 
Commonwealth; 

 
b. Authorizes the Department of Revenue of the Commonwealth to release 

information related to its tax liability to PhilaPort and the Commonwealth’s 
Department of General Services; and 
 

c. Authorizes the Commonwealth and PhilaPort to set off any state and local tax 
liabilities of the Contractor or any of its subsidiaries, as well as any other amount 
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due to the Commonwealth from the Contractor, against any payment due to the 
Contractor under the Contract. 

 
2. The certification of no outstanding tax liability is a material representation of fact upon 

which reliance is placed by PhilaPort in entering into the Contract.  If it is later 
determined that the Contractor knowingly rendered an erroneous certification, PhilaPort 
may find the Contractor in default and terminate the Contract.  Erroneous certification 
may also be grounds for the initiation of civil or criminal proceedings. 

 
J.  Commonwealth Audit: 
 

1. The funds for the Contract are subject to audit by PhilaPort and other agencies and 
representatives of the Commonwealth in accordance with applicable laws and 
regulations.  PhilaPort reserves the right to perform additional audits of a 
financial/compliance, economy/efficiency or program results nature, if deemed 
necessary. 

 
2. The Contractor will submit to PhilaPort copies of any audit conducted by or at the request 

of the Contractor that involves the funds for the Contract. 
 
K.  Contractor Responsibility Provision: 
 

1. By executing the Contract, the Contractor certifies that it is not currently under 
suspension or debarment by the Commonwealth, any other state or the federal 
government.  The Contractor also acknowledges that if it is currently under suspension or 
debarment, its bid, in most instances, will not be accepted or considered. 

 
2. If the Contractor enters into any subcontracts under the Contract with subcontractors who 

are currently suspended or debarred by the Commonwealth during the term of the 
Contract or any extensions or renewals thereof, PhilaPort shall have the right to require 
the Contractor to terminate such contracts. 

 
L. Professional Services: 
 

If the Professional is one other than the Engineer, at the time of execution of the agreement 
between PhilaPort and the Professional, PhilaPort may at PhilaPort’s sole discretion require 
the Professional to give security for the full and faithful performance of such agreement by 
the Professional. Nothing herein creates any rights on the part of the Contractor or any other 
party. 

 
M.  Status and PhilaPort of the Engineer: 
 

Unless otherwise delegated to the Professional, the Engineer shall have the status and 
authority as provided in this Section II.M. The Engineer shall have responsibility for the 
general supervision and direction of the Work, the interpretation of the Plans and 
Specifications, the ordering of additions to or deductions from the Work, and the 
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determination of procedure.  The Engineer shall give all orders and directions contemplated 
under the Contract Documents.  The actions of the Engineer shall in no way alter the status of 
the Contractor as an independent contractor, and no action of the Engineer shall be 
interpreted as making the Contractor an agent of PhilaPort.  The Engineer shall in all cases 
determine the amount, quality, acceptability, and fitness of the Work to be paid for under the 
Contract, and shall have the authority to reject all Work which does not conform to the 
Contract Documents.  The Engineer shall determine all other questions that may arise in 
relation to the execution of the Work.  The Engineer shall adjust and decide any differences 
or conflicts that may arise between the Contractor and other contractors for concurrent work. 

 
N.   Third-party Actions 
 

1. The Agreement between PhilaPort and the Contractor and the other Contract Documents, 
and information supplied to the Contractor in connection with this Project, including any 
deficiency, inconsistency or misrepresentation therein, shall not create any cause of 
action in favor of or against any third party, whether such action may be for breach of 
contract, breach of warranty, negligence, misrepresentation or other tort, or otherwise 
including claims against the architect and its consultants, and their employees, officers 
and representatives. 

 
2. Except when Contractor is required to pursue a claim directly against another contractor 

or a Subcontractor as directed elsewhere in the Contract Documents, Contractor agrees 
that any and all claims, disputes or legal actions filed or pursued by the Contractor in 
connection with this Contract, the Contract Documents or the Project, shall be filed or 
pursued only against PhilaPort under the claims procedures set forth in the General 
Conditions and that no claims or legal actions will be filed or pursued against PhilaPort’s 
design professionals, administrators, officers, directors, their employees, representatives, 
or consultants, or their employees or representatives. Contractor agrees that this 
paragraph shall survive termination of this agreement.  Contractor also agrees that this 
paragraph shall be binding whether or not it claims prior breach of this contract and that 
this paragraph shall apply to any and all claims including breach of contract, breach of 
warranty, negligence, misrepresentation or other tort, or otherwise. 

 
3. If any portion of the Contract Documents shall be in conflict with any other portion after 

the application of the rules of interpretation set forth elsewhere in these General 
Conditions, the various documents comprising the Contract Documents shall govern in 
this order and sequence, with the document listed first controlling over the document 
listed thereafter:   

 
a. Amendments and other Modifications issued subsequent to the execution of this 

Agreement 
b. Agreement or Contract between PhilaPort and the Contractor  
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c. Addenda issued prior to execution of the Contract 
d. General Conditions, as amended and modified  
e. Notice or Notices to Proceed 
f. General or Special Requirements   
g. Plans and Specifications  
h. Instructions to Bidders  
i. Performance and Payment Bonds 
j. Other documents referenced in the Contract Documents or attached to another 

Contract Document and not specifically excluded as a Contract Document 
 

Where two documents are of equal precedence, the document with the later date of 
execution shall control.   

 
III. General Legal Compliance: 
 
A.  Laws and Ordinances: 
 

The Contractor shall give all notices and comply with all applicable laws, ordinances, 
regulations, rules, and orders of any public authority bearing on the Work, as may be 
amended from time to time (“Applicable Laws”).  If the Contractor observes that any of the 
Contract Documents are in conflict with any Applicable Laws in any respect, the Contractor 
shall promptly notify the Engineer in writing.  If the Contractor performs any Work knowing 
it to be contrary to Applicable Laws, with or without such written notice to the Engineer, the 
Contractor shall assume full responsibility therefor and shall bear all costs attributable 
thereto. 

 
B.  Hours and Conditions of Employment: 
 

The Contractor agrees to abide and be bound by the laws of the Commonwealth relating to 
and regulating the hours and conditions of employment by Acts of Assembly in such case 
made and provided.   

 
C.  Americans with Disabilities Act: 
 

1. Pursuant to federal regulations promulgated under the authority of the Americans With 
Disabilities Act, 28 C.F.R. § 35.101 et seq., the Contractor understands and agrees that no 
individual with a disability shall, on the basis of the disability, be excluded from 
participation in the Contract or from activities provided for under the Contract.  As a 
condition of accepting and executing the Contract, the Contractor agrees to comply with 
the “General Prohibitions Against Discrimination,” 28 C.F.R. § 35.130, and all other 
regulations promulgated under Title II of the Americans With Disabilities Act which are 
applicable to the benefits, services, programs, and activities provided by the 
Commonwealth through contracts with outside contractors. 
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2. The Contractor shall be responsible for and agrees to indemnify and hold harmless the 
Commonwealth and PhilaPort from all losses, damages, expenses, claims, demands, suits, 
and actions brought by any party against the Commonwealth or PhilaPort as a result of 
the Contractor’s failure to comply with the provisions of this Section III.C.   

 
 
D.  Equal Employment Opportunities: 
 

1. In accordance with Pa. Stat. Ann. tit. 55, § 697.16, the nondiscrimination and contract 
compliance plans used by PhilaPort are required to be the same as those used by the 
Commonwealth’s Department of General Services. 

 
2. During the term of the Contract, the Contractor agrees to comply with the following 

“nondiscrimination clause”: 
 

a. The Contractor shall not discriminate against any employee, applicant for 
employment, independent contractor, or any other person because of race, color, 
religious creed, ancestry, national origin, age, or sex.  The Contractor shall take 
affirmative action to ensure that applicants are employed, and that employees or 
agents are treated during employment, without regard to their race, color, 
religious creed, ancestry, national origin, age, or sex.  Such affirmative action 
shall include, but is not limited to, the following:  employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training.  The Contractor shall post in conspicuous places, available to employees, 
agents, applicants for employment and other persons, a notice setting forth the 
provisions of this nondiscrimination clause. 

 
b. The Contractor shall in advertisements or requests for employment placed by it or 

on its behalf state that all qualified applicants will receive consideration for 
employment without regard to race, color, religious creed, ancestry, national 
origin, age, or sex. 
 

c. The Contractor shall send each labor union or workers’ representative with which 
it has a collective bargaining agreement or other contract or understanding, a 
notice advising said labor union or workers’ representative of its commitment to 
this nondiscrimination clause.  Similar notice shall be sent to every other source 
of recruitment regularly utilized by the Contractor. 

 
d. It shall be no defense to a finding of noncompliance with the Contract 

Compliance Regulations (the “Contract Compliance Regulations”, 16 Pa. Code 
Chapter 49) issued by the Pennsylvania Human Relations Commission (the 
“Commission”) or with the terms and provisions of this nondiscrimination clause 
that the Contractor had delegated some of its employment practices to any union, 
training program, or other source of recruitment which prevents it from meeting 
its obligations.  However, if the evidence indicates that the Contractor was not on 
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notice of the third-party discrimination or made a good faith effort to correct such 
discrimination, such factor shall be considered in mitigation in determining 
appropriate sanctions. 
 

e. Where the practices of a union or any training program or other source of 
recruitment will result in the exclusion of minority group persons, so that the 
Contractor will be unable to meet its obligations under the Contract Compliance 
Regulations or pursuant to the terms and provisions of this nondiscrimination 
clause, the Contractor shall then employ and fill vacancies through other 
nondiscriminatory employment procedures. 
 

f. The Contractor shall comply with the Contract Compliance Regulations, which 
are incorporated herein by reference as if fully set forth herein, and with all laws 
prohibiting discrimination in hiring or employment opportunities.  In the event of 
the Contractor’s noncompliance with the terms and provisions of this 
nondiscrimination clause or with any such laws, the Contractor may, after hearing 
and adjudication, be terminated or suspended, in whole or in part, and the 
Contractor may be declared temporarily ineligible for other contracts with 
agencies of the Commonwealth, and such other sanctions may be imposed and 
remedies invoked as provided by the Contract Compliance Regulations. 
 

g. The Contractor shall furnish to PhilaPort and the Commission, all necessary 
employment documents and records and shall permit access by PhilaPort and the 
Commission to the Contractor’s books, records, and accounts, for purposes of 
investigation to ascertain compliance with the provisions of the Contract 
Compliance Regulations.  If the Contractor does not possess documents or records 
reflecting the necessary information requested, it shall furnish such information 
on reporting forms supplied by PhilaPort or the Commission. 
 

h. The Contractor shall actively recruit minority Subcontractors and Subcontractors 
with substantial minority representation among their employees.  The Contractor 
shall comply with its obligations under the Diversity Inclusion Plan, including 
specifically the periodic submittal of forms and reports. 
 

i. The Contractor shall include the provisions of this nondiscrimination clause in 
every subcontract, so that such provisions will be binding upon each 
Subcontractor. 
 

j. The terms used in this nondiscrimination clause shall have the same meanings as 
used in the Contract Compliance Regulations. 
 

k. The Contractor’s obligations under this nondiscrimination clause are limited to 
the Contractor’s facilities within the Commonwealth, or, where the Contract is for 
the purchase of goods manufactured outside of the Commonwealth, the facilities 
at which such goods are actually produced. 
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3. It is hereby agreed that any failure to comply with the foregoing nondiscrimination clause 
shall constitute a substantial breach of the Contract.  It is further agreed that in the event 
PhilaPort, or the Commission if the Commission assumes sole responsibility for the 
determination of the compliance status of the Contractor, determines after a hearing and 
adjudication that the Contractor or any Subcontractor or any person acting on behalf of 
the Contractor or of any Subcontractor hereunder, has failed to comply with any of the 
provisions of the foregoing nondiscrimination clause, PhilaPort or the Commission may 
provide for the fixed-period suspension of the remaining obligations under the Contract 
pending compliance by the Contractor with the Contract Compliance Regulations; 
provided that the failure of the Contractor to comply with the adjudication within the 
fixed-period stated in the order, but not fewer than thirty (30) days, shall be considered a 
material breach and shall give the Commonwealth the right to bring an action against the 
Contractor and the surety on the Contractor’s bond to recover expenses incurred in re-
letting the Contract, delay in performance, or other verifiable damages. 

 
E.  Prevailing Wages: 
 

1. The Contractor and all Subcontractors are subject to the provisions, duties, obligations, 
remedies, and penalties of the Pennsylvania Prevailing Wage Act, Pa. Stat. Ann. tit. 43, 
§165-1 et seq., which is incorporated herein by reference as if fully set forth herein.  Not 
less than the prevailing minimum wages as determined by the Secretary of Labor and 
Industry of the Commonwealth shall be paid to all workers employed by the Contractor 
and all Subcontractors. 

 
2. The Contractor and all Subcontractors of whatever tier agree to employ or utilize labor 

that participates in an approved Apprenticeship Program as defined herein for each craft 
or trade of the labor force performing the Work.  An approved Apprenticeship Program is 
one that is registered at the time the Contract is executed with the Pennsylvania 
Apprenticeship and Training Council.  Apprentices employed on the Project shall be 
those participating in the approved Apprenticeship Program and whose training and 
employment are in full compliance with the provisions of the Act dated July 14, 1961 
(P.L. 604), as amended, known as “The Apprenticeship and Training Act” and the rules 
and regulations issued pursuant thereto.  Any employee using the tools of a craft who 
does not qualify as an apprentice within the provisions shall be paid the minimum wage 
predetermined for journeymen in that particular craft and/or classification  

 
3. Should the Contract Documents include information on Davis-Bacon wage rates, 

Contractor shall pay the higher of the Pennsylvania Prevailing Wage rate and the Davis-
Bacon wage rate.  

 
F. Preferential Hiring of Veterans: 

 
The Contractor, Subcontractor(s) or any person in either of their behalf, shall carry out the 
provisions of Section 1 of the Act of August 1, 1975 (P.L. 233, No. 92), 51 Pa. C.S.A. §7106, 
which concerns the giving of preferences to honorably discharged persons who have served 
in the armed forces of the U.S. during any war or armed conflict, in determining who shall be 
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employed on public works, which act in part provides: 
 
Whenever the Commonwealth issues specifications for the construction, alteration or 
repair of any public works, such specifications shall include a provision under which the 
contractors and subcontractors shall agree to give a preferential rating similar to that 
given by the Commonwealth to any soldier making application for employment upon 
such public works. 

 
 
 
G.  Environmental Laws: 
 

1. The Contractor shall be required to comply strictly with the provisions of all Federal, 
Commonwealth, multi-state, local, county, municipal or any other governmental law, 
directive, statute, ordinance, rule, regulation, or standard, common law or any judgment, 
order, writ, notice, decree, permit, license, approval, consent or injunction, relating to any 
environmental, health or safety matters or conditions, hazardous materials, pollution or 
protection of the environment, as amended, including, but not limited to:  the Act to 
Prevent Pollution from Ships, 33 U.S.C. § 1901 et seq.; the Clean Air Act, 42 U.S.C. 
§ 7401 et seq.; the Coastal Zone Management Act of 1972, 16 U.S.C. § 1451 et seq.; the 
Comprehensive Environmental Response, Compensation, and Liability Act of 1980, 42 
U.S.C. § 9601 et seq.; the Emergency Planning and Community Right-To-Know Act of 
1986, 42 U.S.C. § 11001 et seq.; the Federal Water Pollution Control Act, 33 U.S.C. § 
1251 et seq.; the Noise Control Act of 1972, 42 U.S.C. § 4901 et seq.; the Ocean 
Dumping Ban Act of 1988, 33 U.S.C. §§ 1414b, 1414c; the Public Health Service Act, 42 
U.S.C. §§ 300f - 300j-26; the Toxic Substances Control Act, 15 U.S.C. § 2601 et seq.; the 
Air Pollution Control Act, 35 P.S.§ 4001 et seq.; the Boiler and Unfired Pressure Vessel 
Law, 35, P.S. § 1331 et seq.; the Building Energy Conservation Act, 35 P.S. § 7201 et 
seq.; the Clean Streams Law, 35 P.S. § 691.1 et seq.; the Dam Safety Act, 32 P.S. § 693.1 
et seq.; the Fire and Panic Act, 35 P.S. § 1221 et seq.; the Hazardous Sites Cleanup Act, 
35 P.S. § 6020.101 et seq.; the Municipal Waste Planning, Recycling and Waste 
Reduction Act, 53 P.S. § 4000.101 et seq.; the Pennsylvania State Police Code (Fire 
Marshal Code), 37 Pa. Code Chapters 11, 13; the Storage Tank and Spill Prevention Act, 
35 P.S. § 6021 et seq.; the Pennsylvania Sewage Facilities Act, 35 P.S. §750.1 et seq.; the 
Storm Water Management Act, 32 P.S. § 680.1 et seq.; the Worker and Community Right 
to Know Act 35 P.S. §7301 et seq.; and the Air Management Code, Philadelphia, Pa., 
Code § 3-101 et seq. and applicable provisions of local fire codes. 

 
2. If the Contractor must undertake additional Work due to the enactment of new or the 

amendment of existing statutes, rules or regulations occurring after the submission of the 
Contractor’s bid, PhilaPort shall issue a change order setting forth the additional Work 
that must be undertaken, which shall not invalidate the Contract.  The cost of such a 
change order shall be determined in accordance with Section VIII.E herein, provided, 
however, that such additional costs to undertake Work not specified in the invitation for 
bids shall not be approved unless written authorization is given the Contractor prior to the 
undertaking of such additional Work. 
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3. PhilaPort shall not be responsible for any asbestos, PCBs, petroleum, hazardous waste, 

radioactive materials, or other toxic materials uncovered or revealed at the Site which 
were brought to the Site by the Contractor, any Subcontractor, anyone else for whom the 
Contractor is responsible, or any other person. 

 
 
 
 
H.  Taxes:  
 

The Contractor shall pay all sales, mercantile, consumer, use, service, and other similar taxes 
which are required by Applicable Laws for the Work or portions thereof provided by the 
Contractor.  The Contractor is required to pay Pennsylvania Sales and Use Taxes and may 
claim an exemption only for some construction materials.  The Contractor shall pay all 
Federal Excise Taxes if due. 

 
I.  Permits and Licenses: 
 

The Contractor shall obtain all permits and licenses required by Federal, State, and local 
laws, ordinances, and regulations which are applicable to the Contractor and the Work, 
unless otherwise specifically directed; and the Contractor shall pay all necessary fees, costs, 
or expenses incurred in obtaining such permits and licenses including, but not limited to, 
building permits, water permits, air permits and certificates of occupancy.  In addition, the 
Contractor will be required to pay the fee where a service is rendered or materials, supplies, 
or equipment is provided. 

 
J.  Maintenance of Waterways: 
 

1. In and around navigable waterways, the Work shall be carried on in full compliance with 
applicable requirements of the United States Department of Defense, Coast Guard, the 
Philadelphia Department of Commerce, and any other governmental agency having 
jurisdiction.  Movement of boats and vessels of all kinds shall be maintained unless 
interference is permitted otherwise by the United States Department of Defense and the 
Navigation Commission for the Delaware River and its Navigable Tributaries, and any 
other governmental agency having jurisdiction, and then only within the limits and times 
specified.  Should the Contractor, during the progress of the Work, sink or lose any 
material, plant, machinery, etc., which may be dangerous to or obstruct navigation, the 
Contractor shall forthwith recover and remove the same.  The Contractor shall give 
immediate notice to the proper authorities of such obstruction, and, if required, shall, 
under the directions of said authorities, mark or buoy such obstructions until the same are 
removed. 

 
2. Upon the completion of the Work affecting waterways of any character, all equipment 

shall be removed, and material deposited in such waterways shall also be removed unless 
otherwise ordered or permitted, so as to leave an unobstructed channel of not less than the 
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same width and depth and with the banks, retaining structures, or wharves in a condition 
at least equal to that existing before the beginning of the Work. 
 

 
 
 
 
 
 
IV. Specific Legal Requirements: 
 
A.  Assignment of Antitrust Claims: 
 

The Contractor and PhilaPort recognize that in actual economic practice, overcharges by the 
Contractor’s Subcontractors resulting from violations of State or Federal antitrust laws are in 
fact borne by PhilaPort.  As part of the consideration for the award of the Contract, and 
intending to be legally bound, the Contractor assigns to PhilaPort all right, title and interest in 
and to any claims the Contractor now has or may hereafter acquire under State or Federal 
antitrust laws relating to the goods or services which are provided under the Contract. 

 
B. Accidents: 
 

The Contractor shall be deemed and considered an independent contractor with respect to the 
Work, and shall assume all risks and responsibility for casualties of every description in 
connection with the Work.  The Contractor shall have charge of the Work until completion 
and acceptance, and shall alone be liable and responsible for any accidents to persons and 
any loss or damage to property, buildings, or adjacent work that may occur as a consequence 
of or during the progress of the Work, whether such damage or accident is due to the 
negligence of the Contractor’s servants, agents, employees, or whether such damage or 
accident is due to the inherent nature of the Work.  It is not the intention of this Section IV.B 
or of anything herein provided to confer a third party beneficiary right of action upon any 
person whatsoever and nothing hereinbefore or hereinafter set forth shall be construed so as 
to confer upon any person other than PhilaPort a right of action either under the Contract or 
in any manner whatsoever. 

 
C.  Indemnification: 
 

The Contractor shall indemnify, defend, and hold harmless PhilaPort, the agent of PhilaPort 
acting as Construction Manager, the Commonwealth, and the tenants of any facilities affected 
by the Work, and their officers, employees, and agents, from and against any and all losses, 
costs (including litigation costs and counsel fees), claims, suits, actions, damages, liability, 
and expenses in connection with loss of life, bodily injury, personal injury, or damage to 
tangible property to the extent occasioned wholly or in part by the Contractor’s act or 
omission or the act or omission of  the Contractor’s agents, contractors (including 
subcontractors and suppliers), officers, employees, or servants pursuant to the Contract.   
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D.  Intellectual Property: 
 

As part of the consideration for the award of the Contract, the Contractor agrees to assign to 
PhilaPort all of its rights, title, and interest in its inventions, patents, patent applications, 
copyrights, ideas, improvements, trade secrets, know-how, technical data, drawings and 
manufacturing information (the “Intellectual Property”) which arise out of or relate to the 
Work, Plans, or Specifications, but only insofar as such have been prepared for the purposes 
of the Project.  The Contractor shall promptly disclose the Intellectual Property to PhilaPort, 
and shall keep confidential the Intellectual Property which is not publicly known.  Upon 
request by PhilaPort, the Contractor shall take all actions, including execution of documents, 
to assist PhilaPort in documenting, recording, registering, perfecting, or otherwise securing, 
maintaining, and enforcing the Intellectual Property rights, title and interest.  Upon request 
by PhilaPort, the Contractor shall promptly deliver to PhilaPort all documents or other 
tangible materials which comprise or embody the Intellectual Property. 

 
E.  Patented Appliances, Products or Processes: 
 

To the fullest extent permitted by law, the Contractor agrees to indemnify, defend, and hold 
harmless PhilaPort, all its members, officers, and employees from all suits and actions of 
every name, nature, and description brought against them, or any of them, for or on account of 
the use of patented appliances, products, processes, constructions, designs, or methods, or the 
infringement of any patent, trademark, or copyright, and the Contractor shall pay all royalties, 
charges, and penalties which may become due or payable by reason of such use or 
infringement.  Prior to the issuance of the final estimate, upon request by the Engineer, the 
Contractor shall submit evidence of the full payment of such royalties, charges, and penalties, 
or in lieu thereof the Contractor shall give such security, approved by PhilaPort’s legal 
counsel, as may in the opinion of the Engineer be necessary to indemnify and hold harmless 
PhilaPort, all its members, officers, and employees as aforesaid. 

 
F.  No Estoppel or Waiver of Legal Rights: 
 

Neither PhilaPort nor the Engineer shall be precluded or estopped by the approved 
applications for payment or payments made or given by any of them or by any of their agents 
or employees, under any provision or provisions herein, at any time, either before or after the 
completion and acceptance of the Work and payment thereof, from showing the true and 
correct amount and character of the Work performed by the Contractor; nor from showing at 
any time, that any such approved applications for payment or payments are untrue or 
incorrectly made in any particular; or that the Work or any part thereof does not conform to 
the Contract Documents.  PhilaPort shall have the right to reject the whole or any part of the 
aforesaid Work should the said approved applications for payment or payments be found or 
be known to be inconsistent with the terms of the Contract Documents, or otherwise 
improperly given; and PhilaPort shall not be precluded or estopped, notwithstanding any 
such approved applications for payment or payments, from demanding and recovering from 
the Contractor or the surety or both such damages as PhilaPort may sustain by reason of the 
failure to comply with the terms of the Contract Documents, or on account of any 
overpayments made.  Neither the acceptance by PhilaPort or the Engineer or any of their 
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agents or employees, nor any certificate approved for payment of money, nor any payments 
for, nor acceptance of the whole or any part of the Work by PhilaPort, nor any extension of 
time, nor any position taken by PhilaPort or its employees, shall operate as a waiver of any 
portion of the Contract or any power herein reserved by PhilaPort or any right to damages; 
nor shall any waiver of any breach of the Contract be held to be a waiver of any other 
subsequent breach. 

 
 
 
 
G.  Legal Relations and Responsibilities: 
 

1. The Contract is not to be construed as being made for the benefit of any person or 
political subdivision not a party to the Contract, nor shall the Contract be construed to 
authorize any person or political subdivision not a party to the Contract to maintain any 
lawsuit hereunder, nor shall the Contract be construed to constitute the basis for the 
maintenance of any lawsuit by any person, other than as provided in Section IV(B) 
herein, or political subdivision not a party hereto. 

 
2. The Contractor acknowledges that PhilaPort, as an agency of the Commonwealth, enjoys 

sovereign immunity as provided in Section 18 of the Philadelphia Regional Port 
Authority Act, 55 P.S. §697.18. 

  
H.  Unauthorized Acts: 
 

Any act of an PhilaPort representative, official, agent, or employee, that is not within the 
scope of that person’s authority or employment as delineated in the Contract Documents, 
shall not be binding on PhilaPort nor shall it be deemed to be a defense by the Contractor for 
the breach of any of the conditions and provisions of the Contract. 

 
I.  Successors and Assigns: 
 

The Contract shall be binding on the parties hereto, their heirs, executors, administrators, 
successors, and assigns, but it may not be assigned by the Contractor without the prior 
written consent of PhilaPort. 

 
J.  Governing Law: 
 

The Contract shall be governed by and construed and enforced in accordance with the laws 
of the Commonwealth of Pennsylvania, without giving effect to the principles of conflicts of 
law thereof. 
 

V. Standards of Review & Project Compliance: 
 
A.  Sketch Drawings:  
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If the Contractor requires sleeves and openings for the Work in any deck, concrete slab or 
wall, the Contractor shall furnish to PhilaPort and all other prime contractors involved a 
complete set of location sketch drawings in triplicate showing size and shape of openings.  
Each prime contractor shall be responsible for reviewing the drawings in order that there will 
be no interference and/or conflict in their respective portions of the Work.  When this review 
is finalized, the Contractor shall submit these drawings to PhilaPort and the Engineer in a 
final workable form. 

 
 
B.   Chases and Openings: 
 

1. The contractor for general construction will construct or have built into building walls, 
partitions, and floors all such chases and openings as are required.  Each prime contractor 
will be responsible to see that the chases and openings affecting their work are installed 
in accordance with the Plans submitted to the contractor for general construction. 

 
2. All construction pertaining to the cutting of chases and openings shall be done to the 

entire satisfaction of PhilaPort and the Engineer.  Should the cutting of such chases and 
openings be required after construction of walls, partitions, floors or other work are 
completed, PhilaPort may require such work to be performed in a manner so as to result 
in unmarred work even to the extent of requiring the removal and rebuilding of walls, 
partitions, and other work, all of which shall be at the sole cost and expense of the 
responsible prime contractor. 

 
C.  Shop Drawings and Samples: 
  

1. The Contractor shall submit all necessary shop drawings or catalog data to the Engineer 
in accordance with a priority schedule established by the Engineer. 

 
2. When drafting is required, transparent reproductions of shop drawings (one of each 

drawing) shall be submitted by the Contractor during the checking period prior to the 
required submittal and within the time period which is established in the Contract 
Documents, in order to enable the Engineer to make corrections in pencil, reproduce 
them for the Engineer’s records, and return for correction the original shop drawing 
tracings.  The Contractor shall include in the Contractor’s submittal one line print of each 
transparency for the Engineer to keep as a record.  Until shop drawings have received the 
Engineer’s approval as being in compliance with the Contract Documents, the Contractor 
shall resubmit them in the manner last marked for correction.  When shop drawings are 
noted “Approved” for compliance with the Contract Documents by the Engineer, the 
Contractor shall have ten (10) sets of final shop drawings or catalog data printed and 
furnished to the Engineer.  Where no special drafting is involved, such as cuts of standard 
equipment, catalog cuts, and other matter so printed in quantity, the printed matter may 
be submitted instead of the transparencies. 

 
3. The Contractor shall review, stamp with approval and submit, with reasonable 

promptness in an orderly sequence so as to cause no delay in the Work or in the work of 
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any other contractor, all shop drawings and samples required by the Contract Documents 
or required subsequently by the Engineer for modifications.  Shop drawings and samples 
shall be properly identified as specified, or in such manner as the Engineer may require.  
If the shop drawings show variations from the Contract Documents because of standard 
shop practice or other reason, the Contractor shall make specific mention of such 
variations on the shop drawings and in the Contractor’s letter of submission, in order that, 
if accepted, suitable action may be taken for proper adjustment by way of increase or 
decrease in the Contract Sum; otherwise, the Contractor will not be relieved of the 
responsibility for executing the Work in complete conformity with the Contract even 
though the shop drawings, samples or catalog data have been approved. 

 
4. By approving and submitting shop drawings and samples, the Contractor thereby 

represents that the Contractor has determined and verified all applicable field 
measurements, field construction criteria, materials, catalog numbers and similar data, or 
will do so, and that the Contractor has checked and coordinated each shop drawing and 
sample with the requirements of the Work and the Contract Documents. 

 
5. The Engineer will review and approve shop drawings and samples with reasonable 

promptness, but the Engineer’s review and approval is only for conformance with the 
design concept of the Project and with the information given in the Contract Documents.  
The Engineer’s approval of a separate item shall not indicate approval of an assembly in 
which the item functions. 

 
6. The Contractor shall make any corrections required by the Engineer and shall resubmit 

the required number of corrected copies of shop drawings or new samples until approved, 
which resubmission shall be acted upon by the Engineer with reasonable promptness.  
When resubmitting shop drawings, the Contractor shall direct specific attention to any 
revisions made, other than the corrections requested by the Engineer on previous 
submissions, by noting such revisions on the resubmitted shop drawings. 

 
7. The Engineer’s approval of shop drawings or samples shall not relieve the Contractor of 

responsibility for any deviation from the requirements of the Contract Documents, unless 
the Contractor has informed the Engineer in writing of such deviation at the time of 
submission, has noted the deviation on the shop drawings, and the Engineer and PhilaPort 
have  given written approval of the specific deviation; nor shall the Engineer’s approval 
relieve the Contractor from responsibility for errors or omissions in the shop drawings or 
samples. 

 
8. No portion of the Work requiring a shop drawing or sample submission shall be 

commenced until the submission has been approved by the Engineer.  Any Work 
commenced by the Contractor prior to final approval of the shop drawings and/or 
samples by the Engineer shall be performed by the Contractor at the Contractor’s own 
risk. 

 
D.  Plans and Specifications: 
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1. The Plans, with all notes thereon, and the Specifications are intended to be correlative 
and of equal force and effect.  However, if a discrepancy arises between them, the more 
stringent standard shall apply.  The Plans give general dimensions and sizes, and such 
details as are required to cover special features.  Figures shall have preference over scale 
in reading dimensions.  The Plans and Specifications are intended to provide a standard 
of quality and quantity.  The Contractor is required to field verify all dimensions, sizes, 
quantities, etc. prior to beginning Work. 

 
2. The organization of the Specifications into divisions, sections and articles, and the 

arrangement of drawings shall not control the Contractor in dividing the Work among 
any Subcontractors or in establishing the extent of the Work to be performed by any 
trade.  The thorough and complete coordination of all aspects of the Project is the 
responsibility of the Contractor. 

 
3. Where the Work is shown in complete detail on only a portion of a drawing, or there is an 

indication of continuation the remainder being shown in outline, the Work drawn out in 
detail shall be understood to apply to other like portions of the Work.  On all Work of a 
remodeling nature or installation within present buildings, the actual situation at the Site 
controls any information given which may affect the quantity, size and quality of 
materials required for a satisfactorily completed Contract, whether or not such 
information is indicated on the Plans or within the Specifications. 

 
4. The Contractor shall maintain at the Site for PhilaPort and the use of the Engineer one (1) 

copy of all Plans, Specifications, bulletins, addenda, approved shop drawings, catalog 
data, manufacturers’ operating and maintenance instructions, certificates, warranties, 
guarantees and other operating and maintenance data, change orders, and other 
modifications, including as-built drawings (to be printed on mylar), in good order and 
marked daily by the Contractor to record all approved changes made during the Work.  
These shall be turned over to the Engineer by the Contractor at the time of the Substantial 
Completion of the Contract for the purpose of assembling and correlating said material 
for use by PhilaPort. 

 
E.  Copies Furnished and Ownership of the Contract Documents: 
 

1. Unless otherwise provided in the Contract Documents, the Contractor will be furnished, 
free of charge by PhilaPort (or the Engineer acting on behalf of PhilaPort), one (1) 
complete set of Plans and Specifications if such are needed for the Work.  If additional 
sets are required, PhilaPort (or the Engineer, at the direction of PhilaPort) shall be 
reimbursed by the Contractor for the cost of providing the additional sets. 

 
2. All Plans, Specifications and copies thereof furnished by PhilaPort or the Engineer are 

and shall remain the property of PhilaPort.  They are not to be used on any other project, 
and with the exception of one (1) set for each party to the Contract, are to be returned at 
the completion of the Work to PhilaPort within thirty (30) days of PhilaPort’s request for 
such documents. 
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3. The Contractor expressly agrees and acknowledges that the Engineer and PhilaPort will 
not be responsible for the acts or omissions of any contractor under the Project, or any 
Subcontractor, or any of their agents or employees, or any other persons performing any 
of the Work under the Project. 

 
4. If corrective work or drawings are required of the Engineer due to defective or 

nonconforming work by the Contractor, the cost for additional professional services shall 
be borne by the Contractor, provided that the Engineer submits those costs to PhilaPort 
and the Contractor within thirty (30) days after the completion of said additional services.  
PhilaPort shall review for approval the corrective work and/or drawings which are 
prepared by the Engineer in order to determine that the corrective work and/or drawings 
fall within the original scope of the Contract. 

 
F.  Standards of Quality: 
 

1. Where trade names, catalog numbers and manufacturers of material or equipment are 
specified in the Contract Documents, except where specific requirements are noted, they 
are mentioned therein for the purpose of establishing a standard of quality, performance, 
and appearance, and for establishing a standard of competitive bidding.  Should the 
Contractor desire to deliver or install material or equipment other than that which is 
specified, the Contractor shall certify that the proposed substitute material or the 
equipment is equal in quality, performance and appearance to that identified in the 
Specifications, and the Contractor shall submit to the Engineer and PhilaPort, subsequent 
to the award of the Contract, a request to deliver or install such material or equipment.  
The Contractor’s request shall include a comprehensive description of the proposed 
substituted material or equipment, including engineering, construction, dimension and 
performance data, along with a statement of cost involved.  Within thirty (30) days after 
receipt of the Contractor’s request, the Engineer, with the approval of PhilaPort, shall 
render a written determination to the Contractor which shall be final and conclusive.  If 
the Contractor shall refuse or fail to proceed as directed by PhilaPort, PhilaPort may 
declare the Contractor in default. 

 
2. The Contractor shall be responsible for any and all costs incurred as a result of any 

substitution.  If the cost of the substituted item is less than the specified item, PhilaPort is 
entitled to a credit for the difference between the cost of the substituted item and the cost 
of the item specified. 

 
G.  Quantities are Approximate: 
 

When quantities of the various classes of the Work to be done and materials to be furnished 
under the Contract are stated, they are estimated and approximate.  When stated in the 
Proposal they are given only for the purpose of comparing the bids on a uniform basis.  
PhilaPort does not guarantee that the amount stated will correspond to the actual amounts 
that are eventually comprised in the Work, and no claim for damages, for anticipated profit, 
or for loss of profit, will be allowed the Contractor in the event of a disagreement with the 
final estimate of the Work completed.  PhilaPort reserves the right to increase or decrease the 
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quantities or to entirely omit any of the items as contained in the Proposal, to the extent 
found necessary by the Engineer. 

 
H.  Methods to be Approved:  
  

Before commencing the Work, the Contractor shall, when required by the Engineer, submit 
for approval the proposed methods of performing the Work, including maintaining travel, 
underpinning, bulkheading, shoring, sinking foundations, handling spoils, lighting, 
maintaining structures, street surfaces, and drainage, and all other branches of operations.  
Such approval is reserved in order to safeguard PhilaPort’s interest, but it will in no way 
relieve the Contractor of the obligation or responsibility for the safe and proper conduct of 
the Work. 

 
I.  Completeness of Data:  
 

The term “structures” as used in the Contract shall apply to all surface, subsurface and 
overhead structures of whatever character within the zone of influence of the Work, 
including buildings situated in or adjacent to the excavation.  Where these structures are 
shown or indicated on the Plans, the information given is in accordance with the best 
information in the possession of PhilaPort, but is approximate only.  The data is not 
warranted to be either complete or correct, and the Contractor shall assume all risks resulting 
from the conditions differing from the approximations shown. 

 
J.  Lines and Grades; City Datum: 
  

Vertical dimensions are given in United States standard feet and fractions thereof.  Unless 
otherwise stated, elevations preceded by a plus (“+”) or a minus (“-”) sign refer respectively 
to distances above or below the established City Datum, which is two and one quarter (2.25) 
feet above mean high water on the Delaware River at Chestnut Street, Philadelphia.  
Dimensions locating buildings and structures shall be verified and checked in the field by the 
Contractor before proceeding with construction details affected thereby.  Any of the Work 
improperly done without lines, levels or instructions shall be removed and replaced by the 
Contractor at the Contractor’s own expense.  Failure to do so in the sole judgment of the 
Engineer may be considered by PhilaPort as a violation of the Contract. 

 
K.  As-Built Documents: 
 

At the time of Substantial Completion, as such term is defined in Section XVI herein, the 
Contractor shall provide to the Engineer one set of all as-built drawings, and six copies of 
each shop drawing, catalog data, manufacturers’ operating and maintenance instructions, 
certificates, warranties, written guarantees and related documents required by the Contract 
Documents.  In addition, the Contractor shall supply electronic copies of each as-built 
drawings in Auto Cad latest version and .PDF. 
 
If any portion of the Work is designed by the Contractor (for example, sprinkler calculations) 
the engineer of record performing such work shall issue a letter of certification indicating that 
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the work as installed meets the design intent, is in compliance with applicable codes and that 
it is approved by said engineer.   

 
VI. Insurance: 
 
A.  Contractor’s Insurance: 
 

1. The Contractor shall, at its sole cost and expense, procure and maintain in full force and 
effect, covering the performance of the Work, the types of insurance specified in this 
Section VI.A.  The insurance shall be procured from reputable insurers, acceptable to 
PhilaPort and authorized to do business in the Commonwealth.  The insurance required, 
except the Professional Liability Insurance, shall be written on an “occurrence” basis and 
not a “claims-made” basis.  In no event shall Work be performed pursuant to the Contract 
until the required evidence of insurance has been furnished and approved to PhilaPort.  If 
the Contractor fails to obtain or maintain the required insurance, PhilaPort shall have the 
right to treat such failure as a material breach of the Contract and to exercise all 
appropriate rights and remedies.  The Contractor shall provide for at least thirty (30) 
days’ prior written notice to be given to PhilaPort in the event coverage is materially 
changed, cancelled or non-renewed. 

 
2. PhilaPort, the Commonwealth, and the tenants of any facilities affected by the Work, 

their officers, employees, and agents are to be named as additional insureds on the 
General Liability Insurance policy of the Contractor.  In addition, an endorsement to the 
insurance policy is required stating that the coverage afforded PhilaPort, the 
Commonwealth, and the tenants of any facilities affected by the Work, and their officers, 
employees, and agents as additional insureds will be primary to any coverage available to 
the Contractor. 

 
3. The amount of insurance required by this Section VI.A is as follows:   

 
a) Workers Compensation and Employers Liability and/or Harbor Worker’s 

Compensation Act, the Jones Act or other Maritime Employer’s Liability Act: 
  

1. Workers Compensation:  Statutory limits. 
 

2. Employers Liability:  $500,000 each accident - bodily injury by accident; 
$500,000 each employee - bodily injury by disease; and $500,000 policy 
limit - bodily injury by disease. 

 
3. Other States’ coverage and Pennsylvania endorsement. 

 
b) General Liability Insurance: 

 
1. Limit of Liability:  $1,000,000 per occurrence combined single limit for 

bodily injury and property damage; $1,000,000 personal and advertising 
injury; and $2,000,000 general aggregate. 
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2. Coverage:  Premises operations; blanket contractual liability; personal 

injury liability (employee exclusion deleted); products and completed 
operations; independent contractors; employees and volunteers as 
additional insureds; cross liability; and broad form property damage 
(including completed operations) 

 
c) Automobile Liability: 

 
1. Limit of Liability:  $1,000,000 per occurrence combined single limit for 

bodily injury and property damage liability. 
 

2. Coverage:  Owner, non-owned and hired vehicles. 
 

d) Professional Liability Insurance (if required): 
 

1. Professional Liability Insurance for projects that involve design services, 
including, but not limited to, design/build contracts. 

 
2. Limit of Liability:  $1,000,000 with a deductible not to exceed $25,000. 

 
3. Coverage:  Errors and omissions. 

 
4. Coverage for occurrences happening during the performance of the Work 

shall be maintained in full force and effect under the insurance policy or 
“tail” coverage for a period of at least two (2) years after completion of the 
Work. 

 
e) Pollution Liability Insurance at a minimum of $1,000,000 per occurrence with an 

aggregate of $2,000,000. 
 

4. Certificates of insurance evidencing the required coverages shall be submitted to 
PhilaPort’s Insurance Department at least ten (10) days before work on site is begun.  
This ten (10) day requirement for advance documentation of coverage may be waived in 
situations where such waiver will benefit PhilaPort, but under no circumstances shall the 
Contractor actually begin Work without providing the required evidence of insurance.  
PhilaPort reserves the right to require the Contractor to furnish certified copies of the 
original policies of all insurance required under the Contract Documents at any time upon 
ten (10) days’ prior written notice to the Contractor. 

 
5. It is expressly understood and agreed that the furnishing of insurance pursuant to this 

Section VI.A shall in no way limit the liability or responsibilities and obligations of the 
Contractor as provided in the Contract Documents. 

 
6. Where applicable, all insurance shall provide coverage for work being performed within 

fifty (50) feet of a railroad. 
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B.  Contractor’s Liability Insurance: 
 

1. The Contractor’s certificate of insurance for general liability shall contain the following 
statement:  “The risks covered in this policy include all risks inherent in performing 
demolition work, including but not limited to the following:  explosion, collapse, and 
underground hazards.” 

 
2. The Contractor’s certificate of insurance for workmen’s compensation shall contain the 

following statement:  “All workers performing demolition work under this contract are 
covered under the classification for demolition workers.” 

 
3. The Contractor’s and the Subcontractors’ liability insurance shall include adequate 

protection against the special hazard of blasting in the amount of at least three hundred 
thousand dollars ($300,000). 
 

 
VII. Safety: 
 
A.  Safety of Persons and Property: 
 

1. The Contractor shall take all necessary precautions for the safety of, and shall provide all 
reasonable protection to prevent damage, injury or loss to: 

 
a. all employees on the Site, and all other persons who may be affected by the Work; 

 
b. the Work, whether in storage on or off the Site, under the care, custody or control 

of the Contractor or any Subcontractors or sub-subcontractors; and 
 

c. other property at the Site or adjacent thereto which may be affected by the Work, 
including trees, shrubs, lawns, walks, pavements, roadways, structures and 
utilities not designated for removal, relocation or replacement in the course of the 
Work. 

 
2. All damages or loss to any property referred to in Sections VII.A.1.b and c caused in 

whole or in part by the Contractor, any Subcontractor, any sub-subcontractor, or anyone 
directly or indirectly employed by any of them or by anyone for whose acts any of them 
may be liable, shall be remedied by the Contractor, except damage or loss attributable to 
faulty Plans or Specifications or to the acts or omissions of PhilaPort or Engineer or 
anyone employed by either of them or for whose acts either of them may be liable, and 
not attributable to the fault or negligence of the Contractor. 

 
3. The Contractor is responsible for safety.  The Contractor shall submit a site specific 

safety plan.  The Contractor shall comply with all applicable, laws, ordinances, rules, 
regulations and orders of any public authority having jurisdiction for the safety of persons 
or property or to protect them from damage, injury or loss.  The Contractor shall erect 
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and maintain as required by existing conditions and progress of the Work, until the 
acceptance of the completion of the Contractor’s portion of the Project, all reasonable 
safeguards for safety and protection, including posting danger signs and other warnings 
against hazards, promulgating safety regulations and notifying owners and users of 
adjacent utilities. 

 
4. If and when the use of explosives and other hazardous materials or equipment is 

necessary for the prosecution of the Work, the Contractor shall observe the utmost care, 
performing such Work with experienced workers and in accordance with all Federal, 
Commonwealth, City and institutional regulations, so as not to endanger life or property.  
Rock encountered within a minimum of five (5) feet of pipe lines or buildings shall be 
removed without blasting.  All explosives shall be stored in a secure and safe manner, in 
strict conformity with all Commonwealth and City regulations and all such storage shall 
be marked clearly, “Dangerous-Explosives” and shall be in the care of competent watch 
people at all times.   

 
5. Prior to the initiation of any work on site, the Contractor shall designate a responsible 

member of the Contractor’s organization at the Site whose duty shall be the prevention of 
accidents.  This person shall be the Contractor’s superintendent unless otherwise 
designated in writing by the Contractor to PhilaPort and the Professional. 

 
6. The Contractor shall not load or permit any part of the Work to be loaded so as to 

endanger the safety of the Work. 
 
B.  Safety Precautions and Programs: 
 

The Contractor shall be responsible for initiating, maintaining and supervising all Federal, 
Commonwealth and City safety precautions and programs required on the Site during the 
term of the Contract. 

 
C.  Emergencies: 
 

In any emergency affecting the safety of persons or property, the Contractor shall act, at the 
Contractor’s discretion, to prevent threatened damage, injury or loss.  Any additional 
compensation or extension of time claimed by the Contractor on account of emergency 
work shall be determined as provided in Sections VIII.E through I herein. 

 
D.  Access to Fire Hydrants and Fire Alarm Boxes: 
 

The Contractor must comply with all applicable fire codes and regulations.  Fire hydrants 
shall be left at all times clear of obstructions and readily accessible for fire apparatus and no 
material or other obstructions shall be placed within fifteen (15) feet of a fire hydrant.  Fire 
alarm boxes shall be supported and protected and maintained so as to be readily accessible 
and open to view.  Excavations shall be decked or bridged, where necessary, to permit the 
safe passage of fire apparatus and to give access to fire hydrants and to adjacent buildings for 
the extinguishing of fires.  Where necessary, branch pipes shall be extended from the nozzles 
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of the fire hydrants for convenient attachment to the fire engines.  The pipes connecting the 
fire hydrants to the mains shall be protected from freezing, and the fire hydrants (particularly 
the high pressure type) shall, where necessary, be braced or tied to the connecting pipes to 
prevent movement under water pressure. 

 
E.  Safety and Sanitary Provisions: 
 

The Contractor shall provide means and appliances and shall enforce suitable rules for the 
safe performance of the Work and for the safety and health of workers.  The completed 
portions of the Work shall be kept clean and in a sanitary condition.  The Contractor shall 
provide and maintain properly secluded sanitary facilities, in accordance with existing 
Federal, Commonwealth and City regulations, for the exclusive use of workers.  When 
directed by PhilaPort, the Contractor shall dismantle and remove these facilities.   

 
F.  Danger Signals: 
 

The Contractor, at the Contractor’s own expense, shall erect and maintain all necessary 
warning buoys, barricades, red lanterns, and danger signals as required by the applicable laws 
and regulations.  The lights shall be kept burning from sunset until sunrise, and necessary 
watchpersons shall be provided for the safety of the public.  The Contractor shall observe 
such rules relative to signals and safeguards as the police regulations, harbor and other 
regulations, laws, and ordinances require. 
 

 
VIII. Contract Time and Change Orders: 
 
A.  Contract Time: 
 

1. Time is an essential element and of the essence of the Contract.  Unless otherwise 
specifically provided in the Contract Documents, or authorized in writing by PhilaPort or 
the Engineer, the Contractor shall begin the Work within ten (10) Working Days from the 
date of notice to proceed, and shall complete all of the Work under the Contract on or 
before the date determined in accordance with the Agreement. 

 
2. The Contractor will not be required to proceed with the Work, if, for any reason for 

which the Contractor is not responsible, the Work cannot be commenced within three (3) 
months from the date of execution of the Contract, and in such case, at the request of the 
Contractor, the Contract shall be declared null and void.  This shall not apply to contracts, 
the beginning of which is dependent upon the progress of other contracts, where this 
condition is plainly indicated by PhilaPort in the Contract Documents or in another order 
written by PhilaPort. 

 
3. Should PhilaPort cause any delay in the completion of the Contract, by failure to give 

possession of the Site, by changes in the Plans and Specifications, or by requiring for any 
cause the suspension of the Work, the Contractor will be entitled to a reasonable 
extension of the time specified for the completion of the Work.  Any claim arising from 
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such delay must be made in writing to the Engineer immediately upon the occurrence of 
the delay, and the Engineer will determine what allowance, if any, shall be made, but no 
additional compensation for consequential damages arising from such delay will be 
allowed.  The time allowed for any delay will be added to and will correspondingly 
extend the Date of Completion. 

 
4. For a contract whose Date of Completion is on or before a specified number of calendar 

days, no allowance will be made for non-Working Days or delays due to unfavorable 
weather, to the removal, relocation or fulfillment of other requirements by utilities, or to 
the failure to obtain material and equipment. 

 
5. For a contract whose Date of Completion is on or before a specified number of Working 

Days, allowances will be made for days or portions of days, in increments of one-quarter 
day, for conditions entirely beyond the control of the Contractor.  An allowance shall be 
made for unsuitable weather necessitating a suspension of the Work or other unfavorable 
conditions when the operation which controls the progress of the Work is suspended.  A 
record of the Working Days shall be kept by PhilaPort; and this record shall be available 
to the Contractor on request.  The Contract time shall start with the first Working Day 
after the date of the notice to proceed and the scheduled Date of Completion shall be that 
established by the specified number of Working Days plus the allowances. 

 
6. Notwithstanding the above provisions of this Section VIII, the Contractor will not be 

liable or responsible for delays or damage to the Work caused by acts of God, acts of 
public enemy, acts of Government, quarantine restrictions, general strikes throughout the 
trade, or freight embargoes not caused or participated in by the Contractor. 

 
B. Liquidated Damages: 
 

1. Delay in completion of the Work.  The Contractor acknowledges and agrees that 
PhilaPort will incur substantial damages if the Work is not performed in accordance with 
the requirements of this Agreement.  The parties agree that it would be extremely 
difficult and impractical under the presently known and anticipated facts and 
circumstances to ascertain and fix actual damages that PhilaPort would incur under these 
circumstances, and, accordingly, the parties agree that PhilaPort’s remedy shall be to 
recover from the Contractor as liquidated damages, and not as a penalty the Contract Sum 
multiplied by 0.005 for each and every calendar day that the Work remains incomplete.  
The liquidated damages identified in this Section relate solely to the Contractor’s delay in 
completing the Work in accordance with the requirements of this Agreement and not to 
other breaches, actions or omissions of the Contractor.  The liquidated damages identified 
in this Section shall not limit PhilaPort’s remedies for other breaches, actions, or 
omissions of the Contractor, including termination for failure to complete the Work. 
 

2. Failure to meet Diversity Inclusion participation levels.  The Contractor acknowledges 
that the diversity and inclusion commitments submitted as part of its bid were an integral 
part of its bid and contracting requirements.  The Contractor and agrees that PhilaPort 
will incur substantial damages to its efforts to promote diversity and inclusion if the 
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commitment levels for the Work are not achieved in accordance with the requirements of 
this Agreement.  The parties agree that it would be extremely difficult and impractical 
under the presently known and anticipated facts and circumstances to ascertain and fix 
actual damages that PhilaPort would incur under these circumstances, and, accordingly, 
the parties agree that PhilaPort’s remedy shall be to recover from the Contractor as 
liquidated damages, and not as a penalty the dollar value of the participation committed 
multiplied by 0.10.  The liquidated damages identified in this Section relate solely to the 
Contractor’s failure to meet its commitment of diversity and inclusion in accordance with 
the requirements of this Agreement and not to other breaches, actions or omissions of the 
Contractor.  The liquidated damages identified in this Section shall not limit PhilaPort’s 
remedies for other breaches, actions, or omissions of the Contractor, including 
termination for failure to complete the Work. 

 
 
C.  Progress Schedule: 
 

1. Immediately upon receipt of notice of the award of the Contract, the contractor for 
general construction on the Project shall furnish to each separate prime contractor within 
seven (7) days a schedule for the proposed prosecution of the Work under the Contract.  
Thereafter, each separate prime contractor shall submit to the contractor for general 
construction within fourteen (14) days after receipt of notice of the award of the Contract, 
a schedule for the proposed prosecution of the Work under their respective contracts.  
The contractor for general construction shall then submit to the Engineer and PhilaPort 
within twenty-one (21) days after receipt of notice of the award of the Contract, a 
complete set of progress schedule signed by all prime contractors indicating their 
approval, and showing in detail to the satisfaction of the Engineer and PhilaPort, the 
proposed coordinated dates for the performance of each phase of work under each 
contract on the Project.  The date of notice from the Engineer to proceed with the Work 
will be the actual start date of the Contract.  The time period from the date of the notice 
from the Engineer to proceed with the Work to the commencement of on-site Work is 
part of the time period of the Contract, and is for the purpose of performing all off-site 
Work including the preparation by the Contractor of all documents required by PhilaPort.  
No extensions of time will be granted to the Contractor for the time period commencing 
with the notice from the Engineer to proceed with the Work and ending with the 
commencement of on-site Work.  In the event that PhilaPort, for any period after the 
commencement of on-site Work, grants an extension of time for sixty (60) days or more 
to the Contractor, the Contractor shall prepare a revised progress schedule and obtain the 
signatures of all prime contractors indicating their approval, and shall forward the revised 
progress schedule to the Engineer within twenty (20) days from the approval of the 
extension.  In no event will the granting of an extension of time to any contractor under 
the Project automatically entitle any other prime contractor to an extension of time.  In 
the event that the Contractor is the only contractor under the Project, the Contractor shall 
submit a progress schedule to the Engineer and PhilaPort within ten (10) days of receipt 
of notice of the award of the Contract.   

 
2. The Contractor is to routinely update the schedule to accurately reflect the work that has 
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been performed as well as keep the future tasks on schedule with the completion date.  
The project schedule should be submitted to PhilaPort at least on a monthly basis.  
 

3. The Contractor shall complete portions of the Work in such order of time as may be 
stated in the Specifications or as required in the progress charts as approved by all prime 
contractors and PhilaPort.  PhilaPort may require the Contractor, at no additional cost to 
PhilaPort, to supply additional forces, equipment, tools and materials and/or provide for 
an increase in working hours, and/or increase the number of Working days per week in 
order to keep up with the progress chart.  If the Contractor shall refuse or fail to proceed 
as directed by PhilaPort, PhilaPort may find the Contractor in breach of the Contract 
and/or declare the Contractor in default. 

 
4. PhilaPort shall have the right to use or occupy any completed or partially completed 

portions of the Work, whether or not the time may have expired for completing the entire 
Work or said portions of the Work, but such use or occupancy shall not be deemed an 
acceptance of the Work so taken or used, or any portion thereof.  Prior, however, to such 
use or occupancy, PhilaPort shall inspect the Work to be occupied to determine if it is in 
conformity with the Contract, and any subsequent damage thereto due solely to the use 
and occupancy of the completed portion, will not be the responsibility of the Contractor. 

 
D. Progress Meetings:   
 

Progress meetings may be held as often as required by the Engineer and must be attended by 
the Contractor and his representatives who are authorized to make decisions and 
representations affecting the progress of the Work on the Project.  The dates and time of 
progress meetings will be given to all concerned parties and these conferences shall be 
attended whether or not a particular contractor may be affected.  A failure to attend shall be 
construed to be a violation of the contract. 

 
E.  Change Orders: 
 

1. If changes in the design of any portion of the Work or the requirements of the 
Specifications are deemed necessary by the Engineer in order to carry out and complete 
more fully the Work agreed to be performed under the Contract, the Engineer may order 
alterations to or changes in the Work covered by the Contract Documents, and the 
Contractor shall comply with such orders.  All such changes in the Work shall be 
authorized by change order.  If such changes increase the cost of the Work to the 
Contractor, additional compensation will be allowed by PhilaPort.  If such changes 
diminish the cost of the Work to the Contractor, the amount of such diminution shall be 
deducted by PhilaPort in its sole discretion.  No consequential loss of profit on account of 
changes or of the Work not executed will be allowed the Contractor, but the Contractor 
may be entitled to an extension of time on this account.   

 
2. A change order is a written order to the Contractor, signed by PhilaPort and issued after 

the execution of the Contract, authorizing a change in the Work or an adjustment in the 
Contract Sum or the Date of Completion.  The Contract Sum and the Date of Completion 
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may be changed only by a change order. 
 

3. The cost or credit to PhilaPort resulting from a change in the Work shall be determined in 
one or more of the following ways in accordance with the current administrative 
procedures of PhilaPort, at the option of PhilaPort: 

 
a. by unit prices stated in the Proposal, Specifications, or from prices agreed 

upon in the breakdown sheet;  
 

b. by a detailed cost breakdown properly itemized, the breakdown shall 
include size, quantity, type, etc. and may include a maximum of fifteen 
percent (15%) markup to labor costs for overhead and profit and a 
maximum of ten percent (10%) markup to material costs for overhead and 
profit; or 
 

c. if neither method set forth in Sections VIII.E.3.a and b are utilized after 
good faith negotiations, PhilaPort may direct the Contractor to proceed 
with the Work involved on a force account basis for which payment shall 
be made as provided in Section VIII.I herein. 

 
4. If unit prices are stated in the Contract Documents or subsequently agreed upon, and if 

the quantities originally contemplated are so changed in a proposed change order that  
application of the agreed unit price to the quantities of Work proposed will create a 
hardship on PhilaPort or the Contractor, the applicable unit prices shall be equitably 
adjusted by a change order to prevent such hardship. 

 
5. If the Contractor claims that additional cost or time is involved because of: 

 
a. any written interpretation issued; 

 
b. any order issued by the Engineer to stop the Work, provided that the 

Contractor was not at fault; or 
 

c. any written order for a minor change in the Work; 
 

then, pursuant to Section VIII.F herein, the Contractor shall make such claims for 
additional cost or time and PhilaPort shall determine if such claims are appropriate. 

 
6. Upon the issuance of a change order, the Contractor shall proceed to perform the Work in 

accordance with the Contract Documents, even if the amount of additional payment or 
credit or adjustment in the Contract Sum or the extent of any change in the Date of 
Completion, if any, resulting from such Work has not yet been determined and even if 
there is a disagreement between PhilaPort and the Contractor as to whether the 
Contractor is entitled to additional payment or an extension of time for performing such 
Work.  
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7. Should concealed conditions be encountered which are unascertainable from the Contract 
Documents, visits to the Site and reasonable investigation, and which are at variance with 
the conditions indicated by the Contract Documents; or should there be encountered 
unknown physical conditions below the surface of the ground of an unusual nature, 
differing materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract; the Contract Sum shall be 
equitably adjusted by a change order upon claim by either party made within seven (7) 
Working Days after the first observance of the conditions.  No adjustment shall be made 
to the Contract Sum, however, for concealed conditions encountered during the cutting 
and patching of the Work. 

 
F.  Claims for Additional Cost or Time: 
 

1. If the Contractor wishes to make a claim for an increase in the Contract Sum or an 
extension in the Date of Completion, the Contractor shall give PhilaPort written notice 
thereof in accordance with the requirements of Section X.A herein, but in no case more 
than thirty (30) days after the occurrence of the event giving rise to such claim.  This 
notice shall be given by the Contractor before proceeding to execute the Work, except in 
an emergency endangering life or property, in which case the Contractor shall proceed in 
accordance with Section VII.C herein.  No such claim shall be valid unless so made.  If 
PhilaPort and the Contractor cannot agree on the amount of the adjustment in the 
Contract Sum or the Date of Completion, it shall be determined by PhilaPort.  Any 
determination to change the Contract Sum or Date of Completion resulting from such 
claim, shall be authorized by a change order. 

 
2. No claims for increased costs, charges, expenses, or damages of any kind, unless 

otherwise provided herein, shall be made by the Contractor against PhilaPort for any 
delays or hindrances from any cause whatsoever, including but not limited to strikes, 
walkouts or work stoppages during the progress of any portion of the Work; provided, 
however, that PhilaPort, in its  discretion, may compensate the Contractor for any such 
delays by extending the Date of Completion, which extension shall constitute the 
exclusive remedy between the parties. 

 
 
 
G.  Minor Changes in the Work: 
 

PhilaPort may order minor changes in the Work not involving an adjustment in the Contract 
Sum or an extension of the Date of Completion and not inconsistent with the intent of the 
Contract Documents.  Such changes may be effected by written field order as provided in 
Section VIII.H herein or by other written order.  Such changes shall be binding on PhilaPort 
and the Contractor. 

 
H.  Field Orders: 
 

After an interpretation of the Contract Documents by the Engineer, PhilaPort may issue 
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written field orders consistent with the Contract Documents without changing the Contract 
Sum or Date of Completion.  The Contractor shall carry out such field orders promptly.  

 
I.  Force Account: 
 

1. Payment under Force Account will be for the actual and necessary direct cost of the 
Work in accordance with the orders of the Engineer, and in addition thereto the 
percentage of such cost hereafter stated.  “Actual and necessary direct cost” shall be 
deemed to include the following:  

 
a. For contracts for Goods and Materials only, the actual and necessary direct cost of 

the work done under Force Account as noted above, ten percent (10%) will be 
added to the actual expenditure in Work. 

 
b. For Service contracts and Construction contracts, the actual and necessary direct 

cost shall be: 
 

1. The actual expenditure for labor for the time actually engaged in the 
Work, including the distributed cost of foremen in direct charge of such 
labor, insurance, taxes, and other payments applicable to such labor. 
 

2. The actual expenditure for materials used by or incorporated in the Work. 
 

3. A reasonable hourly, weekly or monthly rental as applicable, as 
determined by the Engineer, for use of motor trucks and special equipment 
such as power-operated shovels, cranes, drills, paving breakers, etc. (but 
not including small hand tools or company provided vehicles), at a rate not 
to exceed the current local rate charged for the type of equipment used, for 
the time that such equipment is required on the Site for the performance of 
Force Account work exclusively.  The rental price shall be for the 
equipment provided on the Site and shall include transportation to and 
from the Site, fuel, power, lubricants, operating tools, repairs, insurance,  
depreciation, replacements, and the sharpening of drills and other tools 
required to keep them in the best working condition. 

 
2. To the actual and necessary direct cost of the Work done under Force Account as noted 

above, fifteen percent (15%) will be added to the expenditure for labor as set forth in 
Section VIII.I.1.b.1 above and ten percent (10%) will be added to the expenditure for 
materials as set forth in Section VIII.I.1.b.2 above.  No additions will be allowed to the 
rental of trucks and special equipment as set forth in Section VIII.I.1.b.3 above.  These 
percentages, and the rental price for equipment furnished, shall be deemed to cover the 
cost of heat, light, use and upkeep of small hand tools, administration, engineering, 
superintendence, all loss, damage, risk, and expenses incidental to the Work and profit.  
The Contractor shall have no claim in excess of the above, such payments being in full 
compensation for the performance of the Work and the furnishing of such materials and 
for all expenses in connection therewith and incidental thereto. 
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3. Should the Contractor sublet any portion of the Work to be executed under Force 

Account with the approval of PhilaPort, payment for that portion will be computed as the 
actual and necessary direct cost as defined above, exclusive of any profit to the 
Subcontractor, plus the percentages allowed, plus five percent (5%) of the total paid to 
the Subcontractor. 
 

4. The Contractor shall submit daily a statement in duplicate of the Work done on a Force 
Account basis within twenty-four (24) hours of the time the Work is done, and 
representatives of PhilaPort and the Contractor shall make daily comparison of the actual 
and necessary direct costs incurred, as given therein.  After correction, if necessary, this 
comparison shall be signed by each and filed with the Engineer and the Contractor.  The 
Contractor shall submit to the Engineer monthly, prior to each current estimate, four (4) 
copies of an itemized statement of the amount and value of labor and/or materials 
furnished, accompanied by the original receipted bills for commodities purchased or for 
the Work performed under a subcontract, and by an affidavit certifying the correctness of 
the said statement.  The Engineer shall have access to any books, vouchers, records, and 
memoranda showing the labor employed and/or the materials actually used on the 
specific operation and the actual net cost thereof. 
 

5. Work done under Force Account shall be subject to all of the requirements of the 
Contract Documents.  It shall be performed in an orderly and economical way, and the 
prices paid for labor and/or materials and the method of performing the Work shall be 
subject to the approval of the Engineer.  No Work will be paid for under Force Account 
unless it is ordered as such in writing. 

 
IX. Acceptance of Work: 
 
A.  Tests: 
 

1. If the Contract Documents, laws, ordinances, rules, regulations, or orders of any public 
authority having jurisdiction hereof require any of the Work to be inspected, tested or 
approved, the Contractor shall give PhilaPort timely notice of its readiness and of the date 
arranged so that the Engineer may observe such inspection, testing, or approval.   
 
The Contractor shall bear all costs of such inspections, tests and approvals unless 
otherwise provided.  With regard to samples: 

 
a. All expenses incurred in the collection, packing, and delivering of samples 

or materials or equipment to the testing site shall be paid for by the 
Contractor. 
 

b. The Contractor shall pay the costs of transporting samples to the 
laboratory and the testing of same, except where otherwise noted in the 
General Conditions, Specifications, or called for in the Contract 
Documents. 
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c. Approved samples to be incorporated in the Work shall be returned to the 

Contractor by the testing laboratory under the supervision of the 
Contractor. 

 
2. If after the commencement of the Work, PhilaPort determines that any portion of the 

Work requires special inspection, testing, or approval, PhilaPort will, by written 
authorization, instruct the Contractor to order such special inspection, testing, or 
approval, and the Contractor shall give notice as provided for in this Section IX.A.  If 
such special inspection or testing reveals a failure of the Work to comply with the 
requirements of the Contract Documents or with respect to the performance of the Work, 
with laws, ordinances, rules, regulations, or orders of any public authority having 
jurisdiction hereof, the Contractor shall bear all costs thereof, including the Engineer’s 
additional services made necessary by such failure; otherwise, PhilaPort shall bear such 
costs, and an appropriate change order shall be issued. 

 
3. Required certificates of inspection, testing, or approval shall be obtained by the 

Contractor and promptly delivered by the Contractor to the Engineer and PhilaPort. 
 

4. If the Engineer wishes to observe the inspections, tests, or approvals required by this 
Section IX, the Engineer shall do so promptly and, where practicable, at the source of 
supply. 

 
5. Neither the observations of the Engineer in the administration of the Contract, nor 

inspections, tests, or approvals by persons other than the Contractor shall relieve the 
Contractor from obligations to perform the Work in accordance with the Contract 
Documents. 

 
B.  Uncovering the Work: 
 

1. If any Work should be covered contrary to the request of PhilaPort or Engineer, it must, if 
required by PhilaPort or Engineer, be uncovered for its observation and replaced, at the 
Contractor’s expense. 

 
2. If any other Work has been covered which PhilaPort or Engineer has not specifically 

requested to observe prior to being covered, PhilaPort or Engineer may request to see 
such Work and it shall be uncovered by the Contractor.  If such Work is found to be in 
accordance with the Contract Documents, the cost of uncovering and replacement shall, 
by an appropriate change order, be charged to PhilaPort.  If such Work is found not in 
accordance with the Contract Documents, the Contractor shall pay such costs unless it is 
found that this condition was caused by another prime contractor, and in that event 
PhilaPort shall pay the Contractor for such costs and require reimbursement of such costs 
from the responsible prime contractor. 

 
C.  Correction of the Work: 
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1. The Contractor shall promptly correct all Work rejected by PhilaPort or Engineer as 
defective or nonconforming or as failing to conform to the Contract Documents, whether 
observed before or after the Date of Substantial Completion and whether or not 
fabricated, installed or completed.  The Contractor shall bear all costs of correcting such 
rejected Work, including the cost of the Engineer’s additional services thereby made 
necessary and any additional cost incurred by PhilaPort. 

 
2. If, within one (1) year after the date of final acceptance of all Work required under the 

Contract Documents, or within such other period of time as may be prescribed by law or 
by the terms of any applicable special guarantee required by the Contract Documents, any 
of the Work is found by PhilaPort to be defective or not in accordance with the Contract 
Documents, the Contractor shall correct it promptly after receipt of a written notice from 
PhilaPort to do so, unless PhilaPort has previously given the Contractor a written 
acceptance of such specific condition.  PhilaPort shall give such notice promptly after 
discovery of the condition.  The performance bond required shall provide a guarantee in 
the sum of one hundred percent (100%) of the total Contract Sum for the correction and 
remedy of such defect.  Should the Contractor or the Contractor’s surety fail to comply 
with the orders of the  Engineer to replace or repair defective material, workmanship, or 
equipment within ten (10) days from the date of notice thereof, PhilaPort shall have the 
right to declare the Contractor and/or the Contractor’s surety in default, and to proceed 
with the correction of the defect.  

 
3. All such defective or nonconforming Work under Sections IX.C.1 and 2 shall be 

promptly removed from the Site by the Contractor, and the Work shall be corrected to 
comply with the Contract Documents without cost to PhilaPort. 

 
4. The Contractor shall bear the cost of making good all work of other prime contractors or 

Subcontractors destroyed or damaged by such removal or correction. 
 

5. If the Contractor does not remove such defective or nonconforming Work within the time 
fixed by written notice from PhilaPort, PhilaPort may remove it and may store the 
materials and/or equipment at the expense of the Contractor.  If the Contractor does not 
pay the cost of such removal and storage within ten (10) days thereafter, PhilaPort may 
upon ten (10) additional days’ written notice sell such Work at auction or at private sale 
and shall account for the net proceeds thereof, after deducting all the costs that should 
have been borne by the Contractor pursuant to the provisions of this Section IX.C.  If 
such proceeds of sale do not cover all costs which the Contractor should have borne, the 
difference shall be charged to the Contractor and an appropriate change order shall be 
issued.  If the payments then or thereafter due the Contractor are not sufficient to cover 
such amount, the Contractor and/or the Contractor’s surety shall pay the difference to 
PhilaPort. 

 
6. If the Contractor fails to correct such defective or nonconforming Work, PhilaPort may 

correct the Work at the Contractor’s expense. 
 

7. The obligations of the Contractor under this Section IX.C shall be in addition to and not 
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in limitation of any obligations imposed upon the Contractor by special guarantees 
required by the Contract Documents or otherwise prescribed by law. 

 
D.  Acceptance of Nonconforming Work: 
 

If PhilaPort elects to accept nonconforming Work, it may do so instead of requiring its 
removal and correction, in which case a change order shall be issued to reflect an appropriate 
reduction in the Contract Sum or, if the amount is determined after final payment, it shall be 
paid by the Contractor and/or the Contractor’s surety. 

 
E.  Materials and Workmanship: 
 

Where no requirements are specified for materials or for the methods of testing materials or 
equipment, they shall at least be equal to the latest standard or tentative specifications of 
nationally recognized standardizing agencies, including, but not limited to, the American 
Society for Testing and Materials, the American Water Works Association, the American 
Society of Mechanical Engineers, the latest codes of the National Board of Fire Underwriters 
or, as they may be applicable, the regulations of the pertinent Departments of the City and the 
Commonwealth. 

 
The materials used in the Work shall conform to the requirements of the Specifications and 
shall be those best adapted for the kind of service required.  The workmanship shall be equal 
to the best standard practice.  Work of reconstruction and restoration of Commonwealth, 
City, PhilaPort, or privately owned structures shall be in accordance with the rules and 
regulations of the owners thereof.  No materials shall be used on the Work until accepted and 
approved by the Engineer. 

 
F.  Inspection: 
 

All of the Work shall be subject to supervision and inspection by the Engineer, and the 
Contractor shall cooperate and afford every facility for the inspection of the Work.  
Authorized representatives of PhilaPort shall be permitted access at all reasonable times to all 
portions of the Work, and to such portions of the place of manufacture of fabricated materials 
as may be necessary for complete inspection.  Before beginning the Work, the Contractor 
shall notify the Engineer of the type and source of supply of the principal materials which the 
Contractor proposes to furnish, and, as soon as possible thereafter, shall furnish samples of 
materials, fixtures, and appliances offered for approval.  Before beginning the fabrication of 
materials, or before shipping materials of a specified type, the Contractor shall notify the 
Engineer in ample time to permit inspection at the place of manufacture, should the Engineer 
so desire.  Such materials shall be delivered to the Site or other location as designated in the 
Contract Documents properly marked for identification and shall be subject to re-inspection 
and final acceptance or rejection. Materials shall be delivered in sufficient time to allow for 
proper sampling and testing. All materials rejected by the Engineer as unsuitable or not in 
conformity with the Plans or Specifications shall be immediately removed.  Unless otherwise 
specifically provided for, the cost of inspection and testing will be borne by the Contractor.  
Work shall be done only during regular working hours unless specifically authorized or 
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directed otherwise by the Engineer.  The presence of the Inspector shall not lessen the 
obligation of the Contractor in accordance with the Contract Documents, or be deemed a 
defense on the part of the Contractor for infraction thereof.  The Inspector is not authorized 
to revoke, alter, enlarge, relax, or release any of the requirements of the Contract Documents. 

 
G.  Investigation of the Work: 
 

Should the Engineer at any time have reason to suspect that defective Work has been done, 
the Engineer may order an investigation made, and the Contractor shall furnish the necessary 
labor, appliances, Plans, Specifications, and all other material which PhilaPort finds relevant 
to the investigation.  If any part of the Work is thus found to be defective, the Contractor 
shall reconstruct it to the satisfaction of the Engineer, and the cost thereof and of the 
investigation shall be at the sole expense of the Contractor.  If the Work is found to be in 
accordance with the Contract Documents, the Contractor will be reimbursed for the expense 
incurred because of the examination. 

 
H.  Defective Work: 
  

The Contractor shall remove, at the Contractor’s own expense, any Work determined by the 
Engineer to be defective and not in accordance with the Contract Documents, and shall 
rebuild and replace the same without additional compensation.  Failure to do so shall be 
deemed a violation of the Contract and subject to the procedures established in Section XI.A 
herein.  Any omission or failure on the part of the Engineer to disapprove or reject any Work 
shall not be construed to be an acceptance of any such defective Work. 

 
I.  Restoration of Prior Conditions: 
 

1. The Contractor shall remove promptly from the Site all rubbish and all unused materials 
and tools, and as the Work progresses the Site shall be carefully cleaned and kept clean 
from such rubbish and refuse.  Before the Work will be considered as having been 
completed, the Site and places affected by the Work shall be thoroughly cleared and left 
clean by the Contractor; free from debris, construction plant, buildings, and materials; fit 
for travel or other proper use; and in as good of a condition as existed before the Work 
was begun.  Grass plots disturbed shall be resodded or planted anew and shrubbery 
destroyed shall be replaced.  Structures shall be broom clean, free from stains, spots or 
other blemishes, and ready for use, and all glass shall be washed.  The restoration work 
shall be governed by the record of existing conditions made and filed in the office of the 
Engineer prior to the commencement of the Work. 

 
2. If the Contractor fails to comply with this Section IX.I, PhilaPort may assign the Work to 

another contractor and the cost thereof shall be charged to the Contractor. 
 

3. If a dispute arises between the Contractor and any other prime contractor as to their 
respective responsibilities under this Section IX.I, PhilaPort may authorize another 
contractor to perform the maintenance duties hereunder and charge the cost thereof to the 
several contractors as PhilaPort shall determine to be just. 
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X. X.  Disputes & Contract Violations between the Contractor and PhilaPort: 
 
A.  Three-Step Resolution Process 

 
1. The Contractor and PhilaPort agree that any and all disputes arising out of this Contract, 

which total more than five thousand dollars ($5,000.00) in value, are subject to a three-
step resolution process described in this Article X. The Contractor and PhilaPort agree 
that participation in each preceding step is a condition precedent to the Contractor's right 
to pursue any and all unresolved disputes to the next step. The Contractor expressly 
agrees that is shall carry on the Work during any proceedings under this Article X unless 
otherwise agreed by the Contractor and PhilaPort in writing. 

 
B. Step One: FDR Meeting  

  
1. The FDR Meeting is the initial step in identifying and attempting to reach a timely and 

equitable resolution of the variety of issues that arise on any construction project. The 
nature and structure of each FDR Meeting shall be flexible and consist of an informal, 
good-faith discussion of the current status of the Project, and identification of potential 
and actual disputes. 
 

2. Project Intervals: A FDR Meeting will be scheduled by the Engineer to discuss issues 
arising as of the following intervals of the Project: 

 
a. At any time an issue or dispute arises and more than 3% of the Contract Sum has 

been expensed by the Contractor and the Contractor provides written notice to the 
Engineer of such issue or dispute; and 

b. 50% of the Contract duration has elapsed; and 
c. 75% of the Contract duration has elapsed; and 
d. 100% of the Contract duration has elapsed; or 
e. At any time deemed necessary by PhilaPort. 

 
3. Location: PhilaPort will schedule a mutually convenient date and time for each FDR 

Meeting. If possible, the FDR Meeting should be convened at the Project site. 
 

4. Attendees: All prime contractors and the Engineer shall attend each FDR Meeting. The 
Engineer will chair the Meeting. 
 

5. Procedure: As the Project progresses and the time for a FDR Meeting approaches, 
PhilaPort should establish the date for the meeting during Progress Meetings. 
 

6. The Contractor must fill out a FDR Meeting form, a copy of which can be provided by 
PhilaPort. This form should be submitted to PhilaPort and provided to the other prime 
contractors approximately one (1) week prior to the FDR meeting. The information on 
this form should provide sufficient information to allow attendees to research potential 
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disputes, review the Contract Documents, review the project schedule and examine site 
conditions prior to the FDR Meeting. In all cases of misunderstanding and disputes, 
allegations that verbal instruction was given will not be considered. The Contractor must 
produce written documentation in support of its contentions and shall advance no claim 
in the absence of such written documentation, or use or attempt to use any conversation 
with any parties against the Engineer or PhilaPort, or in prosecuting any claim against the 
Engineer or PhilaPort. 
 

7. PhilaPort shall convene the FDR Meeting and, if necessary, ensure that attendees are 
introduced to each other. 
 

8. The FDR Meeting shall not be subject to 2 Pa.C.S. (relating to administrative law and 
procedure). 
 

9. Neither audio recording nor videotaping will be allowed during the FDR Meeting. 
 

10. No transcripts will be taken but attendees are free to take their own notes. 
 

11. The FDR Meeting may be moved out to the field for visual inspection of the condition if 
necessary to understand and resolve the issue. 
 

12. PhilaPort will allow all parties a reasonable time to present and discuss the disputes 
raised in the prime contractors' FDR Meeting forms. 
 

13. A representative of the Contractor (an employee in the field familiar with the day-to-day 
work on this Contract) shall present a description of: 
 

a. The Work performed since the last FDR Meeting; and 
 

b. The Work to be performed in the near future; and 
 

c. The status of disputes raised at the previous FDR Meeting; and 
 

d. New disputes that have arisen since the previous FDR Meeting. For each new 
dispute, the representative shall: 
 

i. Set forth the schedule impacts, which may only be presented using the 
current project schedule; and 
 

ii. Set forth a proposed solution to the dispute, including: 
 

1. Days needed in any extension of time; and/or  
 

2. Damages attributed to the dispute; and 
 

3. Identification of the party the Contractor believes is responsible for 
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creating the dispute. 
 

14. A representative of PhilaPort (and/or another prime contractor if so identified in above) 
shall present a description of: 
 

a. Their understanding of the Work performed since the last FDR Meetings; and 
 

b. The Work to be performed in the near future; and  
 

c. The status of disputes raised at the previous FDR Meeting; and 
 

d. A response to the new dispute(s) raised by the Contractor, including: 
 

i. PhilaPort’s and/or the Contractor's view of the schedule impact, which 
may only be presented using the current project schedule; and 
 

ii. PhilaPort’s and/or the Contractor's response to the original Contractor's 
proposed solution; and 
 

iii. The identity of the party PhilaPort and or the Contractor believes is 
responsible for creating the dispute. 
 

15. Within two weeks of the FDR Meeting, PhilaPort will render a written decision on the 
issues raised during the FDR Meeting. The decision will be issued to all attendees. The 
decision is not binding upon any party.  PhilaPort will include in the decision the name of 
the employee or other representative who will serve as the Dispute Designee. 
 

16. If any party is dissatisfied with the decision reached at the FDR Meeting, they may 
appeal the decision to the second step in the dispute process. 
 

17. ANY ISSUE OR DISPUTE ARISING ON THE PROJECT MUST BE PRESENTED AT 
THE FIRST FDR MEETING AFTER THE DISPUTE AROSE. IF A CONTRACTOR 
FAILS TO RAISE AN ISSUE AT THE APPROPRIATE FDR MEETING THEN THE 
CONTRACTOR IS DEEMED TO HAVE WAIVED THE ISSUE. 
 

18. ONLY CLAIMS RAISED DURING AN FDR MEETING MAY BE APPEALED TO 
THE CLAIM SETTLEMENT CONFERENCE STAGE. 

 
C. Step Two: Claim Settlement Conference  

 
1. The second step in the dispute resolution process is a Claim Settlement Conference, 

which is a more formal step in the process and is described in general in §1712.1 of the 
Commonwealth Procurement Code. 
 

2. Time to File A Claim: Under this second step of the process, a Contractor may appeal the 
FDR Meeting decision by submitting a written claim to the Dispute Designee.  
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a. ANY ISSUE OR DISPUTE ARISING ON THE PROJECT THAT IS NOT 

MUTUALLY RESOLVED AT THE FDR MEETING STAGE MAY ONLY BE 
APPEALED TO THE CLAIM SETTLEMENT CONFERENCE STAGE. IF THE 
CONTRACTOR FAILS TO PURSUE ANY UNRESOLVED FDR MEETING 
ISSUE TO A CLAIM SETTLEMENT CONFERENCE WITHIN THE 6-
MONTH TIME FRAME SET FORTH BELOW, THEN THE CONTRACTOR IS 
DEEMED TO HAVE WAIVED THE ISSUE. 

 
b. A CLAIM ACCRUES UPON THE DATE OF THE AUTHORITY’S WRITTEN 

DECISION IN STEP ONE. IF THE CONTRACTOR DECIDES TO APPEAL 
THE DECISION REACHED AT THE FDR MEETING, THE CONTRACTOR 
MUST FILE AN APPEAL OF THE DECISION TO THE DISPUTE DESIGNEE 
WITHIN SIX MONTHS OF THE DATE OF THE AUTHORITY’S WRITTEN 
DECISION. IF THE CONTRACTOR FAILS TO FILE A WRITTEN REQUEST 
WITHIN THIS TIME PERIOD, THE CONTRACTOR IS DEEMED TO HAVE 
WAIVED ITS RIGHT TO ASSERT THE CLAIM IN ANY FORUM. THE 
DISPUTE DESIGNEE WILL DISREGARD UNTIMELY CLAIMS. 

 
3. Contents of the Claim: The claim filed by the Contractor with the Dispute Designee shall 

state ALL GROUNDS upon which the Contractor asserts a controversy exists. The claim 
must contain, at a minimum: 
 

a. A Claim Settlement Conference Request Form, a copy of which can be provided 
by PhilaPort  
 

b. The documentation submitted by the Contractor to PhilaPort during the FDR 
Meeting to substantiate the Contractor's view of the issue; and 
 

c. PhilaPort’s decision. 
 

4. Date of the Claim Settlement Conference: The Dispute Designee will schedule a mutually 
convenient date and time for the Claim Settlement Conference. 
 

5. Attendees: All parties identified in the claim packet or deemed necessary by PhilaPort 
shall attend the Claim Settlement Conference. At a minimum, the Contractor and the 
Engineer shall attend the Claim Settlement Conference. 
 

6. Procedure: The Dispute Designee will convene the Claim Settlement Conference. 
 

a. The Claim Settlement Conference shall not be subject to 2 Pa.C.S. (relating to 
administrative law and procedure). 

 
b. Neither audio recording nor videotaping will be allowed during the Claim 

Settlement Conference. 
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c. No transcripts will be taken but attendees are free to take their own notes. 
 

d. The Dispute Designee will allow all parties a reasonable time to present and 
discuss the issues. 

 
e. A representative of the Contractor shall present a description of the issue, 

including: 
 

i. The factual background of the issue; 
 

ii. The schedule impacts, which may only be presented using the current 
project schedule; and 
 

iii. The proposed solution to the dispute, including: 
 

1. Days needed in any extension of time; and/or 
 

2. Damages attributed to the dispute; and 
 

3. Identification of the party the Contractor believes is responsible for 
creating the dispute. 

 
f. A representative of PhilaPort (or other prime contractor if so identified above) 

shall present a description of, including 
 

i. A response to the dispute(s) raised by the Contractor; and 
 

ii. PhilaPort’s and/or the Contractor's view of the schedule impact, which 
may only be presented using the current project schedule; and 
 

iii. PhilaPort’s and/or the Contractor's-response to the Contractor's proposed 
solution; and 
 

iv. Identification of the party PhilaPort and/or the Contractor believes is 
responsible for creating the dispute. 

 
7. The Dispute Designee will render a final determination on the issue(s) raised during the 

Claim Settlement Conference within 120 days of the receipt of the claim by the Dispute 
Designee. The parties may, during the 120-day period, mutually agree to extend the 120-
day deadline. If extended, PhilaPort will issue written confirmation of the extension. If no 
decision is rendered within the 120 days, the claim is deemed to be denied on the 120th 
day. The determination of the Dispute Designee shall be the final order of PhilaPort with 
regard to the issue(s). 

 
D. Step Three: Filing a Claim at the Board of Claims 
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1. The third step in the dispute resolution process is filing a Statement of Claim with the 
Board of Claims, which is a more formal step in the process and is described in general in 
§1712.1 and §1721 et seq. of the Commonwealth Procurement Code. 
 

2. Time to File a Statement of Claim: Within fifteen (15) days of: 
 

a. The mailing date of the Dispute Designee’s final determination denying a claim; 
or 
 

b. Within 135 days of the date the Contractor files a claim with the Dispute 
Designee, if no final determination has been rendered and no extension has been 
agreed to, whichever occurs first, the Contractor may proceed to the third stage of 
the dispute resolution process by filing a claim with the Board of Claims in 
Harrisburg. 
 

3. ONLY CLAIMS THAT WERE RAISED ON A TIMELY BASIS DURING A CLAIM 
SETTLEMENT CONFERENCE MAY PROCEED TO THE BOARD OF CLAIMS. 
 

XI. Disputes Between Contractors:  
 

A. Damage; Injury; Delay 
 

1. Should the Contractor, personally or by any Subcontractor or their respective agents, 
servants, or employees, cause damage or injury to the property or work of any prime 
contractor or contractors, or by failing to perform the Work hereunder with due diligence 
(including the Work of the Subcontractors), delay any prime contractor or contractors 
who shall suffer additional expense or damage thereby, the parties involved in such 
dispute shall settle by agreement or arbitrate said claim, dispute or disputes by referring 
same to the American Arbitration  Association.  Said dispute or disputes shall be 
determined pursuant to the applicable arbitration rules of the American Arbitration 
Association then in effect.  PhilaPort shall not be a party to disputes or actions between 
prime contractors or subcontractors concerning such additional expense or damage, and 
such disputes shall not be subject to the Board of Claims proceedings provided for in 
Section X.A.1 herein.  It is agreed by all parties that disputes or actions between 
contractors concerning the additional expense or damage hereinbefore mentioned shall 
not delay completion of the Work which shall be continued by the parties, subject to the 
rights hereinbefore provided.  It is agreed by the parties to the Contract (PhilaPort as 
promisee and the Contractor as promisor) that the intent of this Section XI.A.1 is to 
benefit the other prime contractors on the Project or related projects and to serve as an 
indication of the mutual intent of PhilaPort and the Contractor that this Section XI.A.1 
raise such other prime contractors to the status of third party beneficiaries only as to the 
terms and conditions of Sections II.A and B and XI herein.  The Contractor agrees that 
these Sections as a benefit to the Contractor and that they specifically exclude claims 
against PhilaPort for delay or other damages resulting from the actions and omissions of 
other contractors and subcontractors. 
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B. Breach 
 

1. The Contractor agrees that all claims, disputes and other matters in question between 
prime contractors, which arise out of, or are related to the Contract or the breach thereof, 
shall be settled by agreement or resolved by arbitration in accordance with the applicable 
arbitration rules of the American Arbitration Association then in effect, unless the parties 
mutually agree otherwise.  The agreement to arbitrate shall be in consideration of the fact 
that all other prime contractors agree to the same arbitration provision as provided in each 
separate prime contract required for the Project, and shall be specifically enforceable 
under the prevailing arbitration law.  The award rendered by the arbitrators shall be final, 
and judgment may be entered upon it in accordance with applicable law in any court 
having jurisdiction thereof.  PhilaPort shall not be a party to the arbitration nor shall such 
claim or dispute be subject to the Board of Claims proceedings provided for in Section 
X.A.1 herein. 

 
C. Demand for Arbitration  

 
1.  Notice of the demand for arbitration shall be filed in writing with the other prime 

contractors and with the Philadelphia Regional Office of the American Arbitration 
Association or such other location as the American Arbitration Association may request, 
and a copy shall be filed with the Engineer and PhilaPort.  The demand for arbitration 
shall be made within a reasonable time after the claim, dispute or other matter in question 
has arisen.  PhilaPort shall not be a party to the claim, dispute or other matter in question, 
but shall be a witness in any arbitration at the request of any party to the arbitration. 

 
XII. Contract Violations: 
 
A  Violations of the Contract: 
 

1. If the Contractor shall abandon the Work, or, in the sole opinion of the Engineer neglect 
or fail to perform the Work with promptness and diligence, or unreasonably delay the 
Work so that it may not be completed within the time specified in the Contract, or if the 
Contractor shall neglect or refuse to furnish on a timely basis suitable materials in place 
of any which may be rejected by the Engineer as unsuitable, or shall refuse or neglect to 
furnish and supply on a timely basis a sufficiency of properly skilled workers and 
necessary equipment or either, or if the Contractor shall execute any of the Work 
improperly, carelessly, or in bad faith, and refuse to remove on a timely basis any of the 
Work which, in the opinion of the Engineer, is defective and unsuitable, and to replace it 
on a timely basis in accordance with the Contract Documents, or if the Contractor shall 
default in the performance of any of the terms, conditions, and provisions of the Contract 
Documents, then and in that event the Executive Director may provide written notice to 
the Contractor and the Contractor’s surety to remedy the neglect or default, and require 
the Contractor to comply with the terms, conditions, and provisions of the Contract which 
are being violated.  If the said notification is without effect forty-eight (48) hours after the 
delivery thereof, or twenty-four (24) hours when, in the opinion of the Executive 
Director, immediate action is necessary to safeguard life or property, the Executive 
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Director shall have the right to declare the Contractor in default, and to notify the 
Contractor to discontinue the Work or any part thereof under the Contract, and to call 
upon the surety to complete the same through contractors which meet the approval of the 
Executive Director and, in the opinion of the Executive Director, have qualifications at 
least equal to those required of the original Contractor.  If the surety fails to begin to fully 
and completely perform the Work by means of such approved contractors within ten (10) 
days, or within twenty-four (24) hours when, in the opinion of the Executive Director, 
immediate action is necessary to safeguard life or property, the Executive Director shall 
have the right to declare the surety in default and, at the Executive Director’s option: 

 
a. to determine the Work which needs to be completed to maintain conditions; to 

obtain bids, if circumstances will allow, for all or any portion of the Work; and to 
enter into a new contract to complete the Work of the original Contractor; or 
 

b. in the case of an emergency, including but not limited to danger to life or 
property, or serious interference with traffic or the movement of cargo, to 
terminate the Work, and to then and there secure in the open market, from any 
person or party, at the then-current market prices, the materials of the quality and 
quantity required, the necessary workers and mechanics, and the required 
equipment to continue the Work and complete the Contract. 

 
2. Upon default by the Contractor as hereinabove set forth, all monies due the Contractor 

upon estimates, retained percentage or otherwise, materials delivered, materials built into 
the Work, and the Contractor’s plant (including, but without limitation, tools, appliances, 
materials, and equipment on the Site), shall upon such default become the property of 
PhilaPort for use in the completion of the Work, and resort shall be had thereto by 
PhilaPort to the extent necessary to maintain and complete the Work and reimburse 
PhilaPort for its outlays and expenditures. 

 
3. In case of such default by the Contractor, the remedies herein provided shall be in 

addition to, and not in substitution of, the rights and remedies which would otherwise be 
vested in PhilaPort, all of which rights and remedies are specifically reserved to 
PhilaPort.  The failure of PhilaPort to exercise any of the remedies herein provided shall 
not preclude PhilaPort from seeking any other appropriate remedy or remedies. 

 
4. The use of specific remedies herein provided shall not prevent subsequent or concurrent 

resort to any other remedy which by law or equity would be vested in PhilaPort for the 
recovery of damages or otherwise, in the event of default by the Contractor. 

 
5. The Contractor and the Contractor’s surety shall pay to PhilaPort on demand, all loss, 

expense, cost, or damage suffered or incurred by PhilaPort by reason of any default. 
 

 
XIII. Suspension of Work: 
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A.  Suspension of the Work Due to Unfavorable Conditions: 
 

1. If, in the judgment of PhilaPort, the Contractor is taking undue risk of damage by 
proceeding with the Work during unfavorable weather or other conditions, which is not 
for the joint benefit of PhilaPort and the Contractor, or for the sole benefit of PhilaPort, 
then PhilaPort may suspend the Work temporarily, either wholly or in part for such 
periods as may be necessary on account of unsuitable weather or other conditions 
unfavorable to the safe and proper prosecution of the Work.  In the case of such 
suspension, a proper extension of time will be allowed as provided herein, but no 
allowance will be made to the Contractor for any expenses or damages resulting 
therefrom.  It shall be clearly understood that the failure of PhilaPort to suspend the Work 
shall not relieve the Contractor of the Contractor’s responsibility to perform the Work in 
accordance with the Contract Documents.   

 
2. PhilaPort has the right to require a suspension of the Work if in its opinion unforeseen 

conditions warrant such a suspension.  When PhilaPort directs resumption of the Work, 
the Contractor shall resume full operations within a period of ten (10) days after receipt 
of written notice to do so.  PhilaPort shall not be held liable for any damage or anticipated 
profits on account of the Work being suspended.  Any Work done by the Contractor 
during the period of suspension shall be the Contractor’s responsibility and the 
Contractor shall receive no payment therefor unless the Work is subsequently resumed 
and the Work done during the interval of suspension can be utilized in the resumed Work.  
Suspensions of Work as outlined above shall not in themselves operate to extend the Date 
of Completion.  Requests for extensions of time must be submitted in writing by the 
Contractor setting forth the Contractor’s reasons for such an extension. 

 
B.  Suspension of the Work for the Convenience of PhilaPort: 
 

1. PhilaPort may, in writing, order the Contractor to suspend all or any part of the Work for 
such period of time as it may determine to be appropriate for the convenience of 
PhilaPort, except that this Section XIII.B shall not apply under the conditions enumerated 
in Section XII.A herein. 

 
2. If the performance of all or any part of the Work is, for an unreasonable period of time, 

suspended by PhilaPort, an adjustment shall be made for any increase in the cost of 
performance of the Contract (excluding anticipated profit) necessarily caused by such 
unreasonable suspension, and the Contract shall be modified in writing accordingly.  
However, no adjustment shall be made under this Section XIII.B for any suspension to 
the extent: 

 
a. that performance would have been so suspended by any other cause, including the 

fault or negligence of the Contractor; or 
 

b. for which an equitable adjustment is provided for or excluded under any other 
provision of the Contract. 
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3. No claim under this Section XIII.B shall be allowed unless the claim, in an amount 
stated, is asserted in writing as soon as practicable after the termination of such 
suspension, but not later than the date of final inspection under the Contract. 

 
C.  Suspension of the Work and Fault of the Contractor: 

 
Should the Contractor fail to comply with the orders of PhilaPort relative to any particular 
part of the Work, PhilaPort may suspend the Work on any or all parts until its orders 
respecting the particular parts are complied with.  In the case of such a suspension, which 
shall be considered due to the fault of the Contractor, no extension of time shall be given and 
no allowance will be made for the expenses incurred by the Contractor during the period of 
such suspension. 

 
XIV. Termination: 
 
A.  Termination by the Contractor: 

 
If the Work is stopped for a period of thirty (30) days or more under an order of any court or 
other public authority having jurisdiction thereof, through no act or fault of the Contractor or 
any Subcontractor or their agents or employees or any other persons performing any of the 
Work, including other prime contractors, or if the Work should be stopped for a period of 
thirty (30) days or more by the Contractor for PhilaPort’s or the Commonwealth’s failure to 
make payment pursuant to Section XV.F herein, then the Contractor may, upon seven (7) 
days’ written notice to PhilaPort, terminate the Contract and recover payment for all Work 
performed as provided in Section XV.E herein. 
 

B.  Termination by PhilaPort: 
 

1. PhilaPort shall have the right at any time and for any reason, to terminate the Contract.  
In such case, the Contractor shall be paid (and shall accept payment) for that portion of 
the entire Contract actually performed to the date of termination, excluding, however, any 
loss of anticipated profits.  Disputes as to the sum then payable to the Contractor shall be 
settled in accordance with the provisions of Section X.A herein. 

 
2. Such termination shall be effective in the manner and at the time specified in the notice of 

termination and shall be without prejudice to any claims which PhilaPort may have 
against the Contractor.  Upon receipt of such notice from PhilaPort, the Contractor shall 
immediately discontinue all Work and the placing of all orders for materials and 
equipment, facilities and supplies in connection with the performance of the Work, and 
shall proceed to cancel promptly all existing orders and terminate Work under all 
subcontracts so far as such orders and Work are chargeable to the Contract; provided, 
however, that the Contractor shall take such measures for the protection of the property 
of PhilaPort as may be directed by PhilaPort.  Upon termination of the Contract, full and 
complete adjustment and payment of all amounts due the Contractor arising out of the 
Contract as determined by an audit conducted by or for PhilaPort, shall as soon as 
practicable after such termination be made as follows: 
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a. the Contractor shall be reimbursed for all costs incurred to the date of termination, 

including reasonable overhead and expenses directly applicable to the Project, 
made in the performance of the Contract less amounts previously paid; 
 

b. the Contractor shall be reimbursed for all costs to which the Contractor has been 
subjected to or which the Contractor is legally liable for by reason of the 
termination of the Contract, including reasonable  costs relating to cancellation of 
orders, termination of subcontracts, and other similar charges to the extent the 
Contractor is liable therefor; 
 

c. the Contractor shall be reimbursed for the reasonable cost of providing protection 
of the property of PhilaPort as directed by the notice of termination; 
 

d. the sum total of the payments made under this Section XIII.B shall not exceed the 
authorized total amount of the Contract less payments previously made; 

 
e. title to all property accruing to PhilaPort by reason of the termination of the 

Contract shall immediately vest in PhilaPort and the Contractor shall execute and 
deliver to PhilaPort all papers necessary to transfer title; 
 

f. coincident with the making of final payment, the Contractor shall furnish 
PhilaPort with a final release; and 
 

g. PhilaPort or its representatives shall be afforded full access to all books, 
correspondence and papers of the Contractor relating to the Contract in order to 
determine the amount due thereunder. 

 
XV. Payments: 
 
A.  Scope of Payments: 

 
Payment for the cost of all labor, materials, and services required to be done or furnished to 
complete the Work, as specified in the Contract Documents (except where payment is 
otherwise specifically provided), will be made at the price(s) specified in the bid.  If the 
Work includes the supply and/or installation of materials, the prices bid shall each cover the 
supply and/or installation, in a good, sound, substantial, and workmanlike manner, of 
everything required for and incidental to the full completion of the Work of that item as 
called for by the Plans and/or as specified, including its proportionate share of the expense of 
all plant, tools, and equipment required; the cost of all bonds, fees, and permits; of all 
administration, superintendence, and insurance; and of any loss or damage arising out of the 
nature of the Work, from the action of the elements, from any unforeseen difficulties 
encountered in the performance of the Work, and from risks of all kinds connected with the 
Work. 
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B.  Mobilization: 
 
The Contractor may include in the Contractor’s breakdown a line item for mobilization in an 
amount of 1.5 percent of the contract award up to a maximum of $90,000. Mobilization costs 
shall be limited to the cost of the Contractor’s field office and the cost of heat, lights and 
telephone for the field office. 
 

C.  Payment to Subcontractors: 
  
In accordance with 55 P.S. § 697.11(a), and 62 P.S.C.A § 3933, the Contractor will pay for 
all materials furnished and services rendered for the performance of the Contract, and any 
Subcontractor furnishing such materials or rendering such services may maintain an action to 
recover for the same against the Contractor, as though the Subcontractor was named in the 
Contract, provided that the action is brought within one (1) year after the time the cause of 
action accrued, and without prejudice to any other rights or remedies available pursuant to 
contract, statute or law. 

 
D.  Progress Payments: 
 

1. Unless otherwise provided in the Contract Documents, during the progress of the Work, 
the Contractor shall prepare periodic current estimates of the value of the Work 
performed and shall submit to PhilaPort itemized applications for payment to the 
Accounts Payable Department of PhilaPort on the form provided by PhilaPort.  The 
applications shall be supported by data substantiating the Contractor’s right to payment, 
as PhilaPort may require.  The Engineer and PhilaPort will review the applications for 
validity. 
 

2. Prime Contractor shall submit monthly HUB reports.  Specifically, Prime Contractor 
shall submit the Prime Contractor HUB Monthly Reporting Form Summarizing Payments 
(see Exhibit 2 of PhilaPort’s Diversity & Inclusion Policy) made for each project as well 
as proof of payment in the form of invoices from subcontractors. Both form and proof of 
payment to subcontractors should be submitted to the Finance Department along with the 
Prime Contractor’s monthly invoicing.  PhilaPort reserves the right to reject the monthly 
progress payment request if the HUB monthly reporting is not deemed sufficient. 

 
3. Unless otherwise provided in the Contract Documents, and as provided in Section XV.E 

herein, upon the determination of PhilaPort as to reasonableness, payments may be made 
to the Contractor on account of materials or equipment especially fabricated for the 
Work, which materials or equipment are delivered and suitably stored at the Site or on 
PhilaPort property.  However, such payments shall be conditioned upon submission by 
the Contractor of bill of sale forms provided by or otherwise acceptable to, PhilaPort to 
establish PhilaPort’s title to such materials or equipment.  The Contractor shall remain 
responsible for all losses of materials and equipment which remain under the Contractor’s 
custody and control regardless of the exclusions in the insurance policies as required 
under PhilaPort’s bill of sale form or the location of such, whether on or off of the Site. 
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4. Unless otherwise provided in the Contract Documents, the Contractor warrants and 
guarantees that title to all materials and equipment covered by an application for 
payment, whether incorporated in the Project or not, will pass to PhilaPort upon the 
receipt of such payment by the Contractor, free and clear of all liens, claims, security 
interests or encumbrances; and that no materials or equipment covered by an application 
for payment will have been acquired by the Contractor, or by any other person 
performing the Work at the Site or furnishing materials and equipment for the Project, 
subject to an agreement under which an interest therein or an encumbrance thereon is 
retained by the seller or otherwise imposed by the Contractor or such other person. 

 
E.  Application for Payment: 
 

1. If the Contractor has made an application for payment, and subject to the schedule for 
payment provided in Section XIV.D herein, the Engineer will, within seven (7) days after 
the receipt of the application, unless otherwise provided in the Contract Documents, 
process the application for payment to PhilaPort, with a copy to the Contractor, for such 
amount as the Engineer determines to be properly due, or state in writing the Engineer’s 
reasons for withholding the application. 

 
2. By approving an application for payment, the Engineer shall not thereby be deemed to 

represent that the Engineer has made exhaustive or continuous inspections to check the 
quality or quantity of the Work, or that the Engineer has reviewed the Contractor’s 
means, methods, techniques, sequences or procedures, or that the Engineer has made any 
examination to ascertain how or for what purpose the Contractor has used the moneys 
previously paid on account of the Contract Sum. 

 
3. In the case of projects funded by Commonwealth capital funds, after the Engineer and 

PhilaPort have approved the application for payment, PhilaPort shall forward the 
application for payment to the Commonwealth and the Commonwealth shall make 
payment directly to the Contractor in the manner provided in the Contract Documents.  In 
the case of projects funded by PhilaPort operating funds, payment shall be made to the 
Contractor by PhilaPort in the manner provided in the Contract Documents.  In the 
absence of good and sufficient reasons, within twenty (20) days of the receipt of payment 
by the Contractor, the Contractor shall pay all Subcontractors, with whom the Contractor 
has contracted, their earned share of the payment the Contractor received. 

 
4. No application for a progress payment, nor any progress payment, nor any partial or 

entire use or occupancy of the Project shall constitute an acceptance of any Work not in 
accordance with the Contract Documents, nor shall any payment constitute a waiver by 
PhilaPort of its right to assert a claim with respect to any matter arising under or relating 
to the Contract or the services provided thereunder. 

 
5. Progress payments on contracts other than equipment contracts, will be reduced by ten 

percent (10%) until the Substantial Completion of the Work, as such term is defined in 
Section XV.A herein; provided, however, that when the amount of the progress payments 
reaches fifty percent (50%) of the Contract Sum, and all of the requirements of the 
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Contract, including its satisfactory progress, have been complied with, no additional 
percentage will be retained on succeeding payments during the continuation of such 
satisfactory performance of the Work.  Progress payments will be the amount of the 
payment as thus reduced less the sum of all previous payments.  When the Contract is 
fifty percent (50%) completed, one-half of the amount retained by PhilaPort shall be 
returned to the Contractor; provided, that the Engineer approves the application for 
payment; and provided further, that the Contractor is making satisfactory progress and 
there is no specific cause for greater withholding.  The sum or sums withheld by 
PhilaPort from the Contractor after the Contract is fifty percent (50%) completed shall 
not exceed five percent (5%) of the value of completed Work based on monthly progress 
payment requests; provided, however, that in the event a dispute arises between PhilaPort 
and any contractor, which dispute is based upon increased costs claimed by one 
contractor occasioned by delays or other actions of another contractor, additional 
retainage in the sum of one and one-half (1½) times the amount of any possible liability 
may be withheld until such time as a final resolution is agreed to by all parties directly or 
indirectly involved, unless the Contractor causing the additional claim furnishes a bond 
satisfactory to PhilaPort to indemnify PhilaPort against the claim.  However, all such 
monies retained by PhilaPort may be withheld from the Contractor until Substantial 
Completion of the Contract. 

 
6. Progress payments on contracts for furnishing and/or installing electrical, mechanical, 

plumbing, heating, and other equipment subject to test, will include an allowance of fifty 
percent (50%) of the price bid for the units especially fabricated therefor (or the 
apportioned value thereof), when such equipment is delivered on the Site or on PhilaPort 
property.  A further allowance of twenty-five percent (25%) will be made when the 
equipment is installed and ready for test. 

 
7. This Section XIV.E shall apply unless otherwise provided in the Contract Documents. 

 
F.  Failure of Payment: 

 
If PhilaPort or the Commonwealth should fail to make payment to the Contractor as provided 
in Section XV.E herein within sixty (60) days after receipt of an application for payment that 
was approved by PhilaPort for payment, such failure shall afford the Contractor the right to 
an immediate Claim Settlement Conference before a Dispute Designee as provided in Section 
X.A herein.  The Contractor shall not be entitled to stop Work in any event unless PhilaPort 
exercises its right to suspend the Work as provided in Sections XIII.A and B herein.  Under 
this Section XV.F, after a decision has been rendered by the Dispute Designee, the 
Contractor may file a claim with the Board of Claims as provided in Section X.A herein.   

 
G.  Substantial Completion Inspection: 
 

1. When the Contractor requests a substantial completion inspection of the Work or a 
designated portion thereof, the Engineer and PhilaPort shall make a substantial 
completion inspection within thirty (30) calendar days of the request.  At any time during 
the progress of the Work, however, PhilaPort may schedule a substantial completion 
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inspection.  During the substantial completion inspection, a punch list will be compiled 
by the Engineer listing the items to be completed or corrected to achieve Final 
Completion. The failure to include any items on such list shall not alter the responsibility 
of the Contractor to complete all Work in accordance with the Contract Documents.  If 
the Engineer and PhilaPort, on the basis of a substantial completion inspection, determine 
that the Work is Substantially Complete, then the Engineer will issue a certificate of 
substantial completion, which shall establish the date of Substantial Completion, shall 
state the responsibilities of the Contractor for maintenance, heat and utilities and other 
items, if applicable, and shall fix the time within which the Contractor shall complete the 
items listed therein, said time to be before the Date of Completion or any extension 
thereof.  The substantial completion certificate of completion shall be submitted by the 
Engineer to PhilaPort and the Contractor for their written acceptance of the 
responsibilities assigned to them in such certificate. 

 
2. Following the substantial completion inspection, if there are items to be completed and/or 

corrected, PhilaPort and the Engineer will determine the dollar value to be withheld by 
PhilaPort.  The Contractor shall complete all items to be corrected and/or completed 
within thirty (30) days after the date of substantial completion inspection or show just 
cause to the satisfaction of the Engineer and PhilaPort why they cannot be completed.  If 
the Contractor does not complete the items to be corrected and/or completed within thirty 
(30) days, or show just cause to the satisfaction of the Engineer and PhilaPort why they 
cannot be completed, PhilaPort will have the right to correct those items at the 
Contractor’s expense. 

 
3. At no time after the date of substantial completion inspection shall the Contractor be 

permitted to file any claim, arising under the Contract, against PhilaPort; provided, 
however, that this shall not preclude the Contractor from filing claims against PhilaPort 
which arise subsequent to the date of substantial completion inspection and prior to 
acceptance by the Contractor of final payment. 

 
H.  Final Payment: 
 

1. Final payment, constituting the entire unpaid balance of the Contract Sum, shall be paid 
to the Contractor as provided in Section XV herein forty-five (45) days after the issuance 
of the certificate of final completion and the final application for payment; provided that 
the Work has then been fully completed and accepted by PhilaPort, and Final Completion 
has occurred. 

 
2. If, after Substantial Completion of the Work, Final Completion is materially delayed 

through no fault of the Contractor, and the Engineer and PhilaPort so confirm, then upon 
certification by the Engineer, and without terminating the Contract, payment of the 
balance due for that portion of the Work fully completed and accepted shall be made to 
the Contractor as provided in Section XV herein.  If the remaining balance of the Work 
not fully completed or corrected is less than the retainage stipulated in Section XIV 
herein, and if the appropriate bonds have been furnished, the written consent of the surety 
to the payment of the balance due for that portion of the Work fully completed and 
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accepted shall be submitted by the Contractor to PhilaPort prior to certification of such 
payment.  Such payment shall be made under the terms and conditions governing final 
payment, except that it shall not constitute a waiver of any of the claims of PhilaPort 
against the Contractor. 

 
3. The making of final payment shall constitute a waiver of all claims by PhilaPort except 

those arising from: 
 

a. unsettled claims; 
 

b. faulty or defective Work; 
 

c. failure of the Work to comply with the requirements of the Contract Documents; 
or 
 

d. terms of any special guarantees required by the Contract Documents. 
 

4. Acceptance of the Final Payment shall constitute a waiver of all claims by the Contractor. 
 
I.  Interest on Final Payment:  

 
In accordance with Pa. Stat. Ann. tit. 62, § 3941(b), the final payment due the Contractor 
after Substantial Completion of the Contract shall bear interest at a rate of ten percent (10%) 
per annum, such interest to begin after the date that such payment shall become due and 
payable to the Contractor; provided, that where PhilaPort has issued bonds to finance the 
Project, interest shall be payable to the Contractor at the rate of interest of the bond issue or 
at the rate of ten percent (10%) per annum, whichever is less.  The acceptance of the final 
payment shall constitute a waiver of all claims and liens by the Contractor not filed prior to 
such acceptance. 

 
XVI. Completion: 
 
A.  Substantial Completion: 

 
The date of Substantial Completion of the Work, or designated portion thereof, is the date on 
which the Engineer certifies, and PhilaPort approves, that the Work is sufficiently complete, 
in accordance with the Contract Documents, so that the Work, or designated portion thereof, 
is available for the use for which it is intended, excepting only minor punch list items in non-
completion of which does not interfere with the Work’s intended use.  Upon Substantial 
Completion, PhilaPort shall accept the Work or designated portion thereof, which acceptance 
shall not unreasonably be withheld.  Upon substantial completion, Contractor will provide all 
documents referenced in Sections V.E and K. 
 

B.  Final Completion: 
 

1. The date of Final Completion of the Work is the date when all of the items set forth 
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below are achieved: 
 

a. All of the Work has been completed and accepted by PhilaPort, including but not 
limited to all items on the punch list; 

 
b. The Contract is fully performed as provided in the Contract Documents; and  

 
c. The following have been provided to PhilaPort; 

 
i. an affidavit that all payrolls, bills for materials and equipment, and other 

indebtedness connected with the Work for which PhilaPort might in any 
way be responsible, have been paid or otherwise satisfied; 
 

ii. statements of the surety and the Contractor which are satisfactory to 
PhilaPort as to the Contractor’s payment of all claims for labor and 
materials; and 
 

iii. if required by PhilaPort, other data establishing payment or satisfaction of 
all such obligations, such as receipts, releases and waivers of liens arising 
out of the Contract, to the extent and in such form as may be designated by 
PhilaPort.  Such information includes, but is not limited to, proof of actual 
MBE/WBE Participation. 

 
iv. all documentation referenced in Sections V.E and K. 

 
2. If any Subcontractor refuses to furnish a release or waiver required by PhilaPort, the 

Contractor may furnish a bond satisfactory to PhilaPort to indemnify PhilaPort against 
any such potential or actual lien.  If any such lien remains unsatisfied after all payments 
are made, the Contractor shall refund to PhilaPort all moneys that the latter may be 
compelled to pay in discharging such lien, including all costs and reasonable attorney’s 
fees. 

 
3. Neither the final payment nor any remaining retained percentage shall become due until 

the Contractor submits to PhilaPort the items set forth in Section XVI.B.1.c above. 
  

XVII. Warranty: 
 
A.  Maintenance After Completion and the Contractor’s Guarantee: 
 

1. The Contractor shall guarantee the Work against defects of material and workmanship for 
a period of one (1) year from the date of final acceptance by PhilaPort, unless another 
period is specified in the Contract Documents, and shall guarantee all equipment to 
perform the duty specified.  PhilaPort shall have the benefit of all guaranties and 
warranties, including all equipment and material guaranties and warranties.  When 
individual items of the Contract are accepted and used by PhilaPort prior to the Date of 
Completion, the period of guarantee for said items shall begin from the date of 
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acceptance of such items.  If, within the said period of guarantee, any of the Work shall 
prove to be defective either in material or workmanship, or if damage occurs by 
settlement of any backfill placed under the Contract, or if any part or parts of equipment 
furnished shall prove to be inadequate, insufficient, or defective either in design, material, 
or workmanship, the Contractor shall, immediately upon demand from the Engineer 
(whose decision as to such inadequacy, insufficiency, or defectiveness shall be binding 
and conclusive upon the parties hereto), repair and replace the same, and shall repair and 
replace any consequential damage to other parts or structures, at the Contractor’s own 
cost and expense, without cost or expense to PhilaPort, and to the approval and 
satisfaction of the Engineer. 

 
2. Should the Contractor or the Contractor’s sureties fail to comply with the orders of the 

Engineer to replace or repair defective material, workmanship, or equipment within ten 
(10) days from the date of such notice, PhilaPort shall have the right to declare the 
Contractor and/or the Contractor’s surety in default, and to proceed with the correction of 
the defect in accordance with the provisions of these General Conditions.  
 

 
XVIII. Work Site Conditions: 
 
A.  Performance of the Work:  

 
The method of procedure shall be subject to approval as best adapted for the safe, efficient, 
and expeditious performance of the Work, with a minimum of interference with public traffic 
or convenience, or the movement of vehicular traffic or cargo on the Site.  The Work shall be 
performed at such times and at such places as may be ordered or approved by the Engineer. 
 

B.  Maintenance of Traffic and Access to Property: 
 
Traffic of all kinds shall be maintained continuously and access to buildings shall be 
provided for at all times, except where otherwise specifically permitted by the Contract 
Documents, or where temporary interference is authorized by the Engineer, in which case it 
shall be interrupted only for such time as is necessary to provide temporary substitutes for 
surfaces disturbed by the Work and to restore street and sidewalk surfaces after the 
completion of the Work.  Where partial occupation of the street is allowed, materials and 
equipment shall be so placed as to insure a minimum of interference with traffic.  No 
materials shall be placed on the sidewalk within one (1) foot of the curb line, and a clear 
sidewalk passage not less than four (4) feet in width shall be maintained at all times.  The 
flow in gutters and inlets shall be maintained. 
 

C.  Temporary Buildings: 
  
Buildings, fences, and equipment erected by the Contractor shall be neat in appearance, shall 
be approved by the Engineer, and shall be painted a medium blue or other color as designated 
by the Engineer.  No advertising matter, other than Contract information and the name and 
address of the Contractor, shall be displayed on the Work. 
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D.  Temporary Ventilation: 

 
The Contractor shall provide temporary ventilation to remove from the structure any 
excessive humidity in enclosed portions of the Work resulting from the Work so that the 
Work may be performed without interruption and under correct conditions including required 
dryness for installation of the various materials.  Any dangerous or noxious fumes or 
particles suspended in the air shall be the responsibility of the contractor whose work caused 
those conditions to exist.  Temporary equipment used shall produce no hazard to the Work or 
to any person in or near the Work.  The Contractor shall furnish all such equipment, pay all 
costs for it and for its operation, including fuel and power supplies during operation both in 
and out of normal working hours, and the Contractor shall remove it when no longer 
required. 
 

E.  Detour Signs: 
 
When permission is given to close a highway during Contract operations and to divert the 
traffic therefrom, the Contractor, at the Contractor’s own expense, shall erect and maintain 
highway barricades.  Detour signs shall be placed by the Department of Streets of the City 
and/or the Pennsylvania Department of Transportation, as applicable.  The Contractor will be 
required to notify PhilaPort seven (7) Working Days prior to the date of starting the Work 
and one (1) Working Day prior to the Date of Completion.  Copies of these notices shall be 
sent to the Traffic Engineer of the Department of Streets and the Pennsylvania Department of 
Transportation. 
 

F.  Contract Identification Signs: 
 
When so directed by the Engineer in writing, the Contractor shall, at the Contractor’s own 
expense, erect and maintain in a prominent position upon the Work a suitable sign, plainly 
lettered with the name and address of the Contractor, the character of the Work and the name 
of PhilaPort.  No advertising matter other than the signs above noted shall be displayed on 
the Work. 

 
G.  Storage Space: 

 
Buildings, yards, or sidings that may be required for the delivery or storage of materials shall 
be provided by and at the cost of the Contractor.  The use of streets for storing materials will 
not be permitted, unless specifically authorized in writing by the Engineer. 
 

H.  Night Work: 
 
Work during the night shall be carried on with due regard to the comfort of nearby residents, 
and the method of performance shall be subject to the approval of the Engineer, who may, if 
conditions so require, order that no night work be done in specific localities.  Workers shall 
refrain from loud noises, calls, or whistles; and the operation of air compressors, rock drills, 
and blasting is prohibited between the hours of 7:00 p.m. and 7:00 a.m. unless specifically 
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permitted by the Engineer. 
 

I.  Power and Light: 
 
The Contractor shall use either electric, compressed air or internal combustion engine power, 
unless conditions are such that use of steam power is not objectionable and its use is 
approved by the Engineer.  When compressed air or internal combustion engines are used the 
exhaust shall be muffled.  Only electric lights shall be used in or under buildings or anywhere 
on the Site below the surface of the street. 
 

J.  Use of Water: 
 
The Contractor shall make all necessary arrangements and obtain all permits for the use of 
water from the City or otherwise, and Contractor shall pay for all water used and permits 
required. 
 
 

K.  Prevention of Dust and Smoke: 
 
The Contractor shall keep the surface of the sidewalks and streets affected by the Work, 
including, but without limitation, decking and temporary paving, in a clean and neat 
condition.  The Contractor shall sprinkle with water or otherwise treat the surface sufficiently 
to keep the dust laid during the progress of the Work.  Piles of dirt or other material shall not 
be left on the surface.  The above mentioned requirements are not intended to take the place 
of the usual duties of the Department of Streets or the Pennsylvania Department of 
Transportation, as applicable, but to supplement them.  No fires of any kind or burning of 
debris on the Site or adjacent to it will be permitted; debris shall not be disposed of on the 
Site. 
 

L.  Explosives: 
  
If any blasting is involved in the performance of the Contract, the Contractor must obtain a 
blasting permit from the Department of Licenses and Inspections of the City and all such 
other licenses or permits as shall be required.  Permits will be issued only upon approval of 
the appropriate governmental agency or official, and posting of a bond or delivery of a 
certificate of insurance covering personal injuries and property damage.  Blasting may be 
done only by licensed blasters duly licensed by the City.  The Contractor must also obtain all 
necessary licenses or permits for the storage of explosives and the transportation of 
explosives to the Site, which are issued by the Department of Licenses and Inspections of the 
City subject to prior approval of the appropriate governmental agency or official.  
 

M.  Work in Freezing Weather: 
 
Masonry of all kinds, pointing, grouting, plastering, and other Work subject to the action of 
frost shall not be done when exposed to freezing weather, except under conditions where the 
Engineer may specifically direct or permit such Work, subject to the heating of materials, the 
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protection of finished Work, and such other measures as may be deemed necessary.  The 
Contractor’s work should take into account the possibility of normal weather conditions and 
the Engineer is not required to authorize additional time or money for the completion of the 
Work.  If operations are suspended on account of freezing weather, the Work shall be 
properly protected until the resumption of Work is permitted.  If a suspension of the Work on 
account of freezing weather or from any other cause is necessary, the Site shall be cleaned up 
and left in good order during the period of such suspension. 
 

N.  Cooperation with Public Utility Companies: 
 
Notice shall be given by the Contractor to all individuals, companies, and the proper City 
officials owning or having charge of structures along any part of the Work, of the 
Contractor’s intention to commence operations along such part of the route, at least seven (7) 
days in advance, and a copy of such notice shall be filed with the Engineer.  The Contractor 
shall cooperate with other contractors and with the employees, officers, and agents of the 
City, Commonwealth and Federal departments and of the various companies which own, 
operate, or have supervision over the structures encountered, and shall conform to the 
reasonable requirements of the owners of such structures with regard to their safe 
maintenance.  The Contractor shall give to authorized representatives of said departments 
and companies free access at all times to the excavation and to the Site to inspect the 
condition and support of their structures.  Suitable arrangements shall be provided to 
facilitate access to valves and manholes.  Ventilation openings shall be provided where gas is 
likely to accumulate.  Where structures are to be constructed under the facilities of any public 
utility company, the Contractor shall arrange with the public utility company for the removal 
or support and maintenance of such facilities. 
 

O.  Gas Pipes: 
 
The performance of any necessary alterations to the gas mains and gas service pipes, 
including temporary or permanent relocations thereof, are the responsibility of the Contractor 
and shall be performed by the Contractor or the Philadelphia Gas Works.  The mains and 
services that have been removed may be replaced in their permanent position after the 
backfilling has been sufficiently compacted. 
 



 

62 
24903773.3 02/08/2023 

P.  Traffic Control Apparatus: 
  
The Contractor shall support and maintain in their present locations, or in approved 
temporary locations, any existing traffic signs or traffic control masts, signals, signs, 
apparatuses, and their connecting cables, in the proper condition to permit the uninterrupted 
functioning of the signals during the progress of the Work, on temporary poles if necessary, 
and in a manner satisfactory to the City’s Department of Streets and/or the Pennsylvania 
Department of Transportation, as applicable.  If the existing signal apparatus is supported on 
poles and these poles are moved to a temporary location during the progress of the Work, the 
Contractor shall either erect temporary signal poles in the approximate locations of the 
original poles and erect the signals thereon, or shall extend the electrical connection to the 
poles as relocated, as may be ordered by the Engineer.  Upon the restoration of surface 
conditions, the Contractor shall restore the equipment, including cables and electrical 
connections, to its original position and condition.  The Contractor’s obligations under this 
Section XVII (P) shall be done without additional compensation. 
 

Q.   Interruption of Existing Services:   
 
Whenever it becomes necessary to interrupt existing services in use, such as sewer, water, 
gas and steam lines, and electric service, the Work shall continue on a twenty-four (24) hour 
basis until it is completed and the service restored, or at such alternate time required by 
PhilaPort. 
 

R.  Support and Protection: 
 
All structures unless specifically designated by the Engineer to be abandoned or relocated, 
shall be supported and protected at all times from injury, including damage from freezing, 
and maintained continuously in service.  Should any injury occur while the Work is in 
progress and the structures are under the protection of the Contractor, the Contractor shall 
fully restore such structures to as good a condition as existed before the injury was done.  
The above, including also such changes of structures as are for the Contractor’s own 
convenience in executing the Work, shall be done without additional compensation, unless 
otherwise specifically provided for in the Contract Documents. 
 

S.  Structures Interfering with Construction: 
 
If, in the course of the Work, it is found that any of the existing structures occupy space 
required by any other structure or appurtenances thereto to be constructed under the Contract, 
or that they are so situated as to render it impracticable, in the opinion of the Engineer, to do 
the Work called for under the Contract in the manner specified, the Contractor shall excavate 
and uncover the portions of the structures within the pavement lines for excavating under the 
Contract and shall maintain such structures in service and shall notify the Engineer, who will 
arrange for the relocation, changing, or removal of the interfering pipes or structures within a 
reasonable time.  The Contractor shall not move nor disturb the structures in any way without 
consultation with the owners and the approval of the Engineer.  Structures belonging to 
public utility companies, which are ordered by the Engineer to be removed or relocated, will 
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be so removed or relocated and permanent supports placed.  The Contractor, however, shall 
support and protect them up to the time of their removal, shall cooperate with their owners 
during the process of relocation, and shall maintain and protect them if and when they are 
relocated within the zone of influence of the Work.  This Work shall be done by the 
Contractor without additional compensation from PhilaPort.  Sewers, water pipes, electrical 
conduits, and other structures shall be constructed, relocated, or reconstructed as shown on 
the Plans or as may be ordered in the course of the Work.  Payment for this Work will be 
made at the applicable prices in the Contract Documents unless otherwise specifically 
provided.  If approval is given by the Engineer to a request by the Contractor to effect a 
temporary or permanent relocation of structures, for the Contractor’s own convenience, and 
satisfactory arrangements can be made with the owners thereof, this Work will be done at the 
expense of the Contractor. 
 

T.  Abandonment of Structures:   
 
In the case of structures, the service of which is permanently abandoned, the Engineer will 
designate which of the materials are to be salvaged and which are to be abandoned in the 
trench or otherwise disposed of.  The Contractor shall remove and deliver to a designated 
point of storage materials ordered to be salvaged, and payment therefore will be made at the 
appropriate prices of the Contract, unless otherwise specifically provided.  The Contractor 
shall allow owners of privately owned structures reasonable facilities for salvaging their 
property. 
 

U. Insulation for Construction Projects: 
 
All Insulation incorporated into the Project must contain the minimum percentage of 
postconsumer recovered paper or recovered material a shown below for the applicant 
product. 
 
Material Type:      Percent by Weight: 
Cellulose loose – fill and spray on   75% postconsumer recovered paper 
Perlite Composite Board     23% postconsumer recovered paper 
Plastic rigid foam, polyisocyanurate/polyurethane 
 Rigid Foam      9% recovered material 
 Foam-in-Place      5% recovered material 
 Glass Rigid Foam     6% recovered material  
Phenolic Rigid Foam     5% recovered material 
Rock Wool      50% recovered material 
 
Postconsumer recovered paper is defined as “Any paper, paperboard and fibrous wastes from 
retail stores, office buildings, homes and so forth, after they have been passed through their 
end-usage as a consumer item including; used corrugated boxes, old newspapers, old 
magazines, mixed waste paper, tabulating cards and used cordage, as well as all paper, 
paperboard, and fibrous wastes that enter and are collected from municipal solid waste.” 
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Recovered materials are defined as “waste material and byproducts which have been 
recovered or diverted from solid waste, but such term does not include those materials and 
byproducts generated from, and commonly reused within, an original manufacturing 
process.” 
 
The Contractor may be required to provide PhilaPort with documentary evidence that the 
insulation provided for the Project was produced with the required minimum percentage of 
postconsumer recovered paper or recovered material. 
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DIVERSITY INCLUSION PLAN  

 
PROJECT 23-014.4 

 
 

THIS PROJECT IS BEING PARTIALLY FUNDED WITH FEDERAL DOLLARS 
UNDER THE FY 2020 PORT SECURITY GRANT PROGRAM, PROVIDED BY 

THE UNITED STATES DEPARTMENT OF HOMELAND SECURITY. 
 

This project will be based upon best efforts made by bidder.  The prime contractor shall submit the 
Diversity Solicitation and Commitment Statement attached as Exhibit 1 with its bid submission.  The prime 
contractor must demonstrate efforts made to solicit diverse subcontractors, and written confirmations of the 
intent to use the identified subcontractors if awarded the prime contract. Prime contractor’s Exhibit 1 
submission shall include the names of all companies and individuals contacted or solicited for participation in 
the project, the type of work, material, supplies or equipment involved in the solicitation, the total dollar 
amount of each quote received, the date of solicitation, and, where applicable, the total dollar amount of each 
subcontract that would be awarded. 
 

Bidders must demonstrate they have made a good faith effort to solicit from a diverse pool of contractors and 
suppliers.  If the prime contractor’s efforts have resulted in a failure to obtain diversity in contracting, the prime 
contractor shall document why it was not feasible by submitting evidence that failure to achieve diversity 
participation was not motivated by consideration of race or gender, or other disadvantaged status; that diverse 
contractors were not treated less favorably than others; that solicitation and commitment decisions were not 
based upon policies which disparately affect diverse firms. Justification for not achieving any diversity in 
contracting may include impediments encountered despite actions taken. 

PhilaPort has the responsibility to comply with the requirements under this Plan and ensure non-
discrimination in the selection of Subcontractors, and in the administration of the project. 

See Section IV. Contractor Compliance Generally for more information regarding documenting best 
efforts.   

Read the Diversity and Inclusion Plan in its entirety.   

 

ACCEPTED CERTIFICATIONS 
 
 

PhilaPort accepts approved third-party DBE certifications from the following entities or their 
certifying partners: 

 
• Unified Certification Program (UCP):    

 
https://paucp.dbesystem.com/ 
 

Every state has its own Unified Certification Program. The above links to the Pennsylvania Unified  
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February 7, 2023, Version 
 

I. POLICY STATEMENT 
 

The Board of the Philadelphia Regional Port Authority, an independent agency of the 
Commonwealth of Pennsylvania, pursuant to Sections 697.4 and 697.6(c)(5) of the Philadelphia 
Regional Port Authority Act, has adopted a policy on diversity inclusion, set forth in Part X of the 
Contracting, Procurement, and Leasing Policies and Procedures, revised as of July 2017 (the 
“Diversity Inclusion Policy” or the “Policy”). 

 
II. DIVERSITY INCLUSION PLAN 

 
A. DBE Requirements 

 
PHILAPORT shall take all necessary and appropriate steps to assure that its Prime 
Contractors do not discriminate and use DBEs in accordance with this Diversity Inclusion 
Plan (the “Diversity Inclusion Plan” or the “Plan”) for all project-related construction 
contract awards that exceed the bidding threshold established annually for authorities in 
Pennsylvania.1 

 
III. DEFINITIONS 

A. Bidder Responsiveness - Actions taken by a Prime Bidder to seek participation by 
Subcontractors as defined below who are DBEs, and documented in the bid. 
Responsiveness includes submission at the time of the bid of the DBE Solicitation and 
Commitment Statement (Exhibit 1), and, if needed, documentation providing an 
explanation for failure to achieve minimum levels of participation (MPLs). This 
documentation must demonstrate that the bidder has not engaged in discriminatory 
practices and may include a description of any barriers or impediments encountered despite 
the actions taken. 

 
B. Bidder Responsibility – Demonstration of non-discrimination in the selection of 

Subcontractors. Bidders are presumed to meet these responsibilities if minimum 
participation levels established for the project on the pertinent subcontract are  

 

 
1 Although the Plan is termed the “Diversity Inclusion Plan,” the intent of the Plan is to achieve 

both Diversity and Inclusion, as two distinct characteristics, with respect to its construction 
contracts. 
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achieved. Non-discrimination can also be demonstrated by submitting supplemental 
evidence that failure to achieve the MPLs was not motivated by consideration of race, 
gender or other impermissible criterion; that DBEs were not treated less favorably than 
others; and that solicitation and commitment decisions were not based upon policies which 
disparately affect DBEs. 

 
C. Business Enterprise - Any legal entity that is organized in any form other than as a joint 

venture (e.g., sole proprietorship, partnership, corporation, etc.) to engage in lawful 
commercial transactions. 

 
D. Contractor - An entity that contracts with the PHILAPORT to perform work in connection 

with a construction project. 
 

E. Control - The exclusive, ultimate and sole control of a business including, but not limited 
to, capital investment and all other financial, property acquisition, contract negotiation, and 
legal matters, officer-director-employee selection and comprehensive hiring, operating 
responsibility, cost-control matters, income and dividend matters, financial transactions, 
and rights of other shareholders or partners. Control shall be real, substantial, and 
continuing, not merely pro forma. Control shall include the power to direct or cause the 
direction of the management and policies of the business and to make the day-to-day as 
well as major decisions in matters of policy, management, and operations. Control shall be 
exemplified  by possession of the requisite knowledge and expertise to operate the 
particular business. Control shall not be vested in majority or absentee ownership. Control 
by a DBE defined herein shall not be deemed to exist in any case where any majority owner 
or employee of the business is disproportionately responsible for the operation of the firm. 
 

F. Disadvantaged Business Enterprise (DBE) 
 
DBEs are for-profit small business concerns where socially and economically 
disadvantaged individuals own at least a 51% interest and also control management and 
daily business operations.   African Americans, Hispanics, Native Americans, Asian-
Pacific and Subcontinent Asian Americans, and women are presumed to be socially and 
economically disadvantaged.  Other individuals can also qualify as socially and 
economically disadvantaged on a case-by-case basis. 
(https://www.transportation.gov/civil-rights/disadvantaged-business-enterprise/definition-
disadvantaged-business-enterprise, n.d.) 
 

G. Owner – PHILAPORT 
 

H. Prime Bidder and Prime Contractor 
 

For DBE purposes, the term, “Prime Bidder” means a Business Enterprise that submits a 
bid to PHILAPORT (e.g., general contractors, plumbing contractors).  A Prime Contractor 
is a Prime Bidder that has received an award from PHILAPORT. 

 

I. Subcontractor. A Business Enterprise that has a contract with a Prime Contractor to supply 
labor, equipment, materials or supplies for a project as a manufacturer, vendor, supplier or 
subcontractor. 
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IV. CONTRACTOR COMPLIANCE GENERALLY 
 

A. Minimum Participation Levels (MPLs) 
 

PHILAPORT will establish minimum participation levels (MPLs) for the DBEs on a 
project-by-project basis. The MPLs will be established for each prime bid to be used solely 
as a guide in determining Prime Bidder responsibility. MPLs are applied to each bid 
category. The MPLs will vary based on the market availability of subcontracting 
opportunities for DBE’s, on a project-by-project basis. 

 
PHILAPORT shall endeavor to establish MPLs on the basis of actual market availability 
that matches the scope of work included in the project and available DBE firms, on a 
project-by-project basis with separate participation levels for the DBE categories. 

 
B. Bidder’s Submissions at Time of Bid 

 
The Prime Bidder shall submit the DBE Solicitation and Commitment Statement attached 
as Exhibit 1 with its bid, showing efforts made to solicit DBE Subcontractors, and written 
confirmations of the intent to use the identified Subcontractors if awarded the prime 
contract. Prime Contractor’s DBE Contact/Solicitation and Commitment Statement shall 
include the names of all companies and individuals contacted or solicited for participation 
in the project, the type of work, material, supplies or equipment involved in the solicitation, 
the total dollar amount of each quote received, the time of solicitation, the total DBE 
percentage of the total contract value, and, where applicable, the total dollar amount of 
each subcontract that would be awarded. 

 
C. Safe Harbor and Compliance at Time of Bidding 

 
In the absence of evidence to the contrary, compliance with the requirements under this 
Plan to demonstrate both bidder responsiveness and responsibility is presumed if MPLs are 
achieved. 

 
If MPLs are not met, the Prime Bidder shall document why it was not feasible to meet the 
numerical levels by submitting evidence that failure to achieve MPLs was not motivated 
by consideration of race or gender, or other disadvantaged status; that DBEs were not 
treated less favorably than others; that solicitation and commitment decisions were not 
based upon policies which disparately affect DBEs. Justification for not meeting the MPLs 
may include impediments encountered despite actions taken. 

 

D. Compliance Responsibilities – PHILAPORT and Prime Contractor 
 

PHILAPORT has the responsibility to comply with the requirements under this Plan and 
ensure non-discrimination in the selection of Subcontractors, and in the administration of 
the project. 

 
Prime Contractor has the responsibility to meet its commitments made during bidding by 
utilizing each Subcontractor it selected to the full extent of the subcontract value. The 
failure to meet minimum participation levels at the completion of two projects shall warrant 
Prime Contractor’s disqualification from contracting with PHILAPORT for a period of six 
months and failure to meet minimum participation levels for one project may result in the 
imposition of liquidated damages in the amount of 10% of the dollar amount of the shortfall 
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in the commitment to compensate PHILAPORT for the administrative costs of addressing 
the deficiency and not as a penalty. 

E. Prime Contractor’s Submissions during Project Administration 
 

Prime Contractor shall submit monthly reports as specified in this Plan and in the Contract 
Documents. Specifically, Prime Contractor shall submit the Prime Contractor's DBE 
Monthly Reporting Form Summarizing Payments Made (Exhibit 2) for each project as well 
as proof of payment in the form of invoices from subcontractors. Both form and proof of 
payment to subcontractors should be submitted to the Finance Department along with the 
Prime Contractor’s monthly invoicing. PhilaPort reserves the right to withhold payment to 
Prime Contractor until the DBE monthly reporting is up- to-date and in accordance with the 
MPLs submitted with the bid. 

 
 

V. PROCEDURES – CLAUSES INCLUDED IN BIDDING AND CONTRACT DOCUMENTS 
 

PHILAPORT shall insert the following in the appropriate contract document, establishing 
requirements applicable to the Prime Bidder: 

 
 

A. Instructions to Bidders (ITB) 
 

This contract shall have a minimum DBE participation level (MPL) of 20% of the total 
contract value.  

 
MPLs are established for this project to be used solely as a threshold in determining Prime 
Bidder responsibility. Prime Bidders are presumed to meet their responsibilities under the 
Policy if the dollar commitments to the DBEs reflect these participation levels. A Prime 
Bidder will be rejected as non-responsible solely because it fails to reach the MPLs. To 
determine the participation level that has been reached, a Prime Bidder shall divide the total 
dollar amount of the commitments for the project by the total dollar amount of the Prime 
Bidder’s contract award. 

 
a.  DBE subcontracts will be credited toward the MPLs at 100%. 

DBE manufacturers are credited at 100%. DBE stocking 
suppliers, which are commonly and ordinarily the custom in the 
industry and a part of the industry’s trade practices, are credited 
at 60%. Non-stocking suppliers, which are not commonly and 
ordinarily the custom in the industry nor a part of the industry’s 
trade practice, are not credited. 

 
 

b. A DBE which is the Prime Bidder on a project with a contract 
valued at $100,000 or less will receive full MPL credit for its own 
work effort for services provided. Such a business bidding as 
Prime Contractor should nonetheless attempt to hire and solicit 
other, certified DBEs for participation in subcontracts. 

 
c. DBE Subcontractors providing labor must perform at least 

seventy-five percent (75%) of the cost of the subcontract, not 
including the cost of materials, with its own employees. 
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d. DBE participation percentages must be inclusive of all project 
change order amounts 

 
 

B. General Conditions 
PHILAPORT will include following provisions in construction contracts, establishing 
requirements applicable to Prime Contractor. 

 
1. Reporting Requirements After Award 

 
a. Prime contractors must provide PHILAPORT directly with the Prime 

Contractor’s DBE Monthly Reporting Form Summarizing Payments 
Made (Exhibit 2) for each project that is underway and for which payment 
applications  are being  submitted.   The report shall include the names 
of and the total dollar amount paid to all DBE Subcontractors utilized 
under this contract. PHILAPORT reserves the right to verify payments to  
subcontractors at any time. 

 
2. Joint Ventures and Subcontracting 

 
a. Joint Venture. 

Project-related contracts that involve a joint venture with a DBE firm 
must include the following clause: 

If the joint venture relationship identified as the 
_________________________________ is dissolved,  
Joint Venture Firm Name 
or otherwise discontinued, (     ),  

Name of Prime Contractor or any successor Prime 
Contractor  

Prime Contractor or any successor Prime Contractor, as the successor on 
the contract, shall continue this commitment by entering into contractual 
agreements with other appropriate firms to perform work on this contract. 
Replacement Prime Contractor must submit all requests for change orders 
to PHILAPORT for approval. 

 
b. Subcontracting. 

Subcontracts with DBE firms must include the following clause: If the 

subcontracting commitment made to the    
Name of Subcontractor 

is terminated or materially reduced,    
Name of Prime Contractor 

agrees that the termination or material reduction is subject to the approval 
of PHILAPORT, which approval shall not be withheld unreasonably. 

 
VI. PROCEDURE TO SOLICIT PARTICIPATION 

 
1. DBE Certification Prime Bidders will only be given credit for DBEs that are 
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certified or accepted as certified DBEs by programs approved by, and in 
accordance with additional requirements set forth by, Board resolution. 

 
2. Under the State Act of December 21, 1984, No. 230, P.L. 210, 18 PA. 

C.S.A. § 4107.2 a person commits a felony of the third degree if, in the course of 
business, he/she engages in deception relating to DBE certification. 

 
3. To be credited, the certification relied upon must be for the category of labor, 

equipment, materials or supplies that would be used by Prime Contractor in the 
proposed subcontract with the Subcontractor. For example, a certification as a 
masonry contractor does not qualify as a certification to supply electrical 
equipment. 

 
B. Notification to DBEs 

 
The procedure for Prime Contractor to notify DBEs of contract shall be as follows: 

 
1. Notice of ITBs 

 
The Prime Bidder shall utilize available information regarding certified DBE firms 
capable of performing in the project’s area. PHILAPORT shall provide reasonable 
assistance to the Prime Bidder. The Prime Bidder shall provide notice of the project 
to DBE firms so identified and to other qualified DBE firms and shall otherwise 
provide the same level of communication and interaction with prospective DBE 
Subcontractors as it would to other companies with which the Prime Bidder 
routinely contracts. 

 
2. Other Notices - Notices of the DBE subcontracting opportunities will be sent by 

PHILAPORT to appropriate organizations, such as: 
 

a. local minority churches and civic organizations; 
 

b. appropriate (1) minority business technical assistance organizations and 
schools, (2) minority, women, small business contractor associations and 
appropriate trade organizations; and, 

 
c. other business assistance agencies, community organizations, and media 

organizations such as trade association papers and newsletters, community 
television networks, local newsletters, and radio advertising. 

 
3. Plans and Specifications - Plans and specifications and all bidding documents on 

all projects will be made available to potential Subcontractors, and DBE 
contractor associations, and trade organizations, through Penn Bid and similar 
web-based databases, and otherwise as may be appropriate. 

 
 

4. Lists of DBE’s Businesses - PHILAPORT will provide each Prime Bidder 
obtaining plans and specifications for a project with any available lists of DBE 
firms. 
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VII. PROCEDURE TO EVALUATE BIDS 
 

A. Responsiveness 
 

1. The Prime Bidder must complete and submit the DBE Solicitation and 
Commitment Statement (Exhibit 1) with the bid. 
 

2. The Prime Bidder should only solicit DBE Subcontractors whose labor, 
equipment, materials or supplies are within the scope of work and which the Prime 
Bidder reasonably believes it could choose to subcontract with or purchase from. 

 
3. Prime Bidders failing to meet the MPLs must submit concurrently with the bid, an 

explanation of why the MPLs have not been met. This explanation must 
demonstrate that the Prime Bidder has not engaged in discriminatory practices in 
the solicitation and utilization of DBEs to perform as Subcontractors on the project. 
The evidence submitted by the Prime Bidder must demonstrate the following: 

 
a. indicate whether DBE firms were solicited for each type of work the Prime 

Bidder expects to subcontract for and for all materials which the Prime 
Bidder expects to procure and, if not, the reason(s) why no such 
solicitation was made; 

 
b. indicate the reason why commitments were not made to DBE firms for a 

type of subcontract labor, equipment, materials or supplies in any areas 
where quotes were received from such firms; and 

 
c. in any case where no quotations are received from, nor commitments made 

to DBE firms, indicate on Exhibit 1 that no quotes were received, and if 
there is another reason for no commitments being made, the reason for the 
lack of commitments. 
 

d. If the Prime Bidder fails to submit such evidence, the bid submission shall 
be considered non-responsive, and the bid shall be rejected. 

 
4. Information related to the above shall be submitted on Exhibit 1 with the bid and 

on such additional materials as the Prime Bidder wishes to attach. 
 

B. Responsibility 
 

1. The submittals of each Prime Bidder are subject to review by PHILAPORT to 
determine whether the Prime Bidder has discriminated in the selection of 
Subcontractors. 

 
Where the MPLs are not met, PHILAPORT will determine whether discrimination 
has occurred. If, after investigation including a review of Exhibit 1, other materials 
submitted by the Prime Bidder, and such additional documents and information as 
PHILAPORT has secured, it is determined that discrimination has occurred, the 
Prime Bidder shall be deemed to be not responsible and the bid will be rejected. 

 
2. Documentation submitted by the Prime Bidder should meet the following 

standards for review: 
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a. the Prime Bidder whose actions resulted in a limited or no commitment to 

DBE firms was not motivated by consideration of race or gender; 
 

b. DBE firms were not treated less favorably than other businesses in the 
hiring and/or contract solicitation and commitment processes; and 

 
c. solicitation and commitment decisions were not based upon policies that 

disparately affect DBE firms. 
 

3. Commitments to DBE firms at the time of bidding must be maintained throughout 
the project unless a change in commitment is approved in advance by 
PHILAPORT. Such approval shall not unreasonably be withheld. 

 
C. Access to Information 

 
PHILAPORT may obtain documents and information from any Prime Bidder and any 
Subcontractor as may be required to ascertain Prime Bidder’s contractor responsibility. 
Failure to provide requested information may result in the Prime Bidder’s bid being 
declared non-responsive, the Prime Bidder being declared not responsible, or both. 

 
VIII. PROCEDURES – RECORDS AND REPORTS 

A. Records and Reports 
 

1. PHILAPORT will review all reports received to determine if the commitments 
made by Prime Contractors in their bids are being met. This review is to be done 
contemporaneously with the receipt of payment applications, and in any event prior 
to final payment being made to Prime Contractor. 

 
2. PHILAPORT will keep such records as are necessary to determine compliance 

with its DBE requirements. These records must be in sufficient detail to indicate 
the prime contract work performed, and the percentages of project-related work 
that is being performed by DBEs. 

 
3. Prime Contractor must retain DBE records related to the construction period for a 

period of four years after final completion of the project. If any litigation, claim, 
negotiation, audit, or other action has been commenced before the previously 
mentioned record retention periods, the records must be retained until the 
completion of the action and resolution of all issues which arise from it or until the 
end of the previously referenced record retention period, whichever is later. 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Exhibit 1 
 

DBE Solicitation and Commitment Statement 



 

 

 
 
 

Exhibit 1 
 

DBE SOLICITATION AND COMMITMENT STATEMENT 
Instructions and Explanation of Columns 

 
Project owners and all prime bidders will complete this form to document all businesses solicited and all 
businesses that provided solicited or unsolicited quotes for project-related contracts. 

 
1. Provide your company name, address, telephone number. 
 
2. Provide the project name, project number, bid opening date, contract award date, and a contact person’s 

name. 
 
3. For each business solicited and each quote/bid received, enter the firm name. 
 
4. Provide the date pricing was requested from subcontractor.  
 
5. Add the identity of the certifying entity and the DBE certification number. 
 
6. Indicate the type of work to be performed and/or material to be supplied. 
 
7. Enter the total dollar amount of the quote received and the total percentage of the quote received. 
 
8. Enter the total dollar ($) amount of the commitment which you have made to the DBE. If no amount is 

provided in this space, it will be presumed that your firm made no commitment to the DBE. 
 
9. NOTE: You must include information on both solicited and unsolicited quotes. Failure to include a firm 

providing solicited or unsolicited quotes may result in the rejection of the bid or a determination that you 
are not a responsible contractor. Adequate time equivalent to that provided to other Subcontractor 
proposers must be provided for DBE Subcontractors and suppliers to respond to bids. 

 
10. Indicate the name, telephone number and e-mail address of the person(s) who prepared the form. 
 



 

 

EXHIBIT 1 – DBE COMMITMENT 
MINIMUM OF 20% DBE PARTICIPATION REQUIRED 

 
IMPORTANT:  DBE subcontracts will be credited toward the MPLs at 100%. DBE manufacturers are credited at 100%. DBE stocking suppliers, which are commonly and ordinarily the custom in 
the industry and a part of the industry’s trade practices, are credited at 60%. Non-stocking suppliers, which are not commonly and ordinarily the custom in the industry nor a part of the industry’s 

trade practice, are not credited. 

 
*DBE MUST HAVE A MINIMUM PARTICIPATION LEVEL OF 20% OF THE TOTAL CONTRACT VALUE FOR THIS PROJECT – STOCKING SUPPLIERS RECEIVE 60% OF QUOTED AMOUNT. 

 

SOLICITATION AND COMMITMENT STATEMENT 

OWNER / PRIME BIDDER'S FIRM NAME (1) PROJECT NAME (2) 

ADDRESS BID OPENING DATE 

TELEPHONE NUMBER CONTACT PERSON 

(3) (4) (5) (6) (7) (7) *(8) 
Subcontractor/Supplier Name Solicitation Date Certifying Entity 

and Cert. Number 
Type Of Work to Be Performed and/or 

Material To Be Supplied 
DBE % Of Total 
Dollar Amount 
(See note about 

stocking 
suppliers) 

Total Dollar Amount of Quote 
Received 

Total Commitment Dollar Amount 
 

       

       

       

       

       

(8) Note: List those certified DBE Subcontractors from which you solicited quotes, or which contacted you and gave you quotes in regard to this invitation to bid. Contact with DBE 
Subcontractors should be at least equivalent to the notice given to other subcontractor proposers. 

(9) PREPARED BY (please print) TELEPHONE NUMBER E-MAIL 



 

 

 

EXHIBIT 2 
 

Prime Contractor’s DBE Monthly Reporting Form 
Summarizing Payments Made 



 

 

 

EXHIBIT 2  
Mandatory Submit Monthly (Page 1 of 2) 

Prime Contractor’s Monthly DBE Payment Report 
 

Name of Project   Contract No.:   
 

Prime Original Contract Value:   Report for the Month of:   
 

Change Orders (Overall Add/Deduct):      

Total Contract Amount to Date:     

Total Payments Issued from _ to (date) 

Notice to Proceed Date:   
 

Project Mgr. Name:   

Assigned DBE %: Best Efforts 

Name of DBE 
Subcontractor 

DBE 
Categ
ory  

Work Task 
Performed 

Original 
Contract 
Amount 

($) 

Change 
Order 

Amount $ 
(+/-) 

Amount of 
Invoice 

Received 
this Month 

Date of 
Invoice 

Received in 
this Month 

Payments 
Made to DBE 
in this Month 

($) 

Date(s) 
Payments 
Made this 

Month 

Total DBE 
Payments 
Made to 
Date in $ 

% Overall 
Work 

Finished 

Final 
Pay

ment 
(Y/N

) 
            

            

            

  Total(s)  $ $ $ Total(s) $ Total(s) $   

Itemize payments/invoices and dates if paid/received more than one payment/invoice between the 1st and 31st of this Month. 

Prime Contractor Information: 

Prime Firm Name:   

Address:   

Telephone No.:   Date:   

Project Director Name:   

Project Director Signature:    

EIN # / TIN #   

 

 

 

 



 

 

 

   (Page 2 of 2) 

EXHIBIT 2  

 

Prime’s Past Due Invoice Information: List any invoice more than days past due from the date submitted to  at the time you complete this form. 
 

Invoice # Invoice Date Invoice Amount ($) No. of Days Past Due Comments 

     



 

 

 

 (Page 3 of 4) 
Prime Contractor’s 

Monthly DBE Payment 
Report 

 
1. Have all DBE Subcontractors with executed subcontracts been paid amounts due from previous progress payments? 

 
□ If Yes, skip the next section and go to Number 3. 

 
□ If No, please complete fields in box below (use additional paper, if necessary) 

 
Subcontractor Name Amount Withheld 

from Invoice ($) 
Total of Invoice 

Amount ($) 
Invoice No. Invoice Date Specific Reason for Withholding 

      

 
2. Have you notified the DBE Subcontractor(s) that you are withholding payment and the reason(s) why? 

 
□ If Yes, provide a copy of written notification to the DBE Subcontractor with this form, indicating the date of notification. 
□ If No, lack of prior written notification to the DBE(s) that you are withholding payment may violate the prompt payment clause guidelines. 
Please contact the DBE immediately, and provide a copy of written notification to the Subcontractor with this form. 

 
3. By signing this form, I certify that all of the above represent true and accurate information. 

 
 
 

  / /  
   

Project Director Name (Print) Project Director (Signature) Date Additional 

Reasons/Comments for Withholding Payment: 

 
 
 
 
 

 
 

           



 

 

 

(Page 4 of 4) 
Prime Contractor’s 
Monthly DBE/DBE 

Payment to Date Report 
 
 
Total Contract Value to Date: $_______________________________________     Date:______________________ 
 
Total Percentage of Work Complete:__________________________________% 
 
 

DBE Contractor Dollar Amount Paid to Date Commitment Percentage to Date 

 
 

  

   

   

   

   

   

   

   

   

   

   

   

   

   

 



 

 
 

PART 4 
  



 
 
 
 

SPECIFICATIONS 



23-014.4- PAMT Security Camera Upgrades 

BID SPECIFICATIONS 
 

 
 
PhilaPort is seeking pricing to upgrade the existing CCTV surveillance system at the Packer 
Avenue Marine Terminal. 
 
The Contractor shall become familiar with the Specifications, be an authorized American 
Dynamics installer and shall investigate the site of the Project and make such examination thereof 
as may be necessary to determine the character and amount of work involved. 
 
All equipment installers shall be certified by American Dynamics in at least the past five years, 
certified with Kantech Global, American Dynamics and HID PIV classes. 
 
All personnel shall be TWIC compliant. Inbound, Outbound and North Gate camera locations will 
need to be coordinated for off-hours or weekend installation. All other work to be performed during 
normal working hours M-F. 
 
The vendor is to supply: 

• Three (3)– 1080P digital pan tilt zoom IP cameras, 30X optical zoom at 30fps, PTZ 
camera power supplies. 

• Twenty-Eight (28) -8MP fixed position outdoor rated dome IP cameras, all mounting 
hardware for cameras. 

• Vendor to run all wiring to closest network switch for each camera. 
• At Head End install 2 NVR each with 88TB’s of hard drive space.  Network Video 

Recorders must integrate with existing Victor Client VMS. 
• Supply and install one network rack. 
• All equipment must be certified with American Dynamics. 

 
Vendor to perform: 

• Install all cameras above including aiming, focusing, and setting up of each camera. 
• Install and set up each NVR (2 in total) for proper implementation of each camera. 
• Integrate existing Victor 5.0 VMS to work with the new cameras and recorders. 
• Integrate all new equipment on to existing CCTV network infrastructure for proper 

integration with existing equipment. 
 
Work Not in Contract, to be done by others: 

• GRT will supply, install, and terminate all wiring from head end to the network switches 
for the purposes of power and video distribution. 

• GRT will run 120-volt power from the main junction box to the enclosure. 
o Enclosure will include double gang box with outlets. 

• GRT will supply and install all network switches as needed. 
• GRT will supply and install all enclosures as needed.  Enclosures to house switches, UPS 

units, and connections. 
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