

November 20, 2018

To: All Bidders

From: Kate Bailey  
Director of Procurement

Re: **ADDENDUM NO. 2**  
**Project 18-153.6**  
**Emergency Underground Sprinkler Pier 82S**

This Addendum No. 2 is issued to:

1. Provide a copy of the pre-bid sign in sheet (attached)

All other terms and conditions remain unchanged.

Bidders shall acknowledge receipt of this addendum by immediately faxing a copy of the completed acknowledgment to Kate Bailey at 215-426-6800 or email [procurement@philaport.com](mailto:procurement@philaport.com)

---

**ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM NO. 2**  
**18-153.6 Emergency Underground Sprinkler Pier 82S**

Date\_\_\_\_\_

By\_\_\_\_\_

Company\_\_\_\_\_

Telephone\_\_\_\_\_

Fax\_\_\_\_\_

Email\_\_\_\_\_

**PRE-BID SIGN-IN**  
**Emergency Underground Sprinkler at Pier 82 South**  
**18-153.6**

**DATE: 11/20/2018**

**TIME: 10:00 A.M.**

By attending this site pre-bid meeting, the undersigned agrees that the sole purpose of access to the Terminal is for the purpose of this meeting. The undersigned is not authorized to access any other part of the facility except for the location/s identified by the authorized PRPA personnel. PRPA does not assume responsibility for any loss or injury that may occur while the undersigned is on PRPA property. The undersigned further agrees that they will comply with all directions from authorized PRPA personnel including Maritime Security Regulations

**PLEASE PRINT CLEARLY**

SIGNATURE	PRINTED NAME	COMPANY	TELEPHONE	EMAIL	DIVERSITY TYPE Choose from: MBE, WBE, VBE, SDVBE or LGBT
<del>Handwritten signature</del>	Steve Gaddy	AFFordable Fire Protection	409 927-9220	Steve@afpi.us	SBE
Handwritten signature	Ron Beckler	ARORA Systems Group	856-7704010	RBECKER@ARORA Systems Group.com	
Handwritten signature	Mark Walush	General Asphalt Paving	215-673-7800	mwalush@johnmehranandson.com	
Handwritten signature	Rick Galante	Kraman Mechanical	856 301-4990	rickgalante1@gmail.com	
Handwritten signature	Alexandra Petrongolo	JPC GROUP	856 232 0400	estimating@jpcgroupinc.com	
Handwritten signature	Mike Petrongolo	AP Construction	856-227-2030	estimating@apconstruction.com	
Handwritten signature	John Dougherty	John J Dougherty & Son	610 364 2110	bbrown@johnjdougherty.com	
Phila Port	/	/	/	/	
Kate Barber					
Mike Day					
Jim Weper					